
CITY OF WESTERVILLE 
2009 STREET REHABILITATION PROJECT, CONTRACT A 

Project No. 2009-001 
 

Addendum No. 01 Notice 
Page 1 of 2 

April 3, 2009 
 

 
Sealed bids for the construction of the 2009 Street Rehabilitation Project, Contract A (Project No. 
2009-001), will be received by the City of Westerville, Ohio at the office of the City Manager, 2nd Floor, 
21 S. State Street, Westerville, Ohio, 43081, until 2:00 p.m. (local time) on Wednesday, April 8, 2009 
and will be publicly opened and read immediately thereafter. 
 
 

Addendum No. 01 
 
1. Contract Bid Documents and Specifications 
 BIDDING REQUIREMENTS AND FORMS, NOTICE TO BIDDERS 
 
 The revised Engineer’s Estimate for this project is $2,600,000.00 
 
 
2. Contract Bid Documents and Specifications 
 BIDDING REQUIREMENTS AND FORMS, BID SCHEDULE 
 
 Delete:  Bid Schedule in its entirety. 
 Add:  Bid Schedule attached. 
 
 
3. Contract Bid Documents and Specifications 
 SUPPLEMENTAL SPECIFICATION 12007, MISCELLANEOUS IMPROVEMENTS 
 

Delete:  SUPPLEMENTAL SPECIFICATION 12007 in its entirety. 
 Add:  SUPPLEMENTAL SPECIFICATION 12007 attached. 
 
 
4. Contract Bid Documents and Specifications 
 SUPPLEMENTAL SPECIFICATION 12108, CONSTRUCTION SCHEDULE 
 

Delete:  SUPPLEMENTAL SPECIFICATION 12108 in its entirety. 
 Add:  SUPPLEMENTAL SPECIFICATION 12108   attached. 
 
 
5. Contract Bid Documents and Specifications 
 SUPPLEMENTAL SPECIFICATION 12114, CONTRACTOR COORDINATION 
 
 Delete:  Supplemental Specification 12114 in its entirety. 
 Add:  Supplemental Specification 12114 attached. 
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6. Contract Bid Documents and Specifications 
 SUPPLEMENTAL SPECIFICATION 12417, ASPHALT EMULSION SLURRY SEAL 
 
 Delete:  Supplemental Specification 12417 in its entirety. 
 Add:  Supplemental Specification 12417 attached. 
 
 
7.  Contract Bid Documents and Specifications 
 SUPPLEMENTAL SPECIFICATION 12614, MAINTAINING TRAFFIC 
 
 Delete:  Supplemental Specification 12614 in its entirety. 
 Add:  Supplemental Specification 12614 attached. 
 
 
8.  Contract Bid Documents and Specifications 
 PRINCIPAL WORK LOCATIONS 
 
 Delete:  Plane and Overlay Streets list. 
 Add:  Revised Plane and Overlay Streets list attached 
 
 
9.  Contract Bid Documents and Specifications 
 APPENDIX 
 
 Delete:  Project  Map. 
 Add:  Revised Project Map attached 
 
This ADDENDUM modifies the CONTRACT DOCUMENTS.  All BIDDERS shall govern themselves 
accordingly and note the changes listed above. 
 
End of Items 



ITEM SPEC CMS DESCRIPTION QUANTITY UNIT Unit Price LABOR Unit Price MATERIAL
Unit Price LABOR & 

MATERIAL Unit Item TOTAL IN FIGURES

1 201 TREE TRIMMING AS DIRECTED 1 EA $ $ $ $

2 202 CURB AND GUTTER REMOVED 4,160 LF $ $ $ $

3 202 CURB REMOVED 50 LF $ $ $ $

4 202 PAVEMENT REMOVED 20 SY $ $ $ $

5 202 WALK REMOVED 41,160 SF $ $ $ $

6 203 SELECT GRANULAR BACKFILL, NO 2 STONE, 703.01 5 CY $ $ $ $

7 204 EXCAVATION OF SUBGRADE, AS DIRECTED 5 CY $ $ $ $

8 251 PARTIAL DEPTH PAVEMENT REPAIR, 7' WIDE AND GREATER 213 SY $ $ $ $

9 251 PARTIAL DEPTH PAVEMENT REPAIR, LESS THAN 7' WIDE 529 SY $ $ $ $

10 253 PAVEMENT REPAIR, 7' WIDE AND GREATER 1,169 SY $ $ $ $

11 253 PAVEMENT REPAIR, LESS THAN 7' WIDE 1,132 SY $ $ $ $

12 253 PAVEMENT REPAIR, 7' WIDE AND GREATER, CONCRETE BASE 10 SY $ $ $ $

13 253 PAVEMENT REPAIR, LESS THAN 7' WIDE, CONCRETE BASE 10 SY $ $ $ $

14 254 PAVEMENT PLANING, 1-1/2", ASPHALT CONCRETE 126,790 SY $ $ $ $

15 254 PAVEMENT PLANING, ASPHALT CONCRETE, SPOT, AS DIRECTED 50 SY $ $ $ $

16 304 AGGREGATE BASE, AS DIRECTED 5 CY $ $ $ $

17 407 TACK COAT 19,900 GAL $ $ $ $

18 417 C ASPHALT EMULSION SLURRY SEAL, TYPE I 11,550 SY $ $ $ $

19 417 C STREET SWEEPING, AS DIRECTED 16 HR $ $ $ $

20 423 CRACK SEALANT, RUBBERIZED 66,060 LB $ $ $ $

21 423 CRACK SEALANT, TYPE 1 600 LB $ $ $ $

22 448 ASPHALT CONCRETE, SUR. COURSE, TYPE 1, PG64-22 (MEDIUM) 2,960 CY $ $ $ $

2009 STREET REHABILITATION PROJECT, CONTRACT A, PROJECT NO. 2009-001

BID SCHEDULE

Bidder agrees to perform all the WORK described in the CONTRACT DOCUMENTS for the following unit prices.  Quantities may be increased or decreased at the direction of the ENGINEER with no change in the 
CONTRACT UNIT PRICE.  In the event that one or more items are eliminated entirely, no compensation will be made for the eliminated item(s).
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ITEM SPEC CMS DESCRIPTION QUANTITY UNIT Unit Price LABOR Unit Price MATERIAL
Unit Price LABOR & 

MATERIAL Unit Item TOTAL IN FIGURES

2009 STREET REHABILITATION PROJECT, CONTRACT A, PROJECT NO. 2009-001

BID SCHEDULE

Bidder agrees to perform all the WORK described in the CONTRACT DOCUMENTS for the following unit prices.  Quantities may be increased or decreased at the direction of the ENGINEER with no change in the 
CONTRACT UNIT PRICE.  In the event that one or more items are eliminated entirely, no compensation will be made for the eliminated item(s).

23 448 ASPHALT CONCRETE, SUR. COURSE, TYPE 1H, PG70-22M (HEAVY) 2,340 CY $ $ $ $

24 452 6" NON-REINFORCED CONCRETE PAVEMENT 25 SY $ $ $ $

25 452 8" NON-REINFORCED CONCRETE PAVEMENT 25 SY $ $ $ $

26 604 C CURB INLET ADJUSTED TO GRADE 2 EA $ $ $ $

27 604 C CURB INLET RECONSTRUCTED TO GRADE 33 EA $ $ $ $

28 604 C MANHOLE ADJUSTED TO GRADE 2 EA $ $ $ $

29 608 C 4" CONCRETE WALK 41,160 SF $ $ $ $

30 608 C CURB RAMP 205 EA $ $ $ $

31 609 3.5" DIAMTER CORED CURB 5 EA $ $ $ $

32 609 ASPHALT CURB, SPOT 50 LF $ $ $ $

33 609 C COMBINATION CURB AND GUTTER 4,160 LF $ $ $ $

34 609 COMBINATION CURB AND GUTTER, SPOT 5,110 LF $ $ $ $

35 609 CURB, CONCRETE BACKWALL 20 LF $ $ $ $

36 609 CURB, TYPE 6 50 LF $ $ $ $

37 609 CURB, TYPE 6, SPOT 50 LF $ $ $ $

38 614 LAW ENFORCEMENT OFFICER 100 HR $ $ $ $

39 614 MAINTENANCE OF TRAFFIC 1 LS $ $ $ $

40 614 C TEMPORARY PAVEMENT MARKINGS 1 LS $ $ $ $

41 621 RAISED PAVEMENT MARKER CASTING 434 EA $ $ $ $

42 622 RAISED PAVEMENT MARKER REFLECTOR 434 EA $ $ $ $

43 624 MOBILIZATION 1 LS $ $ $ $

44 625 2" CONDUIT, SCHEDULE 40 PVC 1,234 LF $ $ $ $
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ITEM SPEC CMS DESCRIPTION QUANTITY UNIT Unit Price LABOR Unit Price MATERIAL
Unit Price LABOR & 

MATERIAL Unit Item TOTAL IN FIGURES

2009 STREET REHABILITATION PROJECT, CONTRACT A, PROJECT NO. 2009-001

BID SCHEDULE

Bidder agrees to perform all the WORK described in the CONTRACT DOCUMENTS for the following unit prices.  Quantities may be increased or decreased at the direction of the ENGINEER with no change in the 
CONTRACT UNIT PRICE.  In the event that one or more items are eliminated entirely, no compensation will be made for the eliminated item(s).

45 630 REMOVAL OF GROUND MOUNTED POST AND DISPOSAL 20 EA $ $ $ $

46 630 REMOVAL OF GROUND MOUNTED SIGN AND DISPOSAL 20 EA $ $ $ $

47 630 GROUND MOUNTED SUPPORT, NO. 3 POST 100 LF $ $ $ $

48 630 SIGN, FLAT SHEET 50 SF $ $ $ $

49 631 SOLAR SCHOOL FLASHER INSTALLED, COMPLETE 3 EA $ $ $ $

50 632 DETECTOR LOOP 33 EA $ $ $ $

51 642 BIKE LANE SYMBOL 68 EA $ $ $ $

52 642 CENTERLINE, DASHED WHITE, TYPE 2, BIKEPATH 18,806 LF $ $ $ $

53 642 CENTERLINE, SOLID WHITE, TYPE 2, BIKEPATH 2,250 LF $ $ $ $

54 642 CHANNELIZING LINE 8", TYPE 2 22,000 LF $ $ $ $

55 642 CROSSWALK LINE 12", TYPE 2 7,650 LF $ $ $ $

56 642 DOUBLE YELLOW LINE, TYPE 2 32 MI $ $ $ $

57 642 DUAL TURN LANE SKIP LINES, 2' - 4', TYPE 2 2,000 LF $ $ $ $

58 642 EDGE LINE, TYPE 2 12 MI $ $ $ $

59 642 HANDICAP SYMBOL, TYPE 2 2 EA $ $ $ $

60 642 INTERNATIONAL SYMBOL OF ACCESSIBILITY 11 EA $ $ $ $

61 642 LANE ARROW, TYPE 2 134 EA $ $ $ $

62 642 LANE LINE, TYPE 2 25 MI $ $ $ $

63 642 PAINTED ISLAND 150 SF $ $ $ $

64 642 PARKING LOT STALL MARKING, TYPE 2 6,271 LF $ $ $ $

65 642 REMOVAL OF PAVEMENT MARKING 500 LF $ $ $ $

66 642 SCHOOL SYMBOL MARKING 55 EA $ $ $ $
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ITEM SPEC CMS DESCRIPTION QUANTITY UNIT Unit Price LABOR Unit Price MATERIAL
Unit Price LABOR & 

MATERIAL Unit Item TOTAL IN FIGURES

2009 STREET REHABILITATION PROJECT, CONTRACT A, PROJECT NO. 2009-001

BID SCHEDULE

Bidder agrees to perform all the WORK described in the CONTRACT DOCUMENTS for the following unit prices.  Quantities may be increased or decreased at the direction of the ENGINEER with no change in the 
CONTRACT UNIT PRICE.  In the event that one or more items are eliminated entirely, no compensation will be made for the eliminated item(s).

67 642 SPEED BUMP AND WORD "BUMP", TYPE 2 20 EA $ $ $ $

68 642 STOP LINE 24", TYPE 2 2,526 LF $ $ $ $

69 642 STOP LINE 24", TYPE 2, BIKEPATH 145 LF $ $ $ $

70 642 WHITE TRANSVERSE LINE 12", TYPE 2 2,736 LF $ $ $ $

71 642 WORD ON PAVEMENT (72"), TYPE 2 45 EA $ $ $ $

72 642 YELLOW CENTERLINE (SOLID/DASH), TYPE 2 1 MI $ $ $ $

73 642 YELLOW TRANSVERSE LINE 12", TYPE 2 1,030 LF $ $ $ $

74 644 CHANNELIZING LINE 8" 4,075 LF $ $ $ $

75 644 CROSSWALK LINE 8" 1,200 LF $ $ $ $

76 644 DUAL TURN LANE SKIP LINES, 2' - 4' 500 LF $ $ $ $

77 644 LANE ARROW 57 EA $ $ $ $

78 644 STOP LINE 24" 392 LF $ $ $ $

79 644 WARNING STRIPES, 4" YELLOW, BIKEPATH 580 LF $ $ $ $

80 644 WHITE TRANSVERSE LINE 12" 155 LF $ $ $ $

81 644 WORD ON PAVEMENT, 72" 13 EA $ $ $ $

82 644 YELLOW TRANSVERSE LINE 12" 100 LF $ $ $ $

83 660 C SODDING, AS DIRECTED 10 SY $ $ $ $

84 804 C IRON CASTINGS, AS DIRECTED 50 LB $ $ $ $

85 807 C VALVE BOXES, ADJUSTED TO GRADE 5 EA $ $ $ $

86 1540 C ASPHALT REJUVENATING AGENT 100,000 SY $ $ $ $

87 1550 C CURB RAMP, COST TO FINISH 205 EA $ $ $ $

88 1551 C DETECTABLE WARNING, TYPE "E" 205 EA $ $ $ $
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ITEM SPEC CMS DESCRIPTION QUANTITY UNIT Unit Price LABOR Unit Price MATERIAL
Unit Price LABOR & 

MATERIAL Unit Item TOTAL IN FIGURES

2009 STREET REHABILITATION PROJECT, CONTRACT A, PROJECT NO. 2009-001

BID SCHEDULE

Bidder agrees to perform all the WORK described in the CONTRACT DOCUMENTS for the following unit prices.  Quantities may be increased or decreased at the direction of the ENGINEER with no change in the 
CONTRACT UNIT PRICE.  In the event that one or more items are eliminated entirely, no compensation will be made for the eliminated item(s).

89 12002 ASPHALT BASED SEALER, COMPLETE 23,715 SY $ $ $ $

90 12002 COAL TAR SEALER, COMPLETE 13,500 SY $ $ $ $

91 12005 ASPHALT JOINT REPAIR 100 LF $ $ $ $

92 12006 PARKING BLOCKS REMOVED AND DISPOSED 10 EA $ $ $ $

93 12006 PARKING BLOCKS REMOVED AND RESET, COMPLETE 168 EA $ $ $ $

94 12006 PARKING BLOCKS SUPPLIED AND INSTALLED, COMPLETE 10 EA $ $ $ $

95 SPC GEOGRID, TENSAR BX1300 (SS-3) OR APPROVED EQUAL 20 SY $ $ $ $

96 SPC 14' SPEED HUMP 2 EA $ $ $ $

INFORMAL TOTAL, ITEMS 1-96 $

CONTRACTOR

ADDRESS

CITY/STATE

SIGNATURE

TITLE

DATE

PHONE NUMBER

FAX NUMBER

Addendum No. 01
April 6, 2009
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12007  MISCELLANEOUS IMPROVEMENTS 
 
12007.01 General.   The CONTRACTOR shall complete Miscellaneous Improvements in 

accordance with the CONTRACT DOCUMENTS.  See graphics in the Appendix for 
improvement locations. 

 
Surface Restoration at all Miscellaneous Improvement locations shall be performed 
in accordance with SUPPLEMENTAL SPECIFICATION 12000.06.  All pavement repairs 
shall be completed in accordance with SUPPLEMENTAL SPECIFICATION 12250, 
PAVEMENT REPAIRS; asphalt sealing shall be completed in accordance with 
SUPPLEMENTAL SPECIFICATION 12002, ASPHALT BASED SEALER or SUPPLEMENTAL 
SPECIFICATION 12002, COAL TAR SEALER as identified in this section; and slurry 
sealing shall be performed in accordance with COLS Item 417 ASPHALT EMULSION 
SLURRY SEAL.  

 
12007.02 425 W Schrock Road.  The CONTRACTOR shall remove the existing drive apron and 

dropped curb and installed full height curbing.  Asphalt curbing shall also be installed 
on the adjacent parking lot as directed by the ENGINEER. 

 
Payment.  The cost of this WORK shall include all materials, labor, equipment, and 
incidentals necessary to complete the improvements and will paid at the unit price 
bid for the following items: 

 
  Item  Unit  Description 
  202  Square Yard Pavement Removed 
  609  Linear Foot Curb, Type 6, Spot 
  609  Linear Foot Asphalt Curb, Spot 
 
 
12007.03 Bike Paths and City Park Parking Lot Improvements 
 
 As directed by the ENGINEER, the CONTRACTOR shall temporarily erect signs 

wherever a roadway intersects a bikepath identified in this section.  The signs shall 
indicate the date when the path will be closed for maintenance and shall be removed 
immediately (or properly covered if immediate removal is not possible) once the 
WORK is complete.  The specific language for the sign will be determined by the 
ENGINEER.  All WORK in relation to this requirement shall be performed in 
accordance with SUPPLEMENTAL SPECIFICATION 12630, TRAFFIC SIGNS AND SIGN 
SUPPORTS.  The signs and ground mounted supports shall become the property of 
the OWNER. 

 
A. Huber Village Park Drive and Parking Lots 

 
This WORK includes pavement repairs, crack sealing, coal tar sealing, parking block 
removal and replacement, and pavement marking of existing driveway and parking 
lots.  Pavement repairs shall be completed prior to the crack sealing and pavement 
sealing operations at locations determined by the ENGINEER.  

 
Handicapped accessible parking stalls shall be marked with the international symbol 
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of accessibility (blue with a white logo.) 
 
B. Heritage Park Drive and Parking Lots 
 
This WORK includes pavement repairs, crack sealing, slurry sealing, parking block 
removal and replacement, and pavement marking of existing driveway and parking 
lots.  Pavement repairs shall be completed prior to the crack sealing and pavement 
sealing operations at locations determined by the ENGINEER.  

 
Handicapped accessible parking stalls shall be marked with the international symbol 
of accessibility (blue with a white logo.) 
 
C. Westerville Bikeway & Hoff Wood Connector Path 
 
This WORK includes pavement repairs, concrete repairs, crack sealing (Type 1), 
asphalt based pavement sealing, and pavement marking of existing bikepath.  
Pavement repairs shall be completed prior to crack sealing and pavement sealing 
operations at locations determined by the ENGINEER. 
 
D. Alum Creek Bikeway 

 
This WORK includes pavement repairs, concrete repairs, crack sealing (Type 1), 
asphalt based pavement sealing, and pavement marking of existing bikepath.  
Pavement repairs shall be completed prior to crack sealing and pavement sealing 
operations at locations determined by the ENGINEER. 

 
  E. County Line Acres Bikeway 
 

This WORK includes pavement repairs, crack sealing (Type 1), concrete repairs, 
asphalt based pavement sealing, and pavement marking of existing bikepath.  
Pavement repairs shall be completed prior to crack sealing and pavement sealing 
operations at locations determined by the ENGINEER. 
 
F. Hanawalt Road Bikeway 
 
This WORK includes pavement repairs, crack sealing (Type 1), asphalt based 
pavement sealing, and pavement marking of existing bikepath.  Pavement repairs 
shall be completed prior to crack sealing and pavement sealing operations at 
locations determined by the ENGINEER. 
 
 
Payment.  The cost of this WORK shall include all materials, labor, equipment, and 
incidentals necessary to complete the improvements and will paid at the unit price 
bid for the following items: 

 
 Item  Unit  Description 
 251  Square Yard Partial Depth Pavement Repair, less than 7’ Wide 
 251  Square Yard Partial Depth Pavement Repair, 7’ Wide or Greater 
 253  Square Yard Pavement Repair, less than 7’ Wide 
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 253  Square Yard Pavement Repair, 7’ Wide or Greater 
 417COLS Square Yard Asphalt Emulsion Slurry Seal, Type I 
 423  Pound  Crack Sealant, Rubberized 
 423  Pound  Crack Sealant, Type 1 
 608COLS Square Foot 4” Concrete Walk 

608COLS Square Foot 8” Concrete Walk 
 642  Linear Foot Centerline, Solid White, Type 2, Bikepath 
 642  Mile  Centerline, Dashed White, Type 2, Bikepath 
 642  Each  International Symbol of Accessibility 
 642  Each  Lane Arrow, Type 2 
 642  Square Foot Painted Island 
 642  Linear Foot Parking Lot Stall Marking, Type 2 

642  Linear Foot Stop Line 24”, Type 2 
 642  Linear Foot Stop Line 24”, Type 2, Bikepath 
 644  Linear Foot Warning Stripes, 4” Yellow, Bikepath 
 12002  Square Yard Asphalt Based Sealing, Complete 
 12002  Square Yard Coal Tar Sealing, Complete 
 12006  Each  Parking Blocks Removed and Reset, Complete 
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12108  CONSTRUCTION SCHEDULE 
 
12108.01 General.  This WORK shall be performed in accordance with COLS Item 108.03 except 

that the CONTRACTOR shall submit three copies of the construction schedule a 
minimum of one week prior to the preconstruction meeting.  Any request for 
extension of the contract completion date must be in accordance with GENERAL 
CONDITION 11015. 

 
12108.02 Interim Completion Dates.  The CONTRACTOR shall show the following interim 

completion dates as milestones on the schedule which shall be met except as 
otherwise provided for elsewhere in the CONTRACT DOCUMENTS: 

 
• The CONTRACTOR shall complete the sign and pavement marking 

installation listed in the Appendix within 14 calendar days following the 
date of the Pre-Construction meeting (NOTE: additional striping locations 
to be addressed within this time frame will be provided at the 
preconstruction meeting) 
 

• The CONTRACTOR shall install detector loops at Main St / Cleveland Ave 
and Main St / Collegeview Rd prior to May 15, 2009 (NOTE: actual date of 
installation shall be coordinated with the West Main Street Conduit and 
Manhole System CONTRACTOR) 
 

• All WORK identified in SUPPLEMENTAL SPECIFICATION 12007.02 (425 W 
Schrock Rd) shall be complete by May 29, 2009 

 
• All WORK associated with SUPPLEMENTAL SPECIFICATION 12631, 

SCHOOL FLASHING LIGHT, shall be complete by May 29, 2009 
 

• The CONTRACTOR shall complete all WORK on streets which have, or are 
near, schools as defined by the ENGINEER, prior to August 03, 2009 
 

• Pavement markings on arterial and collector streets shall be completed 
prior to August 3, 2009 

   
12108.03 Schedule Constraints.  The construction schedule for the PROJECT shall take into 

consideration the following constraints: 
 

• No WORK shall be performed on arterial streets between the hours of 
6:30 A.M. and 8:30 A.M. and between 4:00 P.M. and 6:00 P.M., Monday 
through Friday, without prior written approval of the ENGINEER.  There 
may be additional restrictions, between 11:00 A.M. and 1:00 P.M., at the 
intersection of two arterial streets.  Reference the Functional Class Plan in 
the Appendix for the identification of arterial streets 

 
• The CONTRACTOR shall complete permanent pavement markings within 

forty-eight (48) hours on any treated arterial or collector street 
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• Curb ramp installation shall be completed prior to an asphalt surface 
course installation 

 
• The CONTRACTOR shall provide a minimum of two week notice prior to 

performing any WORK at the locations noted in SUPPLEMENTAL 
SPECIFICATION 12007 MISCELLANEOUS IMPROVEMENTS.  The 
CONTRACTOR shall coordinate the WORK with scheduled Parks and 
Recreation facility usage and programs.  All Parks are required to be safe 
and open for weekend use.  Given reasonable notice by the 
CONTRACTOR, facilities with no programs scheduled may be permitted to 
be closed to the public so WORK can be performed more expeditiously.  
Additional constraints shall apply at the following locations; 

 
• The WORK at the Community Center shall be completed in a 

minimum of three phases so the facility remains open and 
accessible.  Parking lot stall markings shall be completed on 
one phase prior to commencement of pavement treatment 
on another phase.  Facility hours are 5:45 am to 9:00 pm 
Monday through Friday; 8:00 am to 9:00 pm Saturday; noon 
to 5:00 pm Sunday.  Optimal time for completing work at this 
facility is between August 17 and August 30 

 
• The WORK at Huber Village and Heritage Parks shall be 

scheduled such that each facility is fully open and accessible 
by 5 pm each weekday between March 16 and October 23 - 
WORK on Saturdays will not be permitted at these facilities 
during this period.  Optimal time for completing WORK at 
these facilities is August 1 through August 15 – Monday 
through Friday at Huber Park and Tuesdays, Wednesdays, and 
Fridays at Heritage Park 

 
• One  week prior to performing WORK at Westerville Bikeway, 

Hoff Woods Connector, Alum Creek Bikeway, County Line 
Acres Bikeway, and Hanawalt Bikeway, the CONTRACTOR 
shall install notification signs as in accordance with 
SUPPLEMENTAL SPECIFICATION 12007 

 
12108.04 Payment.   No separate payment shall be made for WORK defined in this section and 

all costs in connection therewith, shall be included in the contract prices for the items 
of WORK to which the WORK is incidental. 
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12114  CONTRACTOR COORDINATION 
 
12114.01 General.  The CONTRACTOR is advised of other contracts within the work limits and 

in the vicinity of the PROJECT.  These contracts include the 2009 Street Rehabilitation 
Project Contract B, 2009 Sidewalk Reconstruction Program, the 2009 Street Light 
Replacement Project, West Main Street Conduit and Manhole System, and other 
sundry projects.  The CONTRACTOR shall cooperate with other contractors regarding 
staging, stockpiling, site access, and any other needs as directed by the ENGINEER.  
In addition, the CONTRACTOR shall coordinate all WORK in accordance with the Ohio 
Department of Transportation, Construction and Materials Specifications, Section 
105.07 “Cooperation Between Contractors.” 

 
12114.02 Payment.  No separate compensation will be made for this Item and all costs in 

connection therewith, shall be included in the price bid for Item 624, MOBILIZATION. 
 
 



Addendum No. 01 
April 3, 2009 

12417  ASPHALT EMULSION SLURRY SEAL 
 
12417.01 General.   This WORK shall be completed on streets as indicated in the section labeled 

“Principal Work Locations” of the CONTRACT DOCUMENTS or as directed by the 
ENGINEER.  The CONTRACTOR shall wait seven (7) days after the crack filling 
operation is complete before applying this surface treatment on those streets 
identified for crack fill and slurry sealing.  See SUPPLEMENTAL SPECIFICATION 12600, 
INCIDENTAL TRAFFIC CONTROL for requirements regarding pavement markings, 
markers, and signing.  COLS Item 417, ASPHALT EMULSION SLURRY SEAL shall 
govern the installation of this item.  Special care shall be exhibited to keep the slurry 
seal off of the concrete gutter pan and out of curb can holes.  The CONTRACTOR is 
responsible for cleaning the gutters and can holes after the application of the slurry 
seal. 

 
12417.02 Screenings.  Sand or screenings used to open any portion of a treated surface to 

traffic shall be removed from the street within 48 hours of its placement, unless 
otherwise approved by the ENGINEER.  In the event rain is predicted within this 48-
hour period, the sand or screenings shall be removed prior to the onset of the rain.  
The CONTRACTOR shall submit the proposed method of removal to the ENGINEER 
for review and approval.  No separate payment shall be made for the placement and 
subsequent removal of screenings. 

 
12417.03 Street Sweeping, As Directed.  The CONTRACTOR shall utilize street sweeping 

vehicles to clean streets and gutters (post-treatment) of raveled material when 
directed by the ENGINEER.  This is a contingency item to be used only when directed 
and is not to be utilized for the WORK identified in SUPPLEMENTAL SPECIFICATION 
section 12417.02.  The unit payment for mechanical street sweeping vehicles shall be 
by the hour and include travel time to and from the site, port to port. 

 
12417.04 Additional Weather Limitations.  The CONTRACTOR shall not place slurry seal if rain 

is imminent or is forecast to occur within the material’s required curing period.  The 
CONTRACTOR shall have on hand a sufficient supply of inlet protection devices 
(dandy bags and beaver dams) and place them on inlets of street with uncured 
surfaces if unforeseen inclement weather occurs.  No separate payment shall be 
made for this WORK. 

 
12417.05 Payment.  The cost of this WORK, regardless of minimum or maximum quantity and 

location of WORK, shall be paid for at the unit price bid for:  
 

Item  Unit  Description 
417C  Square Yard Asphalt Emulsion Slurry Seal, Type I 
417C  Hour  Street Sweeping, As Directed 
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12614    MAINTAINING TRAFFIC  
 
12614.01 General.   The CONTRACTOR shall be responsible for providing all traffic control 

devices, flaggers and police officers required to properly and safely maintain traffic. 
 

All traffic control devices shall be furnished, erected, maintained and removed by the 
CONTRACTOR in accordance with the “Ohio Manual of Uniform Traffic Control 
Devices for Streets and Highways”, current revision (OMUTCD). 
 
The ENGINEER should be notified immediately if any traffic signs will interfere with 
the WORK or be lowered or dislodged by construction. 

 
A flashing arrow panel shall be used for lane closures on multi-lane roadways (i.e.; the 
closure of one lane of two lanes of traffic in same direction) and drum spacing shall 
be 50 feet maximum except on tapers where it shall be 25 feet maximum.  The length 
of restricted traffic zones shall be kept to a minimum consistent with the 
specification requirements for protection of completed courses. 
 
The services of special duty Westerville City Police Officers may be required during 
peak traffic periods.  If so required, the CONTRACTOR shall provide such services at 
the direction of the ENGINEER.   
 
Payment.  All costs associated with this WORK will be made at the unit price bid: 
 
Item  Unit  Description 
614  Lump Sum Maintaining Traffic 
614  Hours  Law Enforcement Officer 

 
12614.02 Temporary Pavement Markings  
 

 General.   The CONTRACTOR shall furnish, install, maintain and when necessary, 
remove work zone retro-reflective pavement markings on planed surfaces of arterial 
and collector streets.  Temporary pavement marking materials shall be COLS Item 
614.11.  Application shall be in accordance with COLS Item 641.06. 

 
 Work Zones.   Temporary pavement markings are required on arterial and collector 

streets as directed by the ENGINEER. 
 

 Basis of Payment.   Temporary pavement markings will include layout, application 
and removal.  The CONTRACTOR shall be paid at the lump sum price bid for COLS 
Item 614, TEMPORARY PAVEMENT MARKINGS, for all materials, labor, incidentals 
and equipment for placement and maintenance of the markings in accordance with 
these specifications. 

 
Item  Unit  Description 
614   Lump Sum Temporary Pavement Markings 



Street ID Limits Length Width Calc SF True SF Ramps
AUTUMN LAKE CT 01 HEMPSTEAD RD N to DEAD END E 441 22 9,702 9,702
BABBINGTON CT 01 DEAD END W to MAINSAIL DR 528 22 11,616 17,719 8
BROOKSTONE BL 01 COBBLESTONE AV to GEMSTONE SQ 279 48 13,392 13,392 6
BROOKSTONE BL 02 GEMSTONE SQ to WALNUT ST E 206 48 9,888 9,888 6
CHARTERHOUSE CT 01 MAINSAIL DR to DEAD END E 392 22 8,624 12,693 8
CHATHAM RIDGE RD 01 LAUREL DR to IPSWICH ST 307 22 6,754 6,754 6
CHATHAM RIDGE RD 02 IPSWICH ST to FOREST RISE DR 422 22 9,284 9,284 6
CHATHAM RIDGE RD 03 FOREST RISE DR to HARWICK ST 288 22 6,336 6,336 6
CHATHAM RIDGE RD 04 HARWICK ST to IPSWICH ST 286 22 6,292 6,292 6
CHATHAM RIDGE RD 05 IPSWICH ST to SUNBURY RD S 435 32 13,920 13,920
**CLEVELAND AV 07 HANAWALT RD to COUNTY LINE RD W 3,308 60 198,480 198,480
**CLEVELAND AV 08 COUNTY LINE RD W to POLARIS PKWY 3,203 60 192,180 192,180
DANVERS AV 01 ORMSBEE AV to ARUNDEL AV 1,171 22 25,762 25,762
DENMAN CT 01 DEAD END SW to FARRINGTON DR 797 22 17,534 21,603 6
DRAKEWOOD RD 03 DEAD END W to GLENACRE DR 259 22 5,698 5,698
GURGUN LN 01 LEIGHWAY DR to KITTY DR 585 22 12,870 12,870
GURGUN LN 02 KITTY DR to LORI LN 386 22 8,492 8,492 6
HEMPSTEAD CT 01 HEMPSTEAD RD N to DEAD END NE 397 22 8,734 12,803 6
LAKE HARBOR CT 01 MAINSAIL DR to DEAD END E 388 22 8,536 8,536 6
LAWRENCE RD 01 NICOLE RD to HELENHURST CT 349 22 7,678 7,678
LAWRENCE RD 02 HELENHURST CT to KAREN CT 166 22 3,652 3,652 6
LAWRENCE RD 03 KAREN CT to MIKE CT 119 22 2,618 2,618 6
LAWRENCE RD 04 MIKE CT to LAKEWAY CT 295 22 6,490 6,490 6
LINNCREST DR 01 GLADALE DR to SPRING RD N 1,032 22 22,704 22,704
LYNDALE DR 01 HEMPSTEAD RD N to ELCLIFF DR 821 22 18,062 18,062
LYNDALE DR 02 ELCLIFF DR to MARIE LOU DR 409 22 8,998 8,998
LYNDALE DR 03 MARIE LOU DR to ELCLIFF DR 196 22 4,312 4,312 6
LYNDALE DR 04 ELCLIFF DR to LAKETREE CT 362 22 7,964 7,964 6
MAINSAIL DR 01 HEMPSTEAD RD S to CHARTERHOUSE CT 1,154 22 25,388 25,388 2
MAINSAIL DR 02 CHARTERHOUSE CT to FARRINGTON DR 582 22 12,804 12,804 8
MAINSAIL DR 03 FARRINGTON DR to HARBOR VIEW DR 640 22 14,080 14,080 6
MAINSAIL DR 04 HARBOR VIEW DR to BLUESAIL DR 715 22 15,730 15,730 6
MAINSAIL DR 05 BLUESAIL DR to LAKE HARBOR CT 281 22 6,182 6,182 6
MAINSAIL DR 06 LAKE HARBOR CT to WALNUT ST E 463 22 10,186 10,186 6
MARJORIE CT 01 REBECCA AV to DEAD END N 230 22 5,060 9,129
McCORKLE BL 05 WYNDHAM PARK S to PROGRESSIVE WY 753 33 24,849 24,849 6
McCORKLE BL 06 PROGRESSIVE WY to HOFF RD 1,127 33 37,191 37,191 6
McCORKLE BL 07 HOFF RD to WESTDALE AV 512 33 16,896 16,896 6
RIVER TRACE 01 WATERTON DR to HANAWALT RD 1,500 22 33,000 33,000 8

PRINCIPAL WORK LOCATIONS
PLANE AND OVERLAY STREETS



Street ID Limits Length Width Calc SF True SF Ramps

PRINCIPAL WORK LOCATIONS
PLANE AND OVERLAY STREETS

**STATE ST N 11 MAXTOWN RD to CORP LIMIT N 1,833 60 109,980 109,980
THREE FORKS DR N 01 BROKEN BOW CT to LANCE CT 417 22 9,174 9,174 6
THREE FORKS DR N 02 LANCE CT to CROOKED TREE CT 470 22 10,340 10,340 6
THREE FORKS DR N 03 CROOKED TREE CT to THREE FORKS DR S 282 22 6,204 6,204 6
THREE FORKS DR N 04 THREE FORKS DR S to SUNBURY RD S 470 22 10,340 10,340 8
THREE FORKS DR S 01 BROKEN BOW CT to THREE FORKS DR N 1,234 22 27,148 27,148 12
WINMAR PL E 01 WINMAR PL S to OLD COACH RD 560 22 12,320 12,320
WINMAR PL S 01 WINMAR PL W to WINMAR PL E 300 22 6,600 6,600
WINMAR PL W 01 WINMAR PL S to OLD COACH RD 882 22 19,404 19,404

TOTAL SF: 1,284,620 1,284,621 204
TOTAL SY: 142,736 142,736

* AC TYPE 1H, PG70-22M (HEAVY)
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