

Ohio Department of Job and Family Services
Request for Letterhead Bids (RLB)
RLB#: JFSR1213048029
ODJFS Property Management Services—Lima Site

ALERT: REVISED ANTICIPATED PROCUREMENT TIMETABLE—DEADLINE EXTENSION

This revised procurement timetable replaces the initial timetable provided in Section III of the RLB and any other dates stated or referred to in the RLB.

December 30, 2011	ODJFS Posts RLB Submission Deadline Revision on the DAS and ODJFS Websites; Q & A Period Opens - Vendors may submit inquiries for RLB clarification
January 20, 2012	Deadline for Registering for Mandatory Walk-Through of Facility.
January 24, 2012 10:00 a.m.-12:00 p.m.	Mandatory Walk-Through of Lima Facility for those Vendors Seeking to Submit a Bid for this Project.
January 31, 2012	Vendor Q & A Period closes, 8 a.m. for inquiries for RLB clarification - No further inquiries for RLB clarification will be accepted
February 3, 2012	ODJFS posts Final Vendor Question & Answer Document on DAS website
February 15, 2012	Deadline for Vendors to Submit Proposals to ODJFS (3:00 P.M., local time)
February 27, 2012	ODJFS Issues Vendor Selection Notification Letter (estimated)
April 9, 2012	Controlling Board Review of Contract (estimated—if applicable). -Contract with the selected vendor requires review and approval
April 16, 2012	Implementation of the contract (estimated) --work may not begin until a state Purchase Order has been fully approved by OBM.
June 30, 2013	All project work must be completed. <i>Contract terminates no later than the end of the State Fiscal Year 13.</i>
July 1, 2013-June 30, 2015	Two Contract renewal periods – contingent upon continuing program need, funding availability, funding and contract approvals, and satisfactory contractor performance.
July 1, 2015-June 30, 2016	