

AMENDMENT 2 FOR RFP NUMBER 0A1100

DATE AMENDMENT ISSUED:

The State of Ohio, through the Department of Administrative Services, on behalf of Department of Liquor Control, is issuing this amendment for the Request for Proposals (RFP) entitled:

Replacement of DOLC Merchandising, Point-of-Sale and Supply Chain Management Support Systems RFP

INQUIRY PERIOD BEGINS:	July 6, 2012
INQUIRY PERIOD ENDS:	August 16, 2012
OPENING DATE:	August 27, 2012
OPENING TIME:	1:00 P.M.
OPENING LOCATION:	Office of Information Technology Contract Management Bid Room 30 East Broad Street, 40th Floor Columbus, Ohio 43215

The attached is an Amendment for the RFP listed above. Please use the replacement page(s) contained in the Amendment to replace the corresponding page(s) previously in the RFP.

Specifications and requirements that have been revised are surrounded by bolded double asterisks and, when applicable, strikethrough.

REQUEST FOR PROPOSALS

RFP NUMBER: 0A1100
DATE ISSUED: JULY, 6, 2012

The State of Ohio through the Department of Administrative Services for the Department of Commerce, Division of Liquor Control (DOLC) is requesting proposals for:

The Replacement of DOLC Merchandising, Point-of-Sale, and Supply Chain Management Support Systems.

INQUIRY PERIOD BEGINS: July 6, 2012
INQUIRY PERIOD ENDS: ~~August 9, 2012~~ **August 16, 2012**
OPENING DATE: ~~August 17, 2012~~ **August 27, 2012**
OPENING TIME: 1:00 P.M.
OPENING LOCATION: Department of Administrative Services
IT Procurement Services
Bid Room
4200 Surface Road
Columbus, Ohio 43228

This RFP consists of five parts and twelve attachments, totaling 115 consecutively numbered pages. Supplements also are attached to this RFP with a beginning header page and an ending trailer page. Please verify you have a complete copy.

organizational expertise, and legislative changes that are outside the scope of this project, but DOLC expects the system to accommodate many years of business growth, and features have been included to enable a variety of tactical choices. Therefore, the requirements have been written to facilitate a highly pluggable and configurable architecture, a design focus that the Contractor must follow.

1.4.2 Calendar of Events

The schedule for the RFP process and project is given below. The State may change this schedule at any time. If the State changes the schedule before the Proposal due date, it will do so through an announcement on the State Procurement Web site's question and answer area for this RFP. The Web site announcement will be followed by an amendment to this RFP, also available through the State Procurement Web site. After the Proposal due date and before the award of the Contract, the State will make schedule changes through the RFP amendment process. Additionally, the State will make changes in the project schedule after the Contract award through the change order provisions in the General Terms and Conditions Attachment to this RFP. It is each prospective offeror's responsibility to check the Web site question and answer area for this RFP for current information regarding this RFP and its Calendar of Events through award of the Contract.

Dates:

Firm Dates

RFP Issued:	July 6, 2012
Inquiry Period Begins:	July 6, 2012
Inquiry Period Ends:	August 9, 2012 August 16, 2012
Proposal Due Date:	August 17, 2012 August 27, 2012

Estimated Dates

Award Date:	September 17, 2012
-------------	--------------------

Estimated Project Dates

Project Work Begins:	November 1, 2012
Implementation Complete	18 to 24 months after Project Work Begins

There are references in this RFP to the Proposal "due date." Unless it is clearly provided to the contrary in this RFP, any such reference means the date and time (Columbus, Ohio local time) that the Proposals are due and not just the date.