

STATE OF OHIO
DEPARTMENT OF ADMINISTRATIVE SERVICES
GENERAL SERVICES DIVISION
OFFICE OF PROCUREMENT SERVICES
4200 SURFACE ROAD, COLUMBUS, OH 43228-1395

AMENDMENT FOR CHANGE
AMENDMENT NO. 4

TO: ALL STATE AGENCIES, STATE INSTITUTIONS OF HIGHER EDUCATION AND PROPERLY REGISTERED COOPERATIVE PURCHASING MEMBERS.

FROM: ROBERT BLAIR, DIRECTOR, DEPARTMENT OF ADMINISTRATIVE SERVICES

SUBJECT: TERM CONTRACT – NEW, MODEL YEAR 2012 AUTOMOBILES AND PASSENGER VANS

Attached are pages 22 through 24 to this contract. Remove these pages from the existing contract and replace with the attached pages on the effective and/or revision date.

This amendment is issued to add the Build Out Schedule and update pagination.

All other prices, terms and conditions remain unchanged.

Questions regarding this Amendment and/or the Requirements Contract may be directed to:

David Colopy
david.colopy@das.state.oh.us

This Amendment, the main Requirements Contract and any additional amendments thereto are available from the DAS Web site at the following address:

<http://www.ohio.gov/procure>

Affected Contractor(s):

82177
Bob Ross Buick, Inc.
85 Loop Rd.
Centerville, OH 454590
Dick Knipp
richard_knipp@bobrossauto.com

51472
Charlies's Dodge, Inc
P.O. Box 370
725 Illinois Ave.
Maumee, OH 43537
fleetman10@hotmail.com

148862
Coughlin Automotive, LLC.
9000 E. Broad Street
Pataskala, OH 43062
jefflhaller@aol.com

*BUILD OUT SCHEDULE

Amend #	Amend Date	OAKS #	Vehicle Description	Make/Model	Requisition Approval Date	Order to Dealer Date	Dealer Order Cut Off Date	Price Protection
4	3/26/2012	19996	1A - Sedan – Compact – Gasoline	Dodge Avenger	4/13/2012	4/20/2012	4/27/2012	-
TBD	TBD	19880	2B - Sedan - Midsize - Flex Fuel	Chevy Malibu	TBD	TBD	TBD	-
4	3/26/2012	19923	3B - Van - Compact, 7 Passenger – Flex Fuel	Dodge Grand Caravan	4/13/2012	4/20/2012	4/27/2012	-
4	3/26/2012	19933	4B - Van – Full Size, 8 Passenger – Flex Fuel	Chevy Express	4/5/2012	4/12/2012	4/19/2012	-
4	3/26/2012	20054	5B - Van – Full Size, 12 Passenger – Flex Fuel	GMC Savana	4/5/2012	4/12/2012	4/19/2012	-
4	3/26/2012	19950	6B - Van – Full Size , 15 Passenger – Flex Fuel	Chevy Express	4/5/2012	4/12/2012	4/19/2012	-

Key
Requisition Approval Date - Last day to have requisitions submitted, approved by ordering agency, and routed for central approval.
Order to Dealer Date - Last day to submit Purchase Orders to the dealer.
Dealer Order Cut Off Date - Last day dealer can submit order to manufacturer.
Price Protection - Model year 13 is available at Model Year 12 contract pricing.

*Addition of Build Out Schedule.

CONTRACTOR'S INDEX

CONTRACTOR AND TERMS:



82177
Bob Ross Buick, Inc.
85 Loop Road
Centerville, OH 45459

CONTRACT NO.: RS900712 – 4 (11/23/11)

DELIVERY: 120 Days A.R.O.

TERMS: Net 30 Days

Telephone: (937) 433-0990
FAX: (937) 428-4083

E-mail: richard_knipp@bobrossauto.com

E-mail: richard_knipp@bobrossauto.com

CONTRACTOR'S CONTACT: Dick Knipp

Preferred Method of receiving Purchase Orders



51472
Charlies's Dodge, Inc.
P.O. Box 370
725 Illinois Ave.
Maumee, OH 43537

CONTRACT NO.: RS900712 – 1 (10/15/11)

DELIVERY: 90-120 Days A.R.O.

TERMS: Net 30 Days

Telephone: (419) 893-0241
FAX: (419) 887-6045

E-mail: fleetman10@hotmail.com

FAX: (419) 887-6045

CONTRACTOR'S CONTACT: Scott Weiss

Preferred Method of receiving Purchase Orders:



148862
Coughlin Automotive, LLC
9000 E. Broad Street
Pataskala, OH 43062

CONTRACT NO.: RS900712 – 2 (10/15/11)

DELIVERY: 90 Days A.R.O.

TERMS: Net 30 Days

Telephone: (740) 964-9191
FAX: (740) 964-3352

E-mail: jeffhaller@aol.com

E-mail: jeffhaller@aol.com

CONTRACTOR'S CONTACT: Jeff Haller

Preferred Method of receiving Purchase Orders:

CONTRACT RS900712-3 HAS BEEN REMOVED

SUMMARY OF AMENDMENTS

Amendment Number	Revision Date	Description
4	3/26/12	To add Build Out Schedule and update pagination.
3	11/23/11	To reaward Item 5B.
2	11/04/11	To update the contact information for Charlie's Dodge and Taylor Chevrolet.
1	10/27/11	To add the award of Item 1A – Sedan, Compact, Gasoline from Bid No. RS901412.

*Update Page Number.