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Using The Construction Task Catalog®

CTC Information:

M This Construction Task Catalog® was developed
and customized by The Gordian Group, Inc.
specifically for National Joint Powers Alliance,
priced locally using current labor, material and
equipment costs, and published in September 2012.

M The Gordian Group, Inc. licenses the use of this
CTC and other proprietary information and software
for the sole purpose of providing Job Order
Contracting services to National Joint Powers
Alliance. Use of The Gordian Group’s CTC and
other proprietary information and software for any
other purpose or any other entity is expressly
prohibited without the express written consent of
The Gordian Group, Inc.

Masterformat™

M The tasks in this Construction Task Catalog are
organized using CSI's MasterFormat.

3 MasterFormat™ is produced jointly by The Construction Specifications Institute (CSI)

and Construction Specifications Canada (CSC). U.S. copyright is held by CSI and Canadian
copyright by CSC. All Rights Reserved. For more information on MasterFormat visit
www.MasterFormat.com

The Unit Prices Include:

LABOR COSTS:

M Labor costs include direct labor through the working
foreperson level at straight-time prevailing wage
rates including fringe benefits and an allowance for
Social Security and Medicare taxes, worker's
compensation, unemployment insurance and
employee benefits.

M Labor costs are based on workers familiar with and
skilled in the performance of the task following
OSHA requirements.

September 2012

M Labor costs include time lost for normal work
breaks, layout, measuring and cutting to fit, clean-
up of regular construction debris, inspection, permit
compliance, job meetings and start-up.

EQUIPMENT COSTS:

M Equipment costs include all equipment required to
accomplish the task including rigging and
mobilization, except large equipment (e.g. cranes,
pile drivers, bulldozers, excavators, backhoes,
bobcats etc.) which exclude mobilization.

M Equipment costs include all operating expenses
such as fuel, electricity, lubricants, etc.

MATERIAL COSTS:

M Material costs include the cost of the material being
installed and all incidentals and accessories integral
to the installation.

M Material costs include manufacturer's and/or

fabricator's shop drawings.

M Material costs for roofing, drywall, VCT, carpet, wall
covering, ceiling tile, pipe, conduit, concrete, etc.
include an allowance for waste. This list is not
intended to be all inclusive, but descriptive of the
types of construction materials that are typically
sold in standard lengths, sizes and weights.

GComplete and In-Place Construction:

M Unit prices are for complete and in-place
construction and include all labor, equipment and
material required to complete the task as described
in the CTC.

M Unit Prices include delivery, unloading and storing
materials, tools and equipment on site; moving,
materials, tools and equipment from storage area or
truck up to 2 ¥ stories (2 stories with an attic) and
within 125’ to reach the site.

copyright © 2012 The Gordian Group, Inc.
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Unit prices exclude moving material and equipment
greater than 2 % stories and handling material and
equipment more than 125’ (See 01661900).

Unit prices for imported materials (aggregate, sand,
soil, etc.) include delivery up to 15 miles from the
closest approved source.

Unit prices include all fasteners such as anchor
bolts, lag bolts, screws, adhesive, wedge anchors,
expansion bolts, roofing clips (excluding hurricane
clips) that are required. Fasteners listed separately
in the CTC are for use with Owner furnished
material and equipment or relocating or reinstalling
existing material and equipment.

Unit prices exclude more substantial mounting
material such as threaded rod or angle iron unless
the task description states otherwise.

Unit prices for doors and windows, duct work,
plumbing fixtures, seamless floors, countertops,
flashing, pitch pockets, skylights, curbs, roofing, etc.
include sealant and caulking.

Unit prices include testing, calibration, balancing
and the like required to ensure proper installation,
construction and performance (e.g. compaction test
for backfill, balancing of heating ventilation and air
conditioning, pneumatic or hydrostatic testing,
soaping of joints, others as required). Use of owner
supplied materials, equipment or tying into existing
equipment/piping may justify testing, balancing, etc.

4]

Unit prices for demolition include all labor,
equipment and material required for the complete
removal of the required items; clean-up of the area;
and transferring down 2 ¥ stories and within 125' of
the site into a truck or dumpster for debris or to a
designated area for owner requested items.

Unit prices for demolition exclude costs for hauling
(See 01741900), dump fees (See 01741900),
dumpsters (See 01741900), trash chutes (See
01741900), and handling materials more than 2 ¥
stories or more than 125 from the site (See

copyright © 2012 The Gordian Group, Inc.

01661900), unless the task description states
otherwise.

M If the item being demolished is attached to another
item being removed and can be removed as one
item, then that item shall not be priced as a
separate demolition task, unless the component
alone must be demolished to accomplish the task
(e.g. demolition of pipe includes pipe fittings unless
the fitting must be demolished separately to
accomplish the task; demolition of a wood door
includes hinges, hardware, closures, kick plates,
etc.).

M The description "replace" includes the demolition of
the existing item and the installation of the new
item.

M The descriptions "remove and relocate" or "remove
and reinstall" includes the removal, cleaning of item
and installation of the existing item in either the
same location or another location.

M The description "reinstall" includes the cleaning and
installation of the existing item.

M Salvageable materials remain the property of the
Owner and shall be turned over as directed when
specified in the Job Order.

The Adjustment Factors Include:

BUSINESS COSTS:

M Overhead costs, including, unless specifically
excluded in the Contract Documents, but not limited
to;

¢ home office overhead
e insurance, bonds, and indemnification

e project meetings, training, management and
supervision

e mobilization and close-out for the contract and
each Job Order and

e project office staff and equipment.

M Profit.

September 2012
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Subcontractor's overhead and profit.

All taxes for which a waiver is not available
including material sales tax and equipment rental.

Employee or Subcontractor's wage rates that

exceed the prevailing wage rates.

Fringe benefits, payroll  taxes,  worker's
compensation, insurance costs and any other
payment mandated by law in connection with labor
that exceeds the labor rate allowances.

Cost of financing the work.

Business risks such as the risk of a lower than
expected volume of work, smaller than anticipated
Job Orders, poor Subcontractor performance, and
inflation or material cost fluctuations.

Administrative fees associated with cooperative
purchasing.

CONSTRUCTION RELATED COSTS:

4]
o

=

Services required to obtain filings and permits.

Preparation and modification of proposals,
sketches, drawings, submittals, as-built drawings,
CADD drawings, microfilm, and other project
records.

Incidental engineering and architectural services.

Office trailer and portable toilets for Contractor's
use.

Construction vehicles such as pick-up trucks, utility
trucks, vans, flat bed trucks, tractors, trailers, etc.

Storage devices or items such as gang boxes and
containers for Contractor's tools, equipment and
materials.

Personnel safety equipment (hard hats, ropes,
harness, etc.) and basic safety signage, railings,
minor barricades, tape, roping, cable, markings,
cones, etc.

Meeting Owner security requirements.

Excess waste including roofing, drywall, VCT,
carpet, wall covering, ceiling tile, pipe, conduit,
siding, concrete, etc. This list is not intended to be
all inclusive, but descriptive of the types of

September 2012
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construction materials that are typically sold in
standard lengths, sizes and weights.

Removing and returning Owner's furniture and
furnishings (chairs, tables, pictures, etc. but
excluding modular furniture, wall or ceiling attached
or fastened devices or furnishings, safes or other
furniture requiring disassembly).

Protection of all surfaces including those not in the
scope of work from construction dust, debris or
damage during construction up until final
acceptance. The methods of protection including
plastic, paper, sealing doors or windows, etc. are
the Contractor’s responsibility.

Daily clean-up.
Final professional project clean-up.

Costs resulting from inadequate supply of building
materials, fuel, electricity, or skilled labor.

Costs resulting from productivity loss.

Working in extreme temperatures (below or above
normal) or adverse conditions such as excessive
rain, wind, sleet or snow.

Differences in project size; complexity and location.

All costs for other than discreet items of work
specifically required to complete a particular Job
Order.

PRICE VARIATIONS:

4]

Contractors may find differences in labor,
equipment and material costs due to certain
economic factors. Variations in labor cost can also
result from labor efficiency, labor restrictions,
working conditions and local work rules. Variations
in material costs can also result from the quantity of
material purchased, the existing relationship with
suppliers, and because the materials have been
discontinued or have become obsolete.

While diligent effort is made to provide accurate and
reliable up-to-date pricing, it is the responsibility of
the Contractor to verify the unit prices and to modify
their Adjustment Factors accordingly.
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GENERAL COSTS:

M This list is not exhaustive and is intended to provide
general examples of cost items to be included in the
Contractor's Adjustment Factor as defined in the
Contract.

M The only compensation to be paid to a Contractor
for the unit price tasks will be:

Published X Installation X Appropriate
Unit Price (or Demolition) Adjustment
Quantity Factor

M No additional payments of any kind whatsoever will
be made. All costs not included in the unit prices
must be part of the Adjustment Factors.

WORKING HEIGHT:

M Typical working height for work other than masonry
is up to 14' above the finished floor or stationary
working surface. The Contractor will not be paid for
scaffolding, or similar equipment for work below 14".

M Typical working height for masonry work is up to 4'
above the finished floor or stationary working
surface. The Contractor will not be paid for
scaffolding and similar equipment for masonry work
below 4'.

FIELD ENGINEERING:

M Surveying tasks shall be used only when the Owner
requests the Contractor to perform topographic
surveys, property line surveys or to establish
horizontal and vertical controls. If the Owner
provides horizontal and vertical control points within
or adjacent to the site, any other surveying required
to complete the work is considered construction
staking or layout and the cost thereof is included in
the appropriate task.

copyright © 2012 The Gordian Group, Inc.

ASSEMBLIES:

4]

Assembly unit prices take precedence over
individual component pricing.

TESTING:

o

Contractor will be paid for testing existing material,
as required by the technical specifications and as
directed by the Owner (record tests) at the unit price
for the appropriate task. The cost of process quality
control testing routinely performed by the Contractor
is included in the unit prices for the individual tasks.

MISCELLANEOUS:

4]

For the purpose of quantity discounts, quantities are
calculated on a per project basis. The quantity
discount applies to the total quantity so determined.

Whenever there are alternative tasks that may be
selected to complete work the Contractor shall
select the most practical and economical tasks
available (e.g. rental of equipment by weeks or
months rather than days or painting by roller or
spray rather than brush).

Restricted Working Space is defined as any area
with less than 3' vertical or horizontal clearance and
includes areas such as crawl spaces, ceiling
plenums where the grid is not removed, narrow
piping tunnels, and equipment rooms where the
space to install the new work is congested as a
result of equipment and piping placement that meet
these dimensional restrictions. A Restricted
Working Space modifier is available for certain
mechanical piping and piping accessories tasks and
for certain electrical conduit and conduit
accessories tasks. Only those tasks with a modifier
for Restricted Working Space are eligible for a price
adjustment, and then only if the modifier applies to
the contemplated tasks. A non pre-priced task will
not be allowed because of Restricted Working
Space for any CTC task.

Confined Working Space is defined according to the
OSHA definition 29 CFR 1926.21(b)(6)(i): "Any
space having limited means of egress, which is

September 2012
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subject to accumulation of toxic or flammable
contaminants or has an oxygen deficient
atmosphere, including, but not limited to, storage
tanks, process vessels, bins, boilers, ventilation and
exhaust duct, sewers, underground vaults, tunnels,
pipelines and open top spaces more than 4 feet in
depth such as pits and tubs." The Contractor shall
conform to all OSHA and Owner requirements for
working in Confined Working Spaces. Required
ventilation and air monitoring equipment tasks shall
be priced from the CTC.

M Whenever a material, article or piece of equipment
is identified in the CTC or in the specifications by
reference to manufacturers’ or vendors’ names,
trade names, catalogue numbers, or make, the
identification is intended to establish a standard.
Any material, article or equipment of another
manufacturer or  vendor which  performs
satisfactorily the duties imposed by the general
design may be considered equally acceptable
provided that, in the opinion of the Owner, the
material, article or equipment so proposed is of
equal quality, substance and function. The
Contractor shall not provide, furnish or install any
proposed material, article or equipment without the
prior written approval of the Owner. The burden of
proof and all costs related thereto concerning the
"or equal" nature of the substitute item, whether
approved or disapproved, shall be borne by the
Contractor.

SPECIFICATIONS:

M Specifications for tasks shall be interpreted as
follows: All labor, material, equipment, spare parts,
services, and work required by a specification shall
be considered part of the unit price, unless the task
description or technical specifications state
otherwise.

September 2012

UNIT OF MEASURE DEFINITIONS:

ACR — Acre, BAG — Bag, BBL — Barrel, BCY - Bank
(In-place) Cubic Yards, BFE - Board Foot, BOX - Box
(each), BTU - British Thermal Unit, C - One Hundred,
CCF - One Hundred Cubic Feet, CCY - Compacted
Cubic Yards, CF - Cubic Foot, CEM - Cubic Feet Per
Minute, Cl — Cubic Inch, CLF - One Hundred Linear
Feet, CSF - One Hundred Square Feet, CSY - Hundred
Square Yards, CWT - Hundred Weight, CY - Cubic
Yard, CYM - Cubic Yard Mile, DAY — Day, DRM - Drum
(each), EA — Each, FLR - Floor (Per Floor), ET — Foot,
GAL — Gallon, GSF - Ground Square Foot, HR — Hour,
HWT - Hundred Carton Weight, HYR — Half Year, IN —
Inch, JOB — Job, LAN — Lane, LB - Pound, LCY -
Loose (Excavated) Cubic Yards, LF - Linear Foot, LFD
- Linear Feet Per Day, LIT — Liter, LOT — Lot, MBF -
One Thousand Board Feet, MBH - One Thousand
British Thermal Units, MCE — One Thousand Cubic
Feet, ME3 - One Thousand Cubic Feet Per Minute,
MGL — One Thousand Gallons, Ml — Mile, MLF - One
Thousand Linear Feet, MO - Month, MSEF - One
Thousand Square Feet, MSY - One Thousand Square
Yards, MT — Metric Ton, MTK — Metric Ton Kilometer,
M2 — Square Meter, M3K — Cubic Meter Kilometer, NTE
— Note, OPN — Opening, OUT - Outlet or Output (each),
OZ — Ounce, PKG — Package, PNT — Point, PR — Pair,
QT — Quart, ROL - Roll (each), ROM — Room, ROW —
Row, RSR - Riser (Per Rise), SEA — Seat, SET — Set,
SF - Square Foot, SHT — Sheet, Sl - Square Inch, STP. -
Stop (each), SQ - Square or One Hundred Square Feet,
SY - Square Yard, SYI — Inches per Square Yard, TNM
- Tons per Mile, TON — Ton, TRK — Truck Load, Ul -
United Inch, UNT — Unit, VLF - Vertical Linear Foot, WK
—Week, YD - Yard, YR — Year

copyright © 2012 The Gordian Group, Inc.

NJPA North Western Ohio

Page 00 - 5



Using The Construction Task Catalog®

THE
GORDIAN
GROUP®

MATERIAL WEIGHTS:

EARTHEN MATERIAL

M The following engineering values for establishing
shrink/swell factors shall be used unless otherwise
directed by the Owner.

Material Weight (Lbs Per CY)
Loose

In-place | (Excavated
Material (Bank) Materials) Compacted
Earth, Common
(Average)
Sand 2880 2590 3240
Egrth, Rock 3380 2370 3720
iX.
(75% E/ 25% R)
Egrth, Rock 3750 2710 4000
iX.
(50% E/50% R)
’I\EAgrth, Rock 4120 3140 3680
iX.
(25% E/ 75% R)
Gravel 3280 2730 3570
(Average)
Limestone 4380 2690 3220
Riprap Rock 4500 2610 3150
(Average)
Granite 4540 2640 3170
Basalt 4950 3020 3640
Clay 3220 2150 3570
Gneiss 4550 2720 3180

BULK FACTORS FOR DEMOLITION:

M The following bulk factors shall be used to calculate
the volume of demolished material to be transported
from the site, unless otherwise directed by the
Owner.

e Asphalt=1.25
e Concrete=1.40

CONVERSIONS:
1 Acre = 43,560 Square Feet = 4046.8 Square Meters

1 Board Foot = 12" x 12" x 1" = 144 Cubic Inches
1 Centimeter = 0.3937 Inches = 0.0328 Feet

1 Cubic Foot = 0.03704 Cubic Yards = 0.02832 Cubic
Meters

copyright © 2012 The Gordian Group, Inc.

1 Cubic Meter = 1.3080 Cubic Yards = 35.3147 Cubic
Feet

1 Cubic Yard = 27 Cubic Feet = 0.7646 Cubic Meters
1 Foot = 12 Inches = 0.3048 Meters

1 Inch = 2.54 Centimeters = 0.0254 Meters

1 Kilogram = 2.2046 Pounds

1 Kilometer = 0.6214 Miles = 3280 Feet

1 Meter = 100 Centimeters = 3.2808 Feet

1 Mile = 5280 Feet = 1.6093 Kilometers

1 Pound = 0.4536 Kilograms

1 Square Foot = 144 Square Inches =.0929 Square

Meters

1 Square Meter = 1.1960 Square Yards = 10.7639
Square Feet

1 Square Yard =9 Square Feet = 0.8361 Square
Meters

1 Ton = 2000 Pounds = 907.185 Kilograms

1 Yard = 3 Feet = 0.9144 Meters

Sheet Metal Thickness (inches)

Gage Steel Galvanized  Stainless Aluminum
No. Sheet  Steel Sheet SICE] Sheet
SIEE
10 .135 .138 141
11 .120 .123 125
12 .105 .108 .109
13 .090 .093 .094 .072
14 .075 .079 .078 .064
15 .067 .071 .070 .057
16 .060 .064 .063 .051
17 .054 .058 .056 .045
18 .048 .052 .050 .040
19 .042 .046 .044 .036
20 .036 .040 .038 .032
21 .033 .037 .034 .028
22 .030 .034 .031 .025
23 .027 .031 .028 .023
24 .024 .028 .025 .020
25 .021 .025 .022 .018
26 .018 .022 .019 .017

September 2012
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STANDARD GEOMETRY:
Circle

e Circumference = 2 1 radius = 11 diameter

e Area =T radius’ = T (diameter® / 4)
Cylinder

e Volume = (1 radius®)height

e Surface Area = 2 1 radius®+(2 T radius)height

Sphere

e Volume = (4 1 radius®) / 3
e Surface Area = 4 T radius®
m = 3.14159

United Inch

e The industry standard for measuring windows is

the United Inch or Ul. The Ul is determined by
adding the width and the height in inches

September 2012

TRADEMARKS
M Gordian JOC Solution, JOC Complete Solution,

JOC Complete Solution Plus, PROGEN, eGordian,
ezIQC, Construction Task Catalog, Catalog of
Construction Tasks, DMAP, The Standard for Job
Order Contracting and 6 Phase Development and
Implementation Process are either registered
trademarks or trademarks of The Gordian Group,
Inc. The names of actual companies and products
mentioned herein may be the trademarks of their
respective owners.

copyright © 2012 The Gordian Group, Inc.
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CSI_UOM DESCRIPTION UNIT COST UNIT COST

01 General Requirements

01 20 Price And Payment Procedures,

01 22 Unit Pricesun
012216 Unit Price Payment o2
01 22 16 00-0001 Reimbursable Fees o122

Note: Reimbursable fees include but are not limited to permits, special inspections, special insurance, additional
warranties, tolls, etc, which are not included in a task or an Adjustment Factor as explained in the Contract or The
Construction Task Catalog®.

012216 00-0002 EA  ReIMDUISADIE FEES........c.oiiiiiiiiicc st 1.00
Note: Reimbursable Fees will be paid to the contractor for the actual cost of all permits, without mark-up, for
which a receipt or bill is received. The Adjustment Factor applied to Reimbursable Fees will be 1.0000. The labor
cost involved in obtaining all permits is in the Adjustment Factor. The base cost of the Reimbursable Fee is
$1.00. The quantity used will adjust the base cost to the actual Reimbursable Fee (e.g. quantity of 125 = $125.00
Reimbursable Fee). If there are multiple Reimbursable Fees, each one shall be listed separately with a comment
in the "note" block to identify the Reimbursable Fees (e.g. sidewalk closure, road cut, various permits, extended
warrantee, expedited shipping costs, etc.). A copy of each receipt shall be included with the Proposal.

0122 16 00-0003 EA GSA Schedule Purchases - Contractor Multiplier Applies.
Note: Purchases made by the contractor using the GSA Schedule will be reimbursed to the Contractor at the
actual cost of the purchase. The adjustment applied to purchases will be the Contractor's applicable, standard or
premium, multiplier. The base cost of the purchase is $1.00, quantity will adjust cost to actual purchase cost, i.e.;
quantity of 125 = $125.00 purchase. If there are multiple purchases, each one shall be listed separately with a
comment in the "note" block to identify the purchase. A copy of the receipt shall be included with the proposal.
Excludes labor and equipment costs for installation.

0122 20 Wage Rates oi 2

Note: For tasks not included in the Construction Task Catalog® and as directed by owner only. Wage rates include base rate,
fringe and an allowance for payroll taxes, worker's compensation, unemployment insurance, etc.

01 22 20 00-0001 Local Labor/Wage Rates 122

Note: Welders receive the rate prescribed for the craft performing the operation to which the welding is incidental.
0122 2000-0002 HR  ASbestos REMOVAI WOIKET ............cciuiuiiiiiiici i ea e 55.96
Note: Tasks in the CTC include appropriate costs to cover labor. These tasks will be requested specifically by the
owner for miscellaneous work not covered in the CTC.
For Foreman, Add
For Apprentice, Deduct
0122 2000-0003 HR Insulator
Note: Tasks in the CTC include appropriate costs to cover labor.
owner for miscellaneous work not covered in the CTC.
For Foreman, Add
For Apprentice, Deduct
012220 00-0004 HR Boilermaker. .
Note: Tasks in the CTC include appropriate costs to cover labor.
owner for miscellaneous work not covered in the CTC.
For Foreman, Add
For Apprentice, Deduct
01 2220 00-0005  HR  BIICK LAYEI .c..eiiiiiiiiiiiieieeitet ettt
Note: Tasks in the CTC include appropriate costs to cover labor.
owner for miscellaneous work not covered in the CTC.
For Foreman, Add
For Apprentice, Deduct
0122 2000-0006 HR Carpenter
Note: Tasks in the CTC include appropriate costs to cover labor.
owner for miscellaneous work not covered in the CTC.
For Foreman, Add
For Apprentice, Deduct
012220 00-0007 HR Carpet, Linoleum ....
Note: Tasks in the CTC include appropriate costs to cover labor.
owner for miscellaneous work not covered in the CTC.

For Foreman, Add 2.73
For Apprentice, Deduct -10.91
012220 00-0008 HR = CEMENEIMASON .....cuoiuiiiiiiiiiiiieti ettt e s s s e 4 e s 20 s e s e e R e e s e e R e e s e e s s e e e s e R e e b e e e R s e b e s e as e b e e e e e n e e ene s 51.93

Note: Tasks in the CTC include appropriate costs to cover labor. These tasks will be requested specifically by the
owner for miscellaneous work not covered in the CTC.

For Foreman, Add 2.60
For Apprentice, Deduct -10.39
0122 2000-0009  HR  DIYWAI FINISNET ...ttt sttt ettt ettt s ietas 46.90

Note: Tasks in the CTC include appropriate costs to cover labor. These tasks will be requested specifically by the
owner for miscellaneous work not covered in the CTC.

For Foreman, Add 2.35
For Apprentice, Deduct -9.38
012220 00-0010  HR  EIBCIACIAN ... b e e bbb ee e 61.84

Note: Tasks in the CTC include appropriate costs to cover labor. These tasks will be requested specifically by the
owner for miscellaneous work not covered in the CTC.

For Foreman, Add 3.09
For Apprentice, Deduct -12.37
01222000-0011 HR Equipment OPErator, HEAVY (CIANE) .......cceeueiuirietietete ettt ateete et eeesat e seeseeaeeaseeas e st ese e s e ase e s e ese et eeseenseabeanseateaseenseaneenseans 53.64

Note: Tasks in the CTC include appropriate costs to cover labor. These tasks will be requested specifically by the
owner for miscellaneous work not covered in the CTC.

For Foreman, Add 2.68
For Apprentice, Deduct -10.73
September 2012 copyright 2012 The Gordian Group, Inc.
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01222000-0012 HR Equipment Operator, Medium (Bulldozer) 52.30
Note: Tasks in the CTC include appropriate costs to cover labor. These tasks will be requested specifically by the
owner for miscellaneous work not covered in the CTC.
For Foreman, Add 2.62

01 22 20 00-0013

01 22 20 00-0014

01 22 20 00-0015

01 22 20 00-0016

01 22 20 00-0017

01 22 20 00-0018

01 22 20 00-0019

01 22 20 00-0020

01 22 20 00-0021

01 22 20 00-0022

01 22 20 00-0023

01 22 20 00-0024

01 22 20 00-0025

01 22 20 00-0026

01 22 20 00-0027

01 22 20 00-0028

For Apprentice, Deduct
HR  Equipment Operator, Light (Backhoe, Bobcat)

Note: Tasks in the CTC include appropriate costs to cover labor.

owner for miscellaneous work not covered in the CTC.
For Foreman, Add
For Apprentice, Deduct
HR  Glazier

For Foreman, Add
For Apprentice, Deduct
HR Laborer

These tasks“W| e“requested specifically b'y't e

For Foreman, Add
For Apprentice, Deduct
HR Lather

For Foreman, Add
For Apprentice, Deduct
HR Marble Setter

For Foreman, Add
For Apprentice, Deduct
HR  Millwright

For Foreman, Add
For Apprentice, Deduct

HR  Painter, Ordinary......

For Foreman, Add
For Apprentice, Deduct

For Foreman, Add
For Apprentice, Deduct
HR Paperhanger-.......

For Foreman, Add
For Apprentice, Deduct
HR  Pile Drivers

For Foreman, Add
For Apprentice, Deduct
HR Plasterer

For Foreman, Add
For Apprentice, Deduct

2.54
-10.16
................................................................................................... 48.36
Note: Tasks in the CTC include appropriate costs to cover labor. These tasks will be requested specifically by the
owner for miscellaneous work not covered in the CTC.
242
-9.67
.................................................. 44.36
Note: Tasks in the CTC include appropriate costs to cover labor. These tasks will be requested specifically by the
owner for miscellaneous work not covered in the CTC.
222
-8.87
52.35
Note: Tasks in the CTC include appropriate costs to cover labor. These tasks will be requested specifically by the
owner for miscellaneous work not covered in the CTC.
2.62
-10.47
....................................... 54.21
Note: Tasks in the CTC include appropriate costs to cover labor. These tasks will be requested specifically by the
owner for miscellaneous work not covered in the CTC.
271
-10.84
........................................... 56.38
Note: Tasks in the CTC include appropriate costs to cover labor. These tasks will be requested specifically by the
owner for miscellaneous work not covered in the CTC.
2.82
-11.28
...................................... 45.56
Note: Tasks in the CTC include appropriate costs to cover labor. These tasks will be requested specifically by the
owner for miscellaneous work not covered in the CTC.
2.28
-9.11
HR  Painter, StrUCIUTAl STEEI.........c.oiiiiiiii st 56.74
Note: Tasks in the CTC include appropriate costs to cover labor. These tasks will be requested specifically by the
owner for miscellaneous work not covered in the CTC.
2.84
-11.35
....................................... 45.56
Note: Tasks in the CTC include appropriate costs to cover labor. These tasks will be requested specifically by the
owner for miscellaneous work not covered in the CTC.
2.28
-9.11
.......................................... 61.45
Note: Tasks in the CTC include appropriate costs to cover labor. These tasks will be requested specifically by the
owner for miscellaneous work not covered in the CTC.
3.07
-12.29
................................................................................................. 53.69
Note: Tasks in the CTC include appropriate costs to cover labor. These tasks will be requested specifically by the
owner for miscellaneous work not covered in the CTC.
2.68
-10.74
67.46

HR  Plumber

Note: Tasks in the CTC include appropriate costs to cover labor.

owner for miscellaneous work not covered in the CTC.
For Foreman, Add
For Apprentice, Deduct
HR Powderman

These tasks will be requested specifically by the

Note: Tasks in the CTC include appropriate costs to cover labor.

owner for miscellaneous work not covered in the CTC.
For Foreman, Add
For Apprentice, Deduct

HR Rodman (Reinforcing)/Ornamental Steel Worker.............cccccoeueeee.
Note: Tasks in the CTC include appropriate costs to cover labor.

owner for miscellaneous work not covered in the CTC.
For Foreman, Add
For Apprentice, Deduct
HR  Roofer, Composite.

Note: Tasks in the CTC include appropriate costs to cover labor.

owner for miscellaneous work not covered in the CTC.
For Foreman, Add
For Apprentice, Deduct
HR  Roofer, Tile/Slate

Note: Tasks in the CTC include appropriate costs to cover labor.

owner for miscellaneous work not covered in the CTC.
For Foreman, Add
For Apprentice, Deduct

copyright 2012 The Gordian Group, Inc.
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012220 00-0029 HR St METAl WOTKET ...t h e b b et ee s 63.30
Note: Tasks in the CTC include appropriate costs to cover labor. These tasks will be requested specifically by the
owner for miscellaneous work not covered in the CTC.
For Foreman, Add 3.17
For Apprentice, Deduct -12.66
0122 2000-0030 HR Sprinkler Installer 59.49
Note: Tasks in the CTC include appropriate costs to cover labor. These tasks will be requested specifically by the
owner for miscellaneous work not covered in the CTC.
For Foreman, Add 2.97
For Apprentice, Deduct -11.90

01222000-0031 HR Steam/ Pipe Fitter

01222000-0032 HR Stone Mason

01222000-0033 HR Structural Steel Worker

0122 2000-0034 HR Tile Layer

01222000-0035 HR Terrazzo Finisher

0122 2000-0036 HR  Truck Driver, Light

012220 00-0037 HR  Truck Driver, Heavy

01222000-0038 HR Welder

01222000-0039 HR Class | Diver

01222000-0040 HR Class Ill Diver Tender

Note: Tasks in the CTC include appropriate costs to cover labor.
owner for miscellaneous work not covered in the CTC.

For Foreman, Add

For Apprentice, Deduct

Note: Tasks in the CTC include appropriate costs to cover labor.
owner for miscellaneous work not covered in the CTC.

For Foreman, Add

For Apprentice, Deduct

Note: Tasks in the CTC include appropriate costs to cover labor.
owner for miscellaneous work not covered in the CTC.

For Foreman, Add

For Apprentice, Deduct

Note: Tasks in the CTC include appropriate costs to cover labor.
owner for miscellaneous work not covered in the CTC.

For Foreman, Add

For Apprentice, Deduct

Note: Tasks in the CTC include appropriate costs to cover labor.
owner for miscellaneous work not covered in the CTC.

For Foreman, Add

For Apprentice, Deduct

Note: Tasks in the CTC include appropriate costs to cover labor.
owner for miscellaneous work not covered in the CTC.

For Foreman, Add

For Apprentice, Deduct

Note: Tasks in the CTC include appropriate costs to cover labor.
owner for miscellaneous work not covered in the CTC.

For Foreman, Add

For Apprentice, Deduct

Note: Tasks in the CTC include appropriate costs to cover labor.
owner for miscellaneous work not covered in the CTC.

For Foreman, Add

For Apprentice, Deduct

Note: Tasks in the CTC include appropriate costs to cover labor.
owner for miscellaneous work not covered in the CTC.

For Foreman, Add

For Apprentice, Deduct

Note: Tasks in the CTC include appropriate costs to cover labor.
owner for miscellaneous work not covered in the CTC.

For Foreman, Add

For Apprentice, Deduct

01 22 20 00-0041 Rates For Services o1 2220

0122 2000-0042 HR Watchman/Guard, Unarmed......................
0122 2000-0043 HR Watchman/Guard, Armed.
0122 2000-0044 HR OSHA Testing
0122 2000-0045 HR Investigating Engineer Or Specialty Consultant

0122 2000-0046 HR Investigating Senior Engineer Or Specialty CONSUITANT ...........oiuiiiiiiriieieie ettt nee e
0122 2000-0047 HR Industrial Hygienist

0122 2000-0048 HR On Site Material TeStiNg TECHNICIAN ..ottt ettt ettt et e e et e annenean
01 222000-0049 Ml Mileage For Professional Services (Engineering, Surveying, Etcetera)

0122 20 00-0050 DAY Gas Detection Service To Monitor The Project Site For The Presence Of Gas...........ccccouiiririiiieinencieiseeeeeeeens

Note: For special investigatory engineering requirements or other miscellaneous professmnal services.

Note: For special investigatory engineering requirements or other miscellaneous professional services.

Note: For use only when the government orders the contractor to use personnel whose base of operations is
outside of a 100 mile radius of the site (use only miles that exceed 100 mi)

Note: Includes equipment, project manager, notices and reports.

01 22 20 00-0051 Rates For Traffic Control e 220

01222000-0052 HR Flagperson For Traffic Control
0122 2000-0053 DAY Pilot Car With Driver

012223

September 2012

Note: Includes CB and radio, "Follow Me" sign, "Wait For Pilot Car" signs on barricades where required.

Equipment Rentals o2
Note: Includes fuel costs unless otherwise stated. These tasks will be requested specifically by the owner for miscellaneous
work not covered in the Construction Task Catalog®, for work above 14' for general construction and 4' for masonry, or for

.16.78
.24.64
.66.55
.80.00

copyright 2012 The Gordian Group, Inc.
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staging materials above 2-1/2 stories. Do not use these rental costs in addition to, or as a substitute for, any task. See CSI
section 01 71 13 00-0000 for equipment delivery, pickup, mobilization and demobilization.

01 22 23 00-0001 Aerial Equipment o222
01 22 23 00-0002 Manlifts (01 22 23 00-0001)

Note: Excludes operator, delivery, set-up, and removal.

01 22 23 00-0003 Telescoping Boom Manlifts o1 22 23 000002
01 22 23 00-0004 Engine Powered, Telescoping Boom Manlifts oz 22 2s oo000s)

Note: Diesel or dual fuel (gasoline or liquid propane gas). Two- or four-wheel drive. For use on unpaved or paved

surfaces.
01 22 2300-0005 DAY 40' Engine Powered, Telescoping Boom Manlift............ccceoirieriniiiinieicsieeseeiees
01 22 2300-0006 WK 40" Engine Powered, Telescoping Boom Manlift
01 22 2300-0007 MO 40' Engine Powered, Telescoping Boom Manlift............cccoveriiiininiiniiieseceeseeeee
01 22 23 00-0008 DAY 60' Engine Powered, Telescoping Boom Manlift............ccceeirieiiniiiiniciisieeseeiees
0122 2300-0009 WK 60" Engine Powered, Telescoping Boom Manlift
01222300-0010 MO 60" Engine Powered, Telescoping Boom Manlift.............cccceiriiirineniiinencieseeees
01222300-0011 DAY 80' Engine Powered, Telescoping Boom Manlift..............cccuviriiiiiniinineniiieiciees
0122 2300-0012 WK 80" Engine Powered, Telescoping Boom Manlift
0122 2300-0013 MO 80' Engine Powered, Telescoping Boom Manlift............ccceeiriiiiiiniinieieseeeseeeee
0122 2300-0014 DAY 110' Engine Powered, Telescoping Boom Manlift
0122 2300-0015 WK 110' Engine Powered, Telescoping Boom Manlift
01222300-0016 MO 110' Engine Powered, Telescoping Boom Manlift
0122 2300-0017 DAY 120' Engine Powered, Telescoping Boom Manlift
0122 2300-0018 WK 120' Engine Powered, Telescoping Boom Manlift
0122 2300-0019 MO 120' Engine Powered, Telescoping Boom Manlift

01 22 23 00-0020 Articulating (Up/Over) Boom Manlifts 1 2223 000002
01 22 23 00-0021 Engine Powered, Articulating (Up/Over) Boom Manlifts o 22 2s 000020

Note: Diesel or dual fuel (gasoline or liquid propane gas). Two- or four-wheel drive. For use on unpaved or paved

surfaces.
0122 2300-0022 DAY 34'Engine Powered, Articulating (Up/Over) Boom Manlift
0122 2300-0023 WK 34'Engine Powered, Articulating (Up/Over) Boom Manlift
0122 2300-0024 MO 34' Engine Powered, Articulating (Up/Over) Boom Manlift
012223 00-0025 DAY 45' Engine Powered, Articulating (Up/Over) Boom Manlift
0122 2300-0026 WK 45' Engine Powered, Articulating (Up/Over) Boom Manlift
0122 2300-0027 MO 45' Engine Powered, Articulating (Up/Over) Boom Manlift
0122 2300-0028 DAY 60' Engine Powered, Articulating (Up/Over) Boom Manlift
0122 2300-0029 WK 60" Engine Powered, Articulating (Up/Over) Boom Manlift
0122 2300-0030 MO 60" Engine Powered, Articulating (Up/Over) Boom Manlift............cccoceeoeniiiininicnisienee
0122 2300-0031 DAY 80' Engine Powered, Articulating (Up/Over) Boom Manlift .
01222300-0032 WK 80" Engine Powered, Articulating (Up/Over) Boom Manlift.............cccooiveviniininiciinencininns
0122 2300-0033 MO 80" Engine Powered, Articulating (Up/Over) Boom Manlift.............ccooinevinininicinincninns
0122 2300-0034 DAY 125' Engine Powered, Articulating (Up/Over) Boom Manlift
0122 2300-0035 WK 125' Engine Powered, Articulating (Up/Over) Boom Manlift...........cocceeoveiinineninineniiieens
0122 2300-0036 MO 125' Engine Powered, Articulating (Up/Over) Boom Manlift...........cccoeeoveiiniieniinninisnees

01 22 23 00-0037 Electric, Articulating (Up/Over) Boom Manlifts o1 22 23 000020
Note: For use on paved surfaces.
0122 23 00-0038 DAY 30'Electric, Articulating (Up/Over) Boom Manlift
0122 2300-0039 WK 30 Electric, Articulating (Up/Over) Boom Manlift
0122 2300-0040 MO 30 Electric, Articulating (Up/Over) Boom Manlift
0122 2300-0041 DAY 40 Electric, Articulating (Up/Over) Boom Manlift
0122 2300-0042 WK 40 Electric, Articulating (Up/Over) Boom Manlift
0122 2300-0043 MO 40 Electric, Articulating (Up/Over) Boom Manlift
0122 2300-0044 DAY 45’ Electric, Articulating (Up/Over) Boom Manlift
0122 2300-0045 WK 45’ Electric, Articulating (Up/Over) Boom Manlift
0122 2300-0046 MO 45 Electric, Articulating (Up/Over) Boom Manlift

01 22 23 00-0047 Platform Lifts (01 22 23 00-0001)

Note: Excludes operator, delivery, set-up, and removal.

01 22 23 00-0048 Electric, Scissor Platform Lifts o122 23 000007
Note: For use on paved surfaces.
01 22 23 00-0049 DAY 20' Electric, Scissor Platform Lift
01 22 23 00-0050 WK 20’ Electric, Scissor Platform Lift
0122 2300-0051 MO 20 Electric, Scissor Platform Lift
0122 23 00-0052 DAY 30’ Electric, Scissor Platform Lift
01 22 23 00-0053 WK 30 Electric, Scissor Platform Lift
01 22 23 00-0054 MO 30 Electric, Scissor Platform Lift

01 22 23 00-0055 Engine Powered, Scissor Platform Lifts o122 2300004
Note: Diesel or dual fuel (gasoline or liquid propane gas). Two- or four-wheel drive. For use on unpaved or paved
surfaces.

012223 00-0056 DAY 25'Engine Powered, Scissor Platform Lift............cocoveoeiiriiiiineneisercieesceee
0122 2300-0057 WK 25'Engine Powered, Scissor Platform Lift............cccoeiiininioieiciecceeeeeees
0122 2300-0058 MO 25'Engine Powered, Scissor Platform Lift e
0122 2300-0059 DAY 33'Engine Powered, Scissor Platform Lift ..........cccoviiiiriiiiniiieseeeseeeeseeeee
0122 2300-0060 WK 33' Engine Powered, Scissor Platform Lift..........ccooiiiiiiiiiinineseeeseeeieseeee
0122 2300-0061 MO 33'Engine Powered, Scissor Platform Lift..........cccooiiiiiiiiiiniicseeeeeeieseeees
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..252.82
..581.50
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..687.68
..1,618.08
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01222300-0062 DAY 40" Engine Powered, Scissor Platform Lift...........cccoevriniiiiininiiiesceeceeees
0122 2300-0063 WK 40" Engine Powered, Scissor Platform Lift
0122 2300-0064 MO 40" Engine Powered, Scissor Platform Lift
01 22 2300-0065 DAY 43'Engine Powered, Scissor Platform Lift
0122 2300-0066 WK 43' Engine Powered, Scissor Platform Lift
0122 2300-0067 MO 43' Engine Powered, Scissor Platform Lift
01 22 2300-0068 DAY 50' Engine Powered, Scissor Platform Lift
0122 2300-0069 WK 50'Engine Powered, Scissor Platform Lift s
0122 2300-0070 MO 50" Engine Powered, Scissor Platform Lift............ccooereoirineineneiiiseeesceene

01 22 23 00-0071 Personnel Lifts (0122 23 00-0001)
Note: Includes delivery to job site and pick-up when complete. Excludes operator. For use on paved surfaces.

0122 2300-0072 DAY 20 Electric, Single Man Personnel Lift............ccoeiiiiiiiiiiniinisceceeseees
0122 2300-0073 WK 20 Electric, Single Man Personnel Lift.
0122 2300-0074 MO 20 Electric, Single Man Personnel Lift. .
0122 2300-0075 DAY 24'Electric, Single Man Personnel Lift............ccoeviiiiiiiiiniiiicecceccees
0122 2300-0076 WK 24 Electric, Single Man Personnel Lift
0122 2300-0077 MO 24 Electric, Single Man Personnel Lift .
01 22 2300-0078 DAY 30" Electric, Single Man Personnel Lift...........ccccooiriiiiienenieseseeseeeseeeees
0122 2300-0079 WK 30 Electric, Single Man Personnel Lift.
0122 2300-0080 MO 30 Electric, Single Man Personnel Lift.

01 22 23 00-0081 Bucket Trucks (0122 23 00-0001)

Note: Includes full-time operator, delivery, and removal.

01 22 2300-0082 DAY 48" Bucket Truck With FUI-TIME OPEIALOF .........eiuuiiuiiietieieete ettt ettt ettt b e et e st e e e et e as s e s bt aseeabeaneenteasrenneanes 784.09
For Equipment Without Operator, Deduct -349.94

0122 2300-0083 WK 48" Bucket Truck With FUII-TIME OPEIALOT .........oiuiiiiiiiitieit ettt ettt ettt et et e e st et e et e et e abeebeaseeseaseenenneas 3,300.23
For Equipment Without Operator, Deduct -1,749.68

01 222300-0084 MO 48 Bucket Truck With FUII-TIME OPEIALOT .......c.eitiiiiietieitete ettt ettt ie et e e st e e e st e s e eteenseabeanneabeannenteans 11,986.65
For Equipment Without Operator, Deduct -7,541.74

01 22 23 00-0085 Air EqUipment(012223)
01 22 23 00-0086 Air Compressors (01 22 23 00-0085)

Note: Includes delivery, set-up, and removal. Excludes operator.
01 22 23 00-0087 DAY 100 CFM Diesel Powered Portable Air Compressor
01 22 2300-0088 WK 100 CFM Diesel Powered Portable Air Compressor
01222300-0089 MO 100 CFM Diesel Powered Portable Air Compressor
0122 2300-0090 DAY 130 CFM Diesel Powered Portable Air Compressor
01222300-0091 WK 130 CFM Diesel Powered Portable Air Compressor
0122 2300-0092 MO 130 CFM Diesel Powered Portable Air Compressor
01 22 2300-0093 DAY 185 CFM Diesel Powered Portable Air Compressor
0122 2300-0094 WK 185 CFM Diesel Powered Portable Air Compressor
0122 2300-0095 MO 185 CFM Diesel Powered Portable Air Compressor
0122 2300-0096 DAY 375 CFM Diesel Powered Portable Air Compressor
0122 2300-0097 WK 375 CFM Diesel Powered Portable Air Compressor
01222300-0098 MO 375 CFM Diesel Powered Portable Air Compressor
0122 2300-0099 DAY 600 CFM Diesel Powered Portable Air Compressor
0122 2300-0100 WK 600 CFM Diesel Powered Portable Air Compressor
01 222300-0101 MO 600 CFM Diesel Powered Portable Air Compressor
01 22 2300-0102 DAY 750 CFM Diesel Powered Portable Air Compressor
01222300-0103 WK 750 CFM Diesel Powered Portable Air Compressor
01222300-0104 MO 750 CFM Diesel Powered Portable Air Compressor
01222300-0105 DAY 825 CFM Diesel Powered Portable Air Compressor
0122 2300-0106 WK 825 CFM Diesel Powered Portable Air Compressor
0122 2300-0107 MO 825 CFM Diesel Powered Portable Air Compressor
0122 2300-0108 DAY 1,300 CFM Diesel Powered Portable Air Compressor
0122 2300-0109 WK 1,300 CFM Diesel Powered Portable Air Compressor....
01222300-0110 MO 1,300 CFM Diesel Powered Portable Air Compressor....
01222300-0111 DAY 1,600 CFM Diesel Powered Portable Air Compressor
01222300-0112 WK 1,600 CFM Diesel Powered Portable Air Compressor....
0122 2300-0113 MO 1,600 CFM Diesel Powered Portable Air Compressor....

01 22 23 00-0114 Negative Air Machines (01 22 23 00-0085)
Note: Includes delivery to job site and pick-up when complete. Excludes operator.
01222300-0115 DAY Up To 2,000 CFM Portable Negative Air Machine With Pre-Filter And HEPA Filter
01222300-0116 WK Up To 2,000 CFM Portable Negative Air Machine With Pre-Filter And HEPA Filter .
01222300-0117 MO Up To 2,000 CFM Portable Negative Air Machine With Pre-Filter And HEPA Filter .
0122 2300-0118 EA Replacement HEPA Filter, 99.99% Efficient @ 0.3 Micron For Negative Air Machine..
Note: Required if over 800 hours operation.
01222300-0119 LF Discharge Flexible Duct For Negative Air MACHINE. ..........oiiiiiiiiii ettt et e e e 1.47

01 22 23 00-0120 Portable Air Scrubbers (01 22 23 00-0085)

Note: Includes delivery to job site and pick-up when complete. Excludes operator.
0122 2300-0121 DAY 200 to 800 CFM Portable Air Scrubber
0122 2300-0122 WK 200 to 800 CFM Portable Air Scrubber
01222300-0123 MO 200 to 800 CFM Portable Air Scrubber .
01 22 23 00-0124 DAY 800 to 2,000 CFM Portable Air SCIrUDDET ............oeiiiiiieiee e eaaes
01 222300-0125 WK 800 to 2,000 CFM Portable Air Scrubber
0122 2300-0126 MO 800 to 2,000 CFM Portable Air Scrubber

September 2012 copyright 2012 The Gordian Group, Inc.
NJPA North Western Ohio Page 01 -5




-
o

01 General Requirements
0120 Price And Payment Procedures
0122  Unit Prices |

National Joint Powers Alliance®

MINOR TOTAL DIRECT DEMOLITION
CSI _UOM DESCRIPTION UNIT COST UNIT COST

01 22 23 00-0127 Compaction And Paving Equipment c: 2223
01 22 23 00-0128 Pavers And Rollers (01 22 23 00-0127)

Note: Includes full-time operator. Excludes delivery, set-up, and removal.

01 22 23 00-0129 Pavers o 22 23 00-0128)

01222300-0130 DAY 10'Wide Paving Machine With Full-Time Operator
For Equipment Without Operator, Deduct

01222300-0131 WK 10'Wide Paving Machine With Full-Time Operator
For Equipment Without Operator, Deduct

0122 2300-0132 MO 10'Wide Paving Machine With Full-Time Operator
For Equipment Without Operator, Deduct

01 22 23 00-0133 Ride-On Self-Propelled, Rubber Tire Rollers 222000128

01222300-0134 DAY 10 To 12 Ton, Ride-On Self Propelled, 9 Wheel Rubber-Tire Roller With Full-Time Operator .............cccccovereoieincnrennnes 765.74
For Equipment Without Operator, Deduct -418.41

01222300-0135 WK 10 To 12 Ton, Ride-On Self Propelled, 9 Wheel Rubber-Tire Roller With Full-Time Operator .............ccccoceeeoviirenvennes 3,142.56
For Equipment Without Operator, Deduct -2,092.04

01222300-0136 MO 10 To 12 Ton, Ride-On Self Propelled, 9 Wheel Rubber-Tire Roller With Full-Time Operator ..............cccccoeevrenevneenns 11,869.17
For Equipment Without Operator, Deduct -9,017.41

0122 2300-0137 DAY 15 Ton, Ride-On Self Propelled, 9 Wheel Rubber-Tire Roller With Full-Time Operator.
For Equipment Without Operator, Deduct .

0122 2300-0138 WK 15 Ton, Ride-On Self Propelled, 9 Wheel Rubber-Tire Roller With Full-Time Operator.............cccceeueriereenieaienesienenens
For Equipment Without Operator, Deduct

01222300-0139 MO 15 Ton, Ride-On Self Propelled, 9 Wheel Rubber-Tire Roller With Full-Time Operator..............ccccueeuereerenenieeneaeeneas
For Equipment Without Operator, Deduct

0122 2300-0140 DAY 30 Ton, Ride-On Self Propelled, 11 Wheel Rubber-Tire Roller With Full-Time Operator.............ccceeerieriiieneeieseaeeeans
For Equipment Without Operator, Deduct

0122 2300-0141 WK 30 Ton, Ride-On Self Propelled, 11 Wheel Rubber-Tire Roller With Full-Time Operator............ccccoccueeerieneeienesienenens
For Equipment Without Operator, Deduct

0122 2300-0142 MO 30 Ton, Ride-On Self Propelled, 11 Wheel Rubber-Tire Roller With Full-Time Operator..
For Equipment Without Operator, Deduct

01 22 23 00-0143 Ride-On Self-Propelled, Padfoot Rollers o122 200126

0122 2300-0144 DAY 5 Ton, Single Padfoot Drum, Ride-On Self-Propelled Vibratory Roller With Full-Time Operator ....
For Equipment Without Operator, Deduct

0122 2300-0145 WK 5 Ton, Single Padfoot Drum, Ride-On Self-Propelled Vibratory Roller With Full-Time Operator .............cccccuevererienennns 3,207.15
For Equipment Without Operator, Deduct -2,092.04

0122 2300-0146 MO 5 Ton, Single Padfoot Drum, Ride-On Self-Propelled Vibratory Roller With Full-Time Operator .............ccccceevervrvvenenne 12,240.87
For Equipment Without Operator, Deduct -9,017.41

01 22 2300-0147 DAY 8 Ton, Single Padfoot Drum, Ride-On Self-Propelled Vibratory Roller With Full-Time Operator
For Equipment Without Operator, Deduct

0122 2300-0148 WK 8 Ton, Single Padfoot Drum, Ride-On Self-Propelled Vibratory Roller With Full-Time Operator
For Equipment Without Operator, Deduct

01222300-0149 MO 8 Ton, Single Padfoot Drum, Ride-On Self-Propelled Vibratory Roller With Full-Time Operator ....
For Equipment Without Operator, Deduct

012223 00-0150 DAY 10 To 12 Ton, Single Padfoot Drum, Ride-On Self-Propelled Vibratory Roller With Full-Time Operator ................c....... 1,137.44
For Equipment Without Operator, Deduct -418.41

01222300-0151 WK 10 To 12 Ton, Single Padfoot Drum, Ride-On Self-Propelled Vibratory Roller With Full-Time Operator ................c........ 4,108.99
For Equipment Without Operator, Deduct -2,092.04

01222300-0152 MO 10 To 12 Ton, Single Padfoot Drum, Ride-On Self-Propelled Vibratory Roller With Full-Time Operator ....................... 14,946.39
For Equipment Without Operator, Deduct -9,017.41

01 22 23 00-0153 TOWed, Padfoot Rollers (01 22 23 00-0128)

01 22 23 00-0154 DAY 48" Wide, 40" Diameter, Towed Padfoot Roller
012223 00-0155 WK 48" Wide, 40" Diameter, Towed Padfoot Roller
0122 2300-0156 MO 48" Wide, 40" Diameter, Towed Padfoot Roller
0122 23 00-0157 DAY 60" Wide, 60" Diameter, Towed Padfoot Roller
0122 2300-0158 WK 60" Wide, 60" Diameter, Towed Padfoot Roller
0122 2300-0159 MO 60" Wide, 60" Diameter, Towed Padfoot Roller

01 22 23 00-0160 Static Rollers (0122 23 00-0128)

01222300-0161 DAY 5 Ton, 2 Drum Articulated Roller With FUll-TIME OPEIatOr...........cucuiiiiiiieieieieteeteieieeee ettt 851.05
For Equipment Without Operator, Deduct -418.41

01222300-0162 WK 5 Ton, 2 Drum Articulated Roller With FUll-TIME OPEIatOr...........c.cuiiiiiiiiieieiinteteieeie ettt enes 3,469.17
For Equipment Without Operator, Deduct -2,092.04

0122 2300-0163 MO 5 Ton, 2 Drum Articulated Roller With FUIl-Time OPEIALON...........oiiiiiriiiiirieeie ettt sttt ettt ere st e seeas 13,100.05
For Equipment Without Operator, Deduct -9,017.41

0122 2300-0164 DAY 8To 10 Ton, 2 Drum Articulated Roller With Full-Time Operator
For Equipment Without Operator, Deduct

0122 2300-0165 WK 8To 10 Ton, 2 Drum Articulated Roller With Full-Time Operator
For Equipment Without Operator, Deduct

0122 2300-0166 MO 8 To 10 Ton, 2 Drum Articulated Roller With FUll-Time OPEIALON..........c.cctiiiiieieeiieeeeie ettt neeas 14,871.92
For Equipment Without Operator, Deduct -9,017.41

01 22 23 00-0167 Ride-On Self-Propelled, Smooth Drum Vibratory Rollers o 22z con2s)

012223 00-0168 DAY 1 Ton, Double Smooth Drums, Ride-On Self-Propelled Vibratory Roller With Full-Time Operator .............cccccceovvinerveeene. 656.06
For Equipment Without Operator, Deduct -418.41
copyright 2012 The Gordian Group, Inc. September 2012
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01222300-0169 WK 1 Ton, Double Smooth Drums, Ride-On Self-Propelled Vibratory Roller With Full-Time Operator ..
For Equipment Without Operator, Deduct

01222300-0170 MO 1 Ton, Double Smooth Drums, Ride-On Self-Propelled Vibratory Roller With Full-Time Operator.............ccccocceeivees
For Equipment Without Operator, Deduct

0122 2300-0171 DAY 3 Ton, Double Smooth Drums, Ride-On Self-Propelled Vibratory Roller With Full-Time Operator.............ccccueveveneenneanns
For Equipment Without Operator, Deduct

0122 2300-0172 WK 3 Ton, Double Smooth Drums, Ride-On Self-Propelled Vibratory Roller With Full-Time Operator............c.cccoeeerveniennn.
For Equipment Without Operator, Deduct

0122 2300-0173 MO 3 Ton, Double Smooth Drums, Ride-On Self-Propelled Vibratory Roller With Full-Time Operator............cccocveevvvennns
For Equipment Without Operator, Deduct

0122 2300-0174 DAY 5 Ton, Single Smooth Drum, Ride-On Self-Propelled Vibratory Roller With Full-Time Operator ..
For Equipment Without Operator, Deduct .

01222300-0175 WK 5 Ton, Single Smooth Drum, Ride-On Self-Propelled Vibratory Roller With Full-Time Operator............c..cccovvrerveiaecns
For Equipment Without Operator, Deduct

01222300-0176 MO 5 Ton, Single Smooth Drum, Ride-On Self-Propelled Vibratory Roller With Full-Time Operator............c.cccccoveeeerinens
For Equipment Without Operator, Deduct

0122 2300-0177 DAY 8 Ton, Single Smooth Drum, Ride-On Self-Propelled Vibratory Roller With Full-Time Operator ..............ccccoeeveinereieeens
For Equipment Without Operator, Deduct .

01222300-0178 WK 8 Ton, Single Smooth Drum, Ride-On Self-Propelled Vibratory Roller With Full-Time Operator............c.ccccoevrerveineens
For Equipment Without Operator, Deduct

01222300-0179 MO 8 Ton, Single Smooth Drum, Ride-On Self-Propelled Vibratory Roller With Full-Time Operator ..
For Equipment Without Operator, Deduct

0122 2300-0180 DAY 11 To 12 Ton, Single Smooth Drum, Ride-On Self-Propelled Vibratory Roller With Full-Time Operator
For Equipment Without Operator, Deduct

01222300-0181 WK 11 To 12 Ton, Single Smooth Drum, Ride-On Self-Propelled Vibratory Roller With Full-Time Operator
For Equipment Without Operator, Deduct

01222300-0182 MO 11 To 12 Ton, Single Smooth Drum, Ride-On Self-Propelled Vibratory Roller With Full-Time Operator
For Equipment Without Operator, Deduct

01 22 23 00-0183 Steel Plates (01 22 23 00-0127)
Note: 3 day minimum.
01222300-0184 DAY 1"x4'x 8 Steel Plate
01222300-0185 WK 1"x4'x 8 Steel Plate
01222300-0186 MO 1"x4'x 8 Steel Plate
0122 2300-0187 DAY 1"x4'x10' Steel Plate
01222300-0188 WK 1"x4'x10' Steel Plate
01222300-0189 MO 1"x4'x10'Steel Plate
01222300-0190 DAY 1"x5'x 10" Steel Plate
01222300-0191 WK 1"x5'x 10" Steel Plate
01222300-0192 MO 1"x5'x 10" Steel Plate
01222300-0193 DAY 1"x6'x 8 Steel Plate
0122 2300-0194 WK 1"x6'x 8" Steel Plate
01222300-0195 MO 1"x6'x 8 Steel Plate
0122 2300-0196 DAY 1"x6'x 10" Steel Plate
01222300-0197 WK 1"x6'x 10" Steel Plate
01222300-0198 MO 1"x6'x 10" Steel Plate
01222300-0199 DAY 1"x6'x 12" Steel Plate
01222300-0200 WK 1"x6'x 12" Steel Plate
01222300-0201 MO 1"x6'x12' Steel Plate
0122 2300-0202 DAY 1"x8'x10' Steel Plate
0122 2300-0203 WK 1"x8'x10' Steel Plate
01222300-0204 MO 1"x8'x 10" Steel Plate
01222300-0205 DAY 1"x8'x 12" Steel Plate
01222300-0206 WK 1"x8'x 12" Steel Plate
01222300-0207 MO 1"x8'x 12" Steel Plate
0122 2300-0208 DAY 1"x8'x 16' Steel Plate
01222300-0209 WK 1"x8'x16'Steel Plate
01222300-0210 MO 1"x8'x16' Steel Plate
01222300-0211 LF Cold Mix For Temporary Ramp Base, 6" At Edge Of Trench Plate
01222300-0212 EA Remove And Reset Trench Plate
01222300-0213 DAY 1-1/4"x 8'x 10' Steel Plate
01222300-0214 WK 1-1/4"x 8' x 10' Steel Plate
01222300-0215 MO 1-1/4"x8'x 10' Steel Plate
0122 2300-0216 DAY 1-1/2"x8'x 15' Steel Plate
0122 2300-0217 WK 1-1/2"x8'x 15' Steel Plate
01222300-0218 MO 1-1/2" x 8' x 15' Steel Plate

01 22 23 00-0219 Street SWeeperS (01 22 23 00-0127)

Note: Includes full-time operator. Excludes delivery, set-up, and removal.

0122 2300-0220 DAY 8 Broom Sweeper With FUIl-TimeE OPEIALON ..........ciuiiiiiiiieteeitet ettt ettt sie et e te e b e se e s e ssease e bt essesteaseenbeaseenseaneenseanns 666.09
For Equipment Without Operator, Deduct -406.21
01 222300-0221 WK 8 Broom Sweeper With FUIl-TIMeE OPEIALON .........citeiuireitieeeteeit ettt ettt et et et et et e et e s e et e aseeneeseenenseas 2,735.61
For Equipment Without Operator, Deduct -2,031.06
01 222300-0222 MO 8 Broom Sweeper With FUIl-TIME OPEIALON ......c..ceviiuiiteriieiteete ettt ettt ettt se e e e st e e e ete e s e abeaneeateannenneans 10,989.47
For Equipment Without Operator, Deduct -8,754.55
0122 2300-0223 DAY Self-Propelled Street Sweeper With Hopper And FUll-TiIME OPEIaLOr ..........ccueutruiiiirieiieieieeieieie sttt 723.88
Note: Truck with main and gutter brooms, elevator, debris hopper and water tank.
For Equipment Without Operator, Deduct -406.21
01222300-0224 WK Self-Propelled Street Sweeper With Hopper And Full-Time OPEIator ..........ccoiiieiriirieieiinieieiese et 3,481.34
Note: Truck with main and gutter brooms, elevator, debris hopper and water tank.
For Equipment Without Operator, Deduct -2,031.06
0122 2300-0225 MO Self-Propelled Street Sweeper With Hopper And Full-Time OPEIatOr ..........c.coieriirierieiieieeieeee et 14,262.42
Note: Truck with main and gutter brooms, elevator, debris hopper and water tank.
For Equipment Without Operator, Deduct -8,754.55
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01 22 23 00-0226 Earthmoving Equipment o: 2223
01 22 23 00-0227 Skid-Steer Loaders (BObcat) (01 22 23 00-0226)

Note: Includes full-time operator and combination bucket and dozer blade attachments. Add extra attachments
where necessary. Excludes delivery, set-up, and removal.
0122 2300-0228 DAY 700 LB Capacity, 36" Wide, Skid-Steer Loader (Bobcat) With Full-Time Operator
For Equipment Without Operator, Deduct .
01222300-0229 WK 700 LB Capacity, 36" Wide, Skid-Steer Loader (Bobcat) With Full-Time Operator.............cccccueerieiieneineneiecseeeeee
For Equipment Without Operator, Deduct
0122 2300-0230 MO 700 LB Capacity, 36" Wide, Skid-Steer Loader (Bobcat) With Full-Time Operator............ccccocuererrerieneenieseeieseeeeas
For Equipment Without Operator, Deduct
0122 2300-0231 DAY 1,500 LB Capacity, 60" Wide, Skid-Steer Loader (Bobcat) With Full-Time Operator............ccccoeueiiririienieiieneeeeseeeenene
For Equipment Without Operator, Deduct .
0122 2300-0232 WK 1,500 LB Capacity, 60" Wide, Skid-Steer Loader (Bobcat) With Full-Time Operator............ccccccueiirienenieenieieseseeneaens
For Equipment Without Operator, Deduct
0122 2300-0233 MO 1,500 LB Capacity, 60" Wide, Skid-Steer Loader (Bobcat) With Full-Time Operator............ccccceevirerienieneeeseeeeeas
For Equipment Without Operator, Deduct
0122 2300-0234 DAY 2,400 LB Capacity, 72" Wide, Skid-Steer Loader (Bobcat) With Full-Time Operator.............cccoeveiirieienieieeseeeeseeeenens
For Equipment Without Operator, Deduct .
01222300-0235 WK 2,400 LB Capacity, 72" Wide, Skid-Steer Loader (Bobcat) With Full-Time Operator.............ccocueeirineineneieineeeee
For Equipment Without Operator, Deduct
01222300-0236 MO 2,400 LB Capacity, 72" Wide, Skid-Steer Loader (Bobcat) With Full-Time Operator..............cccevurererneneieineeeenes
For Equipment Without Operator, Deduct
0122 23 00-0237 DAY 2,500 LB Capacity, 80" Wide, Tracked Skid-Steer Loader (Bobcat) With Full-Time Operator............c.cccceoveereirenernennnns
For Equipment Without Operator, Deduct
01222300-0238 WK 2,500 LB Capacity, 80" Wide, Tracked Skid-Steer Loader (Bobcat) With Full-Time Operator....
For Equipment Without Operator, Deduct
01222300-0239 MO 2,500 LB Capacity, 80" Wide, Tracked Skid-Steer Loader (Bobcat) With Full-Time Operator.............cccceevrvveneenennns 12,041.99
For Equipment Without Operator, Deduct -8,754.55
0122 2300-0240 DAY Hydraulic Hammer Attachment For Skid-Steer Loaders
0122 2300-0241 WK Hydraulic Hammer Attachment For Skid-Steer Loaders
01222300-0242 MO Hydraulic Hammer Attachment For Skid-Steer Loaders
01 22 23 00-0243 DAY Forklift Attachment For Skid-Steer Loaders
0122 23 00-0244 WK Forklift Attachment For Skid-Steer Loaders
0122 2300-0245 MO Forklift Attachment For Skid-Steer Loaders
012223 00-0246 DAY Backhoe Attachment For Skid-Steer Loaders
0122 23 00-0247 WK Backhoe Attachment For Skid-Steer Loaders
01222300-0248 MO Backhoe Attachment For Skid-Steer Loaders
0122 23 00-0249 DAY Broom Attachment For Skid-Steer Loaders
012223 00-0250 WK Broom Attachment For Skid-Steer Loaders
0122 2300-0251 MO Broom Attachment For Skid-Steer Loaders
0122 2300-0252 DAY 9", 12", Or 16" Auger Attachment For Skid-Steer Loaders..
0122 2300-0253 WK 9", 12", Or 16" Auger Attachment For Skid-Steer Loaders..
0122 2300-0254 MO 9", 12", Or 16" Auger Attachment For Skid-Steer Loaders
0122 2300-0255 DAY Concrete Pump Attachment For Skid-Steer Loaders
01222300-0256 WK Concrete Pump Attachment For Skid-Steer Loaders
0122 2300-0257 MO Concrete Pump Attachment For Skid-Steer Loaders

01 22 23 00-0258 Bulldozers (0122 23 00-0226)
Note: Includes full-time operator. Excludes delivery, set-up, and removal.

0122 2300-0259 DAY 70 HP, D3 Bulldozer With Full-Time Operator
For Equipment Without Operator, Deduct

0122 2300-0260 WK 70 HP, D3 Bulldozer With Full-Time Operator
For Equipment Without Operator, Deduct

0122 2300-0261 MO 70 HP, D3 Bulldozer With Full-Time Operator
For Equipment Without Operator, Deduct

0122 2300-0262 DAY 90 To 105 HP, D4 Or D5 Bulldozer With Full-Time Operator.................
For Equipment Without Operator, Deduct

0122 2300-0263 WK 90 To 105 HP, D4 Or D5 Bulldozer With Full-Time Operator...............
For Equipment Without Operator, Deduct

01222300-0264 MO 90 To 105 HP, D4 Or D5 Bulldozer With Full-Time Operator.
For Equipment Without Operator, Deduct

012223 00-0265 DAY 140 HP, D6 Bulldozer With Full-Time Operator
For Equipment Without Operator, Deduct

01222300-0266 WK 140 HP, D6 Bulldozer With Full-Time Operator
For Equipment Without Operator, Deduct

0122 2300-0267 MO 140 HP, D6 Bulldozer With Full-Time Operator
For Equipment Without Operator, Deduct

0122 23 00-0268 DAY 200 HP, D7 Bulldozer With Full-Time Operator
For Equipment Without Operator, Deduct

0122 2300-0269 WK 200 HP, D7 Bulldozer With Full-Time Operator
For Equipment Without Operator, Deduct

0122 2300-0270 MO 200 HP, D7 Bulldozer With Full-Time Operator
For Equipment Without Operator, Deduct

0122 2300-0271 DAY 335 HP, D8 Bulldozer With Full-Time Operator
For Equipment Without Operator, Deduct

0122 2300-0272 WK 335 HP, D8 Bulldozer With Full-Time Operator
For Equipment Without Operator, Deduct

01222300-0273 MO 335 HP, D8 Bulldozer With FUll-TimMe OPEIALON ..........ccueteuiitiieieeieeiet ettt ettt se et es et es et s et et e e e eseeees 28,990.05
For Equipment Without Operator, Deduct -9,017.41
0122 23 00-0274 DAY 460 HP, D9 Bulldozer With Full-Time Operator
For Equipment Without Operator, Deduct
01222300-0275 WK 460 HP, D9 Bulldozer With FUll-TIimMeE OPEIALOF ..........ccueiiuiieititiieiieteet ettt et ee et ee et ese e eneaees 9,721.12
For Equipment Without Operator, Deduct -2,092.04
copyright 2012 The Gordian Group, Inc. September 2012

Page 01 -8 NJPA North Western Ohio



General Requirements 01
Price And Payment Procedures 01 20 S
| Unit Prices 01 22

Mational Joint Powers Alliance*

MINOR TOTAL DIRECT DEMOLITION
CSI_UOM DESCRIPTION UNIT COST UNIT COST

01222300-0276 MO 460 HP, D9 Bulldozer With Full-Time Operator
For Equipment Without Operator, Deduct

01 22 23 00-0277 Hydraulic Excavators (01 22 23 00-0226)
Note: Includes full-time operator. Excludes delivery, set-up, and removal.

0122 2300-0278 DAY 3/8 CY Hydraulic Excavator With Full-Time OPErator............ccocuererrerienreieeneeieseeenees
For Equipment Without Operator, Deduct

01222300-0279 WK 3/8 CY Hydraulic Excavator With Full-Time Operator.............ccccoevrerieirenenieiseieeeaeens
For Equipment Without Operator, Deduct

01222300-0280 MO 3/8 CY Hydraulic Excavator With Full-Time Operator............ccccccevrerieoireneenieineieenaeens
For Equipment Without Operator, Deduct

01222300-0281 DAY 1/2 CY Hydraulic Excavator With Full-Time Operator............ccocccueirerreinenieiseneiaeee
For Equipment Without Operator, Deduct

01222300-0282 WK 1/2 CY Hydraulic Excavator With Full-Time Operator.............cccccevrerieinenenieiseeieenaeens
For Equipment Without Operator, Deduct

01222300-0283 MO 1/2 CY Hydraulic Excavator With Full-Time Operator.............cccceevrerieirenenreeseeenaeens
For Equipment Without Operator, Deduct

0122 2300-0284 DAY 5/8 CY Hydraulic Excavator With Full-Time OPerator............ccooueeuerienieneeieeneeieseeenees
For Equipment Without Operator, Deduct

0122 2300-0285 WK 5/8 CY Hydraulic Excavator With Full-Time OPerator...........c.cccueeueririieneeeesieeresieeeeneeas
For Equipment Without Operator, Deduct -2,092.04

0122 2300-0286 MO 5/8 CY Hydraulic Excavator With Full-Time OPerator...........c.cccueeuereriienerieesireresieeeeneeas ...13,204.61
For Equipment Without Operator, Deduct

0122 2300-0287 DAY 3/4 CY Hydraulic Excavator With Full-Time OPerator............ccocueeerieiienieieeseeieseeeenees
For Equipment Without Operator, Deduct

0122 2300-0288 WK 3/4 CY Hydraulic Excavator With Full-Time OPerator...........c.cccveeueririieneneenieeresieeeeneeas
For Equipment Without Operator, Deduct

01222300-0289 MO 3/4 CY Hydraulic Excavator With Full-Time Operator............cccccoevrereirenenieeseeeeaeens
For Equipment Without Operator, Deduct

01222300-0290 DAY 7/8 To 1 CY Hydraulic Excavator With Full-Time Operator
For Equipment Without Operator, Deduct

01222300-0291 WK 7/8To 1 CY Hydraulic Excavator With Full-Time Operator
For Equipment Without Operator, Deduct

01222300-0292 MO 7/8To 1 CY Hydraulic Excavator With FUll-TIME OPEIaLOr........c.cc.iiuiiruiriiieiieieeeie ettt 13,416.09
For Equipment Without Operator, Deduct -9,017.41

0122 2300-0293 DAY 1-1/8 To 1-1/4 CY Hydraulic Excavator With Full-Time Operator .
For Equipment Without Operator, Deduct

0122 2300-0294 WK 1-1/8 To 1-1/4 CY Hydraulic Excavator With Full-Time Operator
For Equipment Without Operator, Deduct

01222300-0295 MO 1-1/8 To 1-1/4 CY Hydraulic Excavator With Full-Time Operator
For Equipment Without Operator, Deduct

0122 2300-0296 DAY 1-3/8 To 1-1/2 CY Hydraulic Excavator With Full-Time Operator
For Equipment Without Operator, Deduct

0122 2300-0297 WK 1-3/8 To 1-1/2 CY Hydraulic Excavator With Full-Time Operator
For Equipment Without Operator, Deduct

01222300-0298 MO 1-3/8 To 1-1/2 CY Hydraulic Excavator With Full-Time Operator
For Equipment Without Operator, Deduct

01222300-0299 DAY 1-5/8 To 1-7/8 CY Hydraulic Excavator With Full-Time Operator
For Equipment Without Operator, Deduct

01222300-0300 WK 1-5/8 To 1-7/8 CY Hydraulic Excavator With Full-Time Operator
For Equipment Without Operator, Deduct

01222300-0301 MO 1-5/8 To 1-7/8 CY Hydraulic Excavator With Full-Time Operator
For Equipment Without Operator, Deduct

0122 2300-0302 DAY 2 To 2-3/8 CY Hydraulic Excavator With Full-Time Operator.
For Equipment Without Operator, Deduct

0122 2300-0303 WK 2 To 2-3/8 CY Hydraulic Excavator With Full-Time Operator.
For Equipment Without Operator, Deduct

0122 2300-0304 MO 2 To 2-3/8 CY Hydraulic Excavator With Full-Time Operator.
For Equipment Without Operator, Deduct

0122 2300-0305 DAY 2-1/2 To 2-7/8 CY Hydraulic Excavator With Full-Time Operator
For Equipment Without Operator, Deduct

0122 2300-0306 WK 2-1/2 To 2-7/8 CY Hydraulic Excavator With Full-Time Operator
For Equipment Without Operator, Deduct

0122 2300-0307 MO 2-1/2 To 2-7/8 CY Hydraulic Excavator With Full-Time Operator
For Equipment Without Operator, Deduct

0122 2300-0308 DAY 3 To 3-3/4 CY Hydraulic Excavator With Full-Time Operator.
For Equipment Without Operator, Deduct

01222300-0309 WK 3 To 3-3/4 CY Hydraulic Excavator With Full-Time Operator.
For Equipment Without Operator, Deduct

01222300-0310 MO 3 To 3-3/4 CY Hydraulic Excavator With Full-Time Operator.
For Equipment Without Operator, Deduct

0122 2300-0311 DAY 4 To 5-3/4 CY Hydraulic Excavator With Full-Time Operator.
For Equipment Without Operator, Deduct

0122 2300-0312 WK 4 To 5-3/4 CY Hydraulic Excavator With Full-Time Operator.
For Equipment Without Operator, Deduct

0122 2300-0313 MO 4 To 5-3/4 CY Hydraulic Excavator With Full-Time Operator.
For Equipment Without Operator, Deduct

0122 2300-0314 DAY 6 To 11 CY Hydraulic Excavator With Full-Time Operator
For Equipment Without Operator, Deduct

01222300-0315 WK 6 To 11 CY Hydraulic Excavator With Full-Time Operator
For Equipment Without Operator, Deduct

01222300-0316 MO 6 To 11 CY Hydraulic Excavator With Full-Time Operator
For Equipment Without Operator, Deduct

0122 2300-0317 DAY Up To 50' Depth, 50,000 LB Operating Weight, Long-Arm Hydraulic Excavator With Full-Time Operator ...................... 1,112.05
For Equipment Without Operator, Deduct -418.41
September 2012 copyright 2012 The Gordian Group, Inc.
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0122 2300-0318 WK Up To 50' Depth, 50,000 LB Operating Weight, Long-Arm Hydraulic Excavator With Full-Time Operator ..
For Equipment Without Operator, Deduct

01222300-0319 MO Up To 50' Depth, 50,000 LB Operating Weight, Long-Arm Hydraulic Excavator With Full-Time Operator .................... 17,307.23
For Equipment Without Operator, Deduct -9,017.41

01 22 2300-0320 DAY Thumbs Or Grapple Attachment For Hydraulic Excavators . ..59.21

01222300-0321 WK Thumbs Or Grapple Attachment For Hydraulic Excavators . 228.39

01222300-0322 MO Thumbs Or Grapple Attachment For Hydraulic Excavators
0122 2300-0323 DAY 1,000 Ft-Lb Hydraulic Hammer Attachment For Hydraulic Excavators.
01222300-0324 WK 1,000 Ft-Lb Hydraulic Hammer Attachment For Hydraulic Excavators.
01222300-0325 MO 1,000 Ft-Lb Hydraulic Hammer Attachment For Hydraulic Excavators.
0122 2300-0326 DAY 1,500 Ft-Lb Hydraulic Hammer Attachment For Hydraulic Excavators.
0122 2300-0327 WK 1,500 Ft-Lb Hydraulic Hammer Attachment For Hydraulic Excavators.
01222300-0328 MO 1,500 Ft-Lb Hydraulic Hammer Attachment For Hydraulic Excavators.
01222300-0329 DAY 3,000 Ft-Lb Hydraulic Hammer Attachment For Hydraulic Excavators.
01222300-0330 WK 3,000 Ft-Lb Hydraulic Hammer Attachment For Hydraulic Excavators.
01222300-0331 MO 3,000 Ft-Lb Hydraulic Hammer Attachment For Hydraulic Excavators.
0122 2300-0332 DAY 24" Compaction Wheel Attachment For Hydraulic Excavators
0122 2300-0333 WK 24" Compaction Wheel Attachment For Hydraulic Excavators
0122 2300-0334 MO 24" Compaction Wheel Attachment For Hydraulic Excavators
0122 2300-0335 DAY 36" Compaction Wheel Attachment For Hydraulic Excavators
01222300-0336 WK 36" Compaction Wheel Attachment For Hydraulic Excavators
0122 2300-0337 MO 36" Compaction Wheel Attachment For Hydraulic Excavators
0122 2300-0338 DAY 48" Compaction Wheel Attachment For Hydraulic Excavators
0122 2300-0339 WK 48" Compaction Wheel Attachment For Hydraulic Excavators
0122 2300-0340 MO 48" Compaction Wheel Attachment For Hydraulic Excavators

01 22 23 00-0341 Mini-Excavators (01 22 23 00-0226)
Note: Includes full-time operator. Excludes delivery, set-up, and removal.

01 22 2300-0342 DAY 2000# Mini-Excavator With Full-Time Operator; Bobcat 316
For Equipment Without Operator, Deduct

0122 2300-0343 WK 2000# Mini-Excavator With Full-Time Operator; Bobcat 316
For Equipment Without Operator, Deduct

01222300-0344 MO 2000# Mini-Excavator With Full-Time Operator; Bobcat 316
For Equipment Without Operator, Deduct

0122 2300-0345 DAY 3500# Mini-Excavator With Full-Time Operator; Bobcat 322 Or 323
For Equipment Without Operator, Deduct

01222300-0346 WK 3500# Mini-Excavator With Full-Time Operator; Bobcat 322 Or 323
For Equipment Without Operator, Deduct

0122 2300-0347 MO 3500# Mini-Excavator With Full-Time Operator; Bobcat 322 Or 323
For Equipment Without Operator, Deduct

01 22 2300-0348 DAY 6000# Mini-Excavator With Full-Time Operator; Bobcat 325 Or 328
For Equipment Without Operator, Deduct

0122 2300-0349 WK 6000# Mini-Excavator With Full-Time Operator; Bobcat 325 Or 328
For Equipment Without Operator, Deduct

0122 2300-0350 MO 6000# Mini-Excavator With Full-Time Operator; Bobcat 325 Or 328
For Equipment Without Operator, Deduct

0122 2300-0351 DAY 7500# Mini-Excavator With Full-Time Operator; Bobcat 329, 331 Or 334 ...
For Equipment Without Operator, Deduct

01222300-0352 WK 7500# Mini-Excavator With Full-Time Operator; Bobcat 329, 331 Or 334 ...
For Equipment Without Operator, Deduct

01222300-0353 MO 7500# Mini-Excavator With Full-Time Operator; Bobcat 329, 331 Or 334 ...
For Equipment Without Operator, Deduct

0122 2300-0354 DAY 9500# Mini-Excavator With Full-Time Operator; Bobcat 335
For Equipment Without Operator, Deduct

01222300-0355 WK 9500# Mini-Excavator With Full-Time Operator; Bobcat 335
For Equipment Without Operator, Deduct

0122 2300-0356 MO 9500# Mini-Excavator With Full-Time Operator; Bobcat 335
For Equipment Without Operator, Deduct

01 22 2300-0357 DAY 11000# Mini-Excavator With Full-Time Operator; Bobcat 337
For Equipment Without Operator, Deduct

0122 2300-0358 WK 11000# Mini-Excavator With Full-Time Operator; Bobcat 337
For Equipment Without Operator, Deduct

0122 2300-0359 MO 11000# Mini-Excavator With Full-Time Operator; Bobcat 337
For Equipment Without Operator, Deduct

01 22 23 00-0360 Loader-Backhoes With Standard Bucket (2223 000226

Note: Includes full-time operator. Excludes delivery, set-up, and removal.

01222300-0361 DAY 1/2To5/8 CY, 65 HP, Loader-Backhoe With Standard Bucket And Full-Time Operator..............ccceovrererreneereenerneenes 773.81
For Equipment Without Operator, Deduct -418.41
0122 2300-0362 WK 1/2To5/8 CY, 65 HP, Loader-Backhoe With Standard Bucket And Full-Time OPerator...........ccccuruerieeeenienienieneenennns 2,936.12
For Equipment Without Operator, Deduct -2,092.04
0122 2300-0363 MO 1/2To 5/8 CY, 65 HP, Loader-Backhoe With Standard Bucket And Full-Time Operator.............cccueeuereerienenieeneaneneeas 11,003.86
For Equipment Without Operator, Deduct -9,017.41
0122 2300-0364 DAY 1CY, 24" Bucket, 14'-4" Deep, 75 HP, Loader-Backhoe With Full-Time Operator............ccceoirieriirieieeneeieseeeeseaeeeens 811.89
For Equipment Without Operator, Deduct -418.41
0122 2300-0365 WK 1CY, 24" Bucket, 14'-4" Deep, 75 HP, Loader-Backhoe With Full-Time Operator.............cccoueuerieienesiiesieeresieseenenes 3,069.40
For Equipment Without Operator, Deduct -2,092.04
0122 2300-0366 MO 1CY, 24" Bucket, 14'-4" Deep, 75 HP, Loader-Backhoe With Full-Time Operator.............ccocuerieieneneenieneeeseeeean 11,816.22
For Equipment Without Operator, Deduct -9,017.41
0122 2300-0367 DAY 1-1/2 CY, 24" Bucket, 16'-6" Deep, 90 HP, Loader-Backhoe With Full-Time Operator..............ccecceeirereinencieinereeee 870.60
For Equipment Without Operator, Deduct -418.41
01222300-0368 WK 1-1/2 CY, 24" Bucket, 16'-6" Deep, 90 HP, Loader-Backhoe With Full-Time Operator..............ccccoueireinenierinineeeeees 3,215.37
For Equipment Without Operator, Deduct -2,092.04
copyright 2012 The Gordian Group, Inc. September 2012

Page 01 -10 NJPA North Western Ohio



General Requirements 01
Price And Payment Procedures 01 20 S
| Unit Prices 01 22

Mational Joint Powers Alliance*

MINOR TOTAL DIRECT DEMOLITION
CSI_UOM DESCRIPTION UNIT COST UNIT COST

01222300-0369 MO 1-1/2 CY, 24" Bucket, 16'-6" Deep, 90 HP, Loader-Backhoe With Full-Time Operator....
For Equipment Without Operator, Deduct
0122 2300-0370 DAY 1-3/4 CY, 30" Bucket, 18'-0" Deep, 112 HP, Loader-Backhoe With Full-Time OpPerator.............cccceourereiiineinenieiaens
For Equipment Without Operator, Deduct
0122 2300-0371 WK 1-3/4 CY, 30" Bucket, 18'-0" Deep, 112 HP, Loader-Backhoe With Full-Time Operator.............cccccoueevrienerreneneeneneas
For Equipment Without Operator, Deduct -2,092.04
0122 2300-0372 MO 1-3/4 CY, 30" Bucket, 18'-0" Deep, 112 HP, Loader-Backhoe With Full-Time Operator. ...14,469.05
For Equipment Without Operator, Deduct -9,017.41

01 22 23 00-0373 Heavy Duty Construction Loaders o1 2223 c00226)
Note: Includes full-time operator. Excludes delivery, set-up, and removal.

0122 2300-0374 DAY 2-1/2 CY, 119 HP, Heavy Duty Construction Loader With Full-Time Operator....
For Equipment Without Operator, Deduct .

01222300-0375 WK 2-1/2 CY, 119 HP, Heavy Duty Construction Loader With FUll-Time OPerator .............ccceeeueiruerieineneeieeneeseeieaeeseeeeeen
For Equipment Without Operator, Deduct

01222300-0376 MO 2-1/2 CY, 119 HP, Heavy Duty Construction Loader With Full-Time Operator...
For Equipment Without Operator, Deduct

0122 2300-0377 DAY 3CY, 135 HP, Heavy Duty Construction Loader With Full-Time Operator
For Equipment Without Operator, Deduct

0122 2300-0378 WK 3CY, 135 HP, Heavy Duty Construction Loader With Full-Time Operator
For Equipment Without Operator, Deduct -2,092.04

0122 2300-0379 MO 3CY, 135 HP, Heavy Duty Construction Loader With Full-Time Operator ...13,692.21
For Equipment Without Operator, Deduct

0122 2300-0380 DAY 3-1/2 CY, 198 HP, Heavy Duty Construction Loader With Full-Time OPerator.............cccoueruerierienreiesieeseeseseeeeneeas
For Equipment Without Operator, Deduct

01222300-0381 WK 3-1/2 CY, 198 HP, Heavy Duty Construction Loader With Full-Time Operator ...
For Equipment Without Operator, Deduct

01222300-0382 MO 3-1/2 CY, 198 HP, Heavy Duty Construction Loader With Full-Time Operator
For Equipment Without Operator, Deduct

0122 2300-0383 DAY 4-1/2 CY, 215 HP, Heavy Duty Construction Loader With FUll-Time OPerator .............cceeeueirenieinienienieiseeseeeaeeseeeenens
For Equipment Without Operator, Deduct

01222300-0384 WK 4-1/2 CY, 215 HP, Heavy Duty Construction Loader With FUll-Time OPerator .............ccceeeueirerieiinenieieeiseeseeeaeeseeeeeen
For Equipment Without Operator, Deduct

01222300-0385 MO 4-1/2 CY, 215 HP, Heavy Duty Construction Loader With FUll-Time OPEerator.............cccoecuririeririnienieinieneeieeeseeeaenes 15,445.26
For Equipment Without Operator, Deduct -9,017.41

0122 2300-0386 DAY 7-1/3 CY, 330 HP, Heavy Duty Construction Loader With Full-Time Operator ... .
For Equipment Without Operator, Deduct

0122 2300-0387 WK 7-1/3 CY, 330 HP, Heavy Duty Construction Loader With Full-Time OPerator.............ccceteruerierienieieaeeieseeeseeee e
For Equipment Without Operator, Deduct

0122 2300-0388 MO 7-1/3 CY, 330 HP, Heavy Duty Construction Loader With Full-Time Operator.............ccccecveririerieienieiesieeeesieaeeseeens
For Equipment Without Operator, Deduct

0122 2300-0389 DAY 13-1/2 CY, 690 HP, Heavy Duty Construction Loader With Full-Time OPErator...........ccccocueruerrerienreieneeieseeieeseeeeseeas 5,145.74
For Equipment Without Operator, Deduct -418.41

01222300-0390 WK 13-1/2 CY, 690 HP, Heavy Duty Construction Loader With FUll-Time OPerator...........c.ccocveruirierierieenieeiesieeeesieaeeneeaes 17,442.75
For Equipment Without Operator, Deduct -2,092.04

01222300-0391 MO 13-1/2 CY, 690 HP, Heavy Duty Construction Loader With Full-Time Operator.... 50,852.25
For Equipment Without Operator, Deduct -9,017.41

01 22 23 00-0392 Shoring(mzz 2300-0226)

Note: Includes delivery to job site and pick-up when complete.

01 22 23 00-0393 Aluminum Hydraulic Shoring e: 22 2 000302
Note: Includes delivery to job site and pick-up when complete. Excludes sheeting.
01222300-0394 WK 2'Rails, 1 Cylinder, Aluminum HydrauliC SROTNG ........ccuiiiiiiiii ettt ettt et e neenneae 30.17
Note: Up to 88" spread width.
01222300-0395 MO 2'Rails, 1 Cylinder, Aluminum Hydraulic Shoring....
Note: Up to 88" spread width.

01222300-0396 WK Up To 12' Rails, 2 Cylinders, Aluminum Hydraulic SHOFING ..........couiiiiiiiiiiiic e 40.47
Note: Up to 88" spread width.

01222300-0397 MO Up To 12' Rails, 2 Cylinders, Aluminum Hydraulic SROMNG ..........couriiiiiiii e 119.38
Note: Up to 88" spread width.

01222300-0398 WK Up To 16' Rails, 3 Cylinders, Aluminum Hydraulic SHOFNG ..........coiiiiiiiii e 75.05
Note: Up to 88" spread width.

01222300-0399 MO Up To 16' Rails, 3 Cylinders, Aluminum Hydraulic SNOTING .........c.coiiiiiiiiiieese et 221.40

Note: Up to 88" spread width.
0122 2300-0400 EA Set-up And Remove Aluminum Hydraulic Shores, 1 Cylinder
01222300-0401 EA Set-up And Remove Aluminum Hydraulic Shores, 2 Cylinder:
01222300-0402 EA Set-up And Remove Aluminum Hydraulic Shores, 3 Cylinder:

01 22 23 00-0403 Slide Rail Shoring(mzzzaoo-osez)

Note: Excludes delivery to job site and pick-up when complete.
0122 2300-0404 WK 4'x12'Slide Rail Panel ....
0122 2300-0405 MO 4'x12' Slide Rail Panel ...
0122 2300-0406 WK 8'x12' Slide Rail Panel ...
0122 2300-0407 MO 8'x 12' Slide Rail Panel .
0122 2300-0408 WK 4'x16' Slide Rail Panel ....
01222300-0409 MO 4'x16' Slide Rail Panel ...
0122 2300-0410 WK 8'x 16" Slide Rail Panel .
01222300-0411 MO 8'x 16' Slide Rail Panel .
01222300-0412 WK 4'x20' Slide Rail Panel .
01222300-0413 MO 4'x 20' Slide Rail Panel .
01222300-0414 WK 8'x20' Slide Rail Panel .
01222300-0415 MO 8 x 20' Slide Rail Panel ..........
0122 2300-0416 WK 14" StACKING POSE......ccuiiiiiiiiiiiiieie ettt

September 2012 copyright 2012 The Gordian Group, Inc.
NJPA North Western Ohio Page 01 - 11




01 General Requirements
S 0120 Price And Payment Procedures
0122  Unit Prices |

National Joint Powers Alliance®

MINOR TOTAL DIRECT DEMOLITION
CSI _UOM DESCRIPTION UNIT COST UNIT COST

0122 2300-0417 MO 14' Stacking Post
0122 2300-0418 WK Stacking Brackets
01222300-0419 MO Stacking Brackets
01222300-0420 EA SetUp And Remove 4' x 12' Slide Rail Panel
01222300-0421 EA SetUp And Remove 8' x 12' Slide Rail Panel
01222300-0422 EA SetUp And Remove 4' x 16' Slide Rail Panel
0122 2300-0423 EA SetUp And Remove 8' x 16' Slide Rail Panel
01222300-0424 EA SetUp And Remove 4' x 20' Slide Rail Panel
01222300-0425 EA SetUp And Remove 8' x 20' Slide Rail Panel
01222300-0426 EA SetUp And Remove 14' Stacking Post
0122 2300-0427 EA Set Up And Remove Stacking Brackets
0122 2300-0428 EA Stacking Brackets Rigging Tub

01 22 23 00-0429 Tractors (01 22 23 00-0226)
Note: Excludes operator, delivery, set-up, and removal.

01 22 23 00-0430 DAY 20 To 29 HP Tractor
0122 2300-0431 WK 20 To 29 HP Tractor
0122 2300-0432 MO 20 To 29 HP Tractor
0122 2300-0433 DAY 30 To 35 HP Tractor
0122 23 00-0434 WK 30 To 35 HP Tractor
0122 2300-0435 MO 30 To 35 HP Tractor
01 22 23 00-0436 DAY 40 To 45 HP Tractor
01 22 23 00-0437 WK 40 To 45 HP Tractor
0122 2300-0438 MO 40 To 45 HP Tractor
0122 2300-0439 DAY 80 To 89 HP Tractor
0122 2300-0440 WK 80 To 89 HP Tractor
0122 23 00-0441 MO 80 To 89 HP Tractor
0122 2300-0442 DAY 60" Rotary Mower Attachment For Tractors
0122 2300-0443 WK 60" Rotary Mower Attachment For Tractors.
0122 2300-0444 DAY 84" Rotary Mower Attachment For Tractors.
0122 2300-0445 WK 84" Rotary Mower Attachment For Tractors.
01 22 2300-0446 DAY Under Deck Rotary Mower Attachment For Tractors
01 22 2300-0447 WK Under Deck Rotary Mower Attachment For Tractors

01 22 23 00-0448 Trench Boxes/Trench Shields o122 23000226

Note: Trenching tasks include moving the trench box in excavation as trenching proceeds. Includes delivery to

job site and pick-up when complete. For stackable units, combine multiple units for depth required.
01222300-0449 WK 4'x6' Trench Box With Up To 48" Spreaders
01222300-0450 MO 4'x 6' Trench Box With Up To 48" Spreaders
0122 2300-0451 WK 6'x6' Trench Box With Up To 48" Spreaders
0122 2300-0452 MO 6'x6' Trench Box With Up To 48" Spreaders
01 22 2300-0453 WK 8'x6' Trench Box With Up To 48" Spreaders
01222300-0454 MO 8'x6' Trench Box With Up To 48" Spreaders
0122 2300-0455 WK 4'x 8 Trench Box With Up To 48" Spreaders
01222300-0456 MO 4'x 8 Trench Box With Up To 48" Spreaders
0122 2300-0457 WK 6'x 8 Trench Box With Up To 48" Spreaders
0122 2300-0458 MO 6'x 8' Trench Box With Up To 48" Spreaders
0122 2300-0459 WK 8'x 8' Trench Box With Up To 48" Spreaders
0122 2300-0460 MO 8'x 8' Trench Box With Up To 48" Spreaders
01222300-0461 WK 4'x 10" Trench Box With Up To 48" Spreaders
01222300-0462 MO 4'x 10" Trench Box With Up To 48" Spreaders
01222300-0463 WK 6'x 10" Trench Box With Up To 48" Spreaders
01222300-0464 MO 6'x 10" Trench Box With Up To 48" Spreaders
0122 2300-0465 WK 8'x10' Trench Box With Up To 48" Spreaders
0122 2300-0466 MO 8'x10' Trench Box With Up To 48" Spreaders
0122 2300-0467 WK 4'x12' Trench Box With Up To 48" Spreaders
01222300-0468 MO 4'x 12' Trench Box With Up To 48" Spreaders
01222300-0469 WK 6'x 12" Trench Box With Up To 48" Spreaders
01222300-0470 MO 6'x 12' Trench Box With Up To 48" Spreaders
01222300-0471 WK 8'x12' Trench Box With Up To 48" Spreaders
0122 2300-0472 MO 8'x12' Trench Box With Up To 48" Spreaders
0122 2300-0473 WK 4'x14' Trench Box With Up To 48" Spreaders
0122 2300-0474 MO 4'x14' Trench Box With Up To 48" Spreaders
01222300-0475 WK 6'x 14' Trench Box With Up To 48" Spreaders
01222300-0476 MO 6'x 14' Trench Box With Up To 48" Spreaders
0122 2300-0477 WK 8'x 14' Trench Box With Up To 48" Spreaders
01222300-0478 MO 8'x 14' Trench Box With Up To 48" Spreaders
0122 2300-0479 WK 4'x16' Trench Box With Up To 48" Spreaders
0122 2300-0480 MO 4'x16' Trench Box With Up To 48" Spreaders
0122 2300-0481 WK 6'x16' Trench Box With Up To 48" Spreaders
01222300-0482 MO 6'x 16' Trench Box With Up To 48" Spreaders
01222300-0483 WK 8'x 16" Trench Box With Up To 48" Spreaders
01222300-0484 MO 8'x16' Trench Box With Up To 48" Spreaders
01222300-0485 WK 4'x 20" Trench Box With Up To 48" Spreaders
0122 2300-0486 MO 4'x20' Trench Box With Up To 48" Spreaders
0122 2300-0487 WK 6'x20' Trench Box With Up To 48" Spreaders
0122 2300-0488 MO 6'x20' Trench Box With Up To 48" Spreaders
01222300-0489 WK 8'x 20" Trench Box With Up To 48" Spreaders
01222300-0490 MO 8'x 20" Trench Box With Up To 48" Spreaders
01222300-0491 WK 4'x 24" Trench Box With Up To 48" Spreaders
01222300-0492 MO 4'x 24" Trench Box With Up To 48" Spreaders
0122 2300-0493 WK 6'x24' Trench Box With Up To 48" Spreaders
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01222300-0494 MO 6'x 24" Trench Box With Up To 48" Spreader:
01222300-0495 WK 8'x 24" Trench Box With Up To 48" Spreader:
01222300-0496 MO 8'x 24' Trench Box With Up To 48" Spreader:

..1,728.54
..628.56
..1,885.68

01 22 2300-0497 WK For Spreaders > 48" To 84", Add .15.71
0122 2300-0498 MO For Spreaders > 48" To 84", Add .47.14
0122 2300-0499 WK For Spreaders > 84" To 120", Add .94.28
0122 2300-0500 MO For Spreaders > 84" To 120", Add ..282.85
0122 2300-0501 WK For Spreaders > 120", Add ..199.04
012223 00-0502 MO For Spreaders > 120", Add ..597.13
0122 23 00-0503 WK 8'x4' Manhole Box ..247.50
0122 2300-0504 MO 8'x4' Manhole Box .. 742.49
01222300-0505 WK 8'x 8" Manhole Box ..353.57
01 22 2300-0506 MO 8" X 8' MANNOIE BOX......ccueiutiiuiiiiiiieteett ettt ettt ettt ettt et h e e et et e e e et e e st e b e e et e e e s e et e b e e ae e bt e st ekt e st et e et b et e est e b e e neeneeneas 1,060.70

01 22 23 00-0507 Trenchers (01 22 23 00-0226)

Note: Includes full-time operator. Excludes delivery, set-up, and removal.

01 22 2300-0508 DAY 4'Maximum Trench Depth, Ride-On Trencher With Full-Time Operator
For Equipment Without Operator, Deduct

01222300-0509 WK 4'Maximum Trench Depth, Ride-On Trencher With Full-Time Operator
For Equipment Without Operator, Deduct

01222300-0510 MO 4" Maximum Trench Depth, Ride-On Trencher With Full-Time Operator
For Equipment Without Operator, Deduct

01222300-0511 DAY 5' Maximum Trench Depth, Ride-On Trencher With Full-Time Operator
For Equipment Without Operator, Deduct

01222300-0512 WK 5'Maximum Trench Depth, Ride-On Trencher With Full-Time Operator
For Equipment Without Operator, Deduct

01222300-0513 MO 5'Maximum Trench Depth, Ride-On Trencher With Full-Time Operator
For Equipment Without Operator, Deduct

01 22 23 00-0514 Gradall, Telescopic Hydraulic Excavators e: 2 2 000226
Note: Includes full-time operator. Excludes delivery, set-up, and removal.
0122 2300-0515 DAY Gradall, Telescopic Hydraulic Excavator With Full-Time Operator
For Equipment Without Operator, Deduct
01222300-0516 WK Gradall, Telescopic Hydraulic Excavator With Full-Time Operator
For Equipment Without Operator, Deduct
0122 2300-0517 MO Gradall, Telescopic Hydraulic Excavator With Full-Time Operator
For Equipment Without Operator, Deduct

01 22 23 00-0518 Road Graders (0122 23 00-0226)

Note: Includes full-time operator. Excludes delivery, set-up, and removal.

0122 2300-0519 DAY 60 HP Road Grader With FUll-TIME OPEIALOT ........c..ceuiitiiietieitet ettt ettt ettt s b e e et e e e et e assesteaseenteaseenbeaneenneanee 892.70
For Equipment Without Operator, Deduct -418.41

0122 2300-0520 WK 60 HP Road Grader With FUll-TImME OPEIALOT ........c..eiuiitertieteteeitet ettt sttt et e st ase et e se et e ase et e aseeneeseenenseas 3,375.07
For Equipment Without Operator, Deduct -2,092.04

01 222300-0521 MO 60 HP Road Grader With FUll-TImME OPEIALOT ........c..eiirtiruieeeiteeteet ettt ees et et se s e e se e e e e st e e e sseesesbeaneeabeannenneans 12,854.33

For Equipment Without Operator, Deduct -9,017.41

0122 2300-0522 DAY 80 HP Road Grader With Full-Time Operator.... .
For Equipment Without Operator, Deduct

0122 2300-0523 WK 80 HP Road Grader With Full-Time Operator....
For Equipment Without Operator, Deduct

01222300-0524 MO 80 HP Road Grader With Full-Time Operator....
For Equipment Without Operator, Deduct

0122 2300-0525 DAY 130 HP Road Grader With Full-Time Operator..........
For Equipment Without Operator, Deduct

0122 2300-0526 WK 130 HP Road Grader With Full-Time Operator..........

For Equipment Without Operator, Deduct -2,092.04

0122 2300-0527 MO 130 HP Road Grader With Full-Time Operator .. . 15,327.56
For Equipment Without Operator, Deduct -9,017.41

01 22 23 00-0528 Motor Scraper(onzzaoorozze)
Note: Includes full-time operator. Excludes delivery, set-up, and removal.

0122 2300-0529 DAY 11 CY Motor Scraper-Hauler With FUll-TimMe OPEIALOT .........c.ciuioiiiriiteiiiieeeteie sttt sttt en e 1,255.94
For Equipment Without Operator, Deduct -418.41

01222300-0530 WK 11 CY Motor Scraper-Hauler With FUll-TimMe OPEIALOF .........c.ciuioiriiiirieiiiiiteteie ettt ee e eneae 5,442.16
For Equipment Without Operator, Deduct -2,092.04

01222300-0531 MO 11 CY Motor Scraper-Hauler With FUll-Time OPEIaLOr ...........couiiiiiiiieiieeeiieee ettt se e 19,056.29
For Equipment Without Operator, Deduct -9,017.41

01 22 2300-0532 DAY 18 CY Motor Scraper-Hauler With FUll-TImME OPEIALOL ...........coueriiiteeiieieeieeie ettt ettt ettt s e seeneaseenenneas 1,594.39
For Equipment Without Operator, Deduct -418.41

01 22 2300-0533 WK 18 CY Motor Scraper-Hauler With FUll-TImME OPEIALON ...........coueriiitiriieieeitete ettt sttt seenne e eeenneas 6,795.97
For Equipment Without Operator, Deduct -2,092.04

0122 2300-0534 MO 18 CY Motor Scraper-Hauler With FUll-TImME OPEIALOF ........c.cctitirtirieeieiieeie ettt e et aeesbeaneeneean 23,129.20
For Equipment Without Operator, Deduct -9,017.41

01 22 2300-0535 DAY 24 CY Motor Scraper-Hauler With FUll-TImMeE OPEIALOF ...........coueiiiiterieieeieete ettt sesseene e enenseas 1,921.37
For Equipment Without Operator, Deduct -418.41

0122 2300-0536 WK 24 CY Motor Scraper-Hauler With FUll-TImME OPEIALON ...........ccueriiitieieieeieeie ettt sttt eesseenne e anenneas 8,098.16
For Equipment Without Operator, Deduct -2,092.04

0122 2300-0537 MO 24 CY Motor Scraper-Hauler With FUll-Time OPEIaAOr ...........couiiriiiiieiiiieeeieete ettt sn et se e 27,030.02
For Equipment Without Operator, Deduct -9,017.41
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General Requirements

5' 0120 Price And Payment Procedures
0122  Unit Prices |
National Joint Powers Alliance®
MINOR TOTAL DIRECT DEMOLITION

CSI_UOM DESCRIPTION

UNIT COST UNIT COST

01 22 23 00-0538

01 22 23 00-0539
01 22 23 00-0540

01 22 23 00-0541

01 22 23 00-0542
01 22 23 00-0543
01 22 23 00-0544
01 22 23 00-0545
01 22 23 00-0546
01 22 23 00-0547
01 22 23 00-0548
01 22 23 00-0549
01 22 23 00-0550
01 22 23 00-0551
01 22 23 00-0552
01 22 23 00-0553
01 22 23 00-0554
01 22 23 00-0555
01 22 23 00-0556
01 22 23 00-0557
01 22 23 00-0558
01 22 23 00-0559
01 22 23 00-0560
01 22 23 00-0561
01 22 23 00-0562
01 22 23 00-0563
01 22 23 00-0564
01 22 23 00-0565
01 22 23 00-0566
01 22 23 00-0567
01 22 23 00-0568
01 22 23 00-0569
01 22 23 00-0570
01 22 23 00-0571
01 22 23 00-0572
01 22 23 00-0573
01 22 23 00-0574
01 22 23 00-0575
01 22 23 00-0576
01 22 23 00-0577
01 22 23 00-0578
01 22 23 00-0579
01 22 23 00-0580
01 22 23 00-0581
01 22 23 00-0582
01 22 23 00-0583
01 22 23 00-0584
01 22 23 00-0585
01 22 23 00-0586
01 22 23 00-0587
01 22 23 00-0588
01 22 23 00-0589
01 22 23 00-0590
01 22 23 00-0591
01 22 23 00-0592
01 22 23 00-0593
01 22 23 00-0594
01 22 23 00-0595
01 22 23 00-0596
01 22 23 00-0597
01 22 23 00-0598
01 22 23 00-0599
01 22 23 00-0600
01 22 23 00-0601
01 22 23 00-0602
01 22 23 00-0603
01 22 23 00-0604
01 22 23 00-0605
01 22 23 00-0606
01 22 23 00-0607
01 22 23 00-0608
01 22 23 00-0609
01 22 23 00-0610

01 22 23 00-0611
01 22 23 00-0612

WK
MO

Day
WK
MO
Day
WK
MO
Day
WK
MO
Day
WK
MO
Day
WK
MO
Day
WK
MO
Day
WK
MO
Day
WK
MO
Day
WK
MO
Day
WK
MO
Day
WK
MO
Day
WK
MO
Day
WK
MO
Day
WK
MO
Day
WK
MO
Day
WK
MO
Day
WK
MO
Day
WK
MO
Day
WK
MO
Day
WK
MO
Day
WK
MO
Day
WK
MO
Day
WK
MO

copyright 2012 The Gordian Group, Inc.

Portable Sediment Tank(m 22 23 00-0226)

Note: Includes delivery to job site and pick-up when complete.
Portable Sediment Tank
Portable Sediment Tank

Heavy Equipment Mats (01 22 23 00-0226)

Note: Rental price per mat. Excludes mobilization and demobilization. See CSI section 01 71 13 00-0001 for

equipment delivery, pickup, mobilization and demobilization.
14' Width x 8' Length, 3-Ply Laminated Heavy Equipment Mat

14' Width x 8' Length, 3-Ply Laminated Heavy Equipment Mat

14' Width x 8' Length, 3-Ply Laminated Heavy Equipment Mat

16' Width x 8' Length, 3-Ply Laminated Heavy Equipment Mat

16' Width x 8' Length, 3-Ply Laminated Heavy Equipment Mat

16' Width x 8' Length, 3-Ply Laminated Heavy Equipment Mat

16' Width x 4' Length, 8" Thick Hardwood Timbers, Dragline/Excavator Mat
16' Width x 4' Length, 8" Thick Hardwood Timbers, Dragline/Excavator Mat

16' Width x 4' Length, 8" Thick Hardwood Timbers, Dragline/Excavator Mat.

18' Width x 4' Length, 8" Thick Hardwood Timbers, Dragline/Excavator Mat.
18' Width x 4' Length, 8" Thick Hardwood Timbers, Dragline/Excavator Mat.

18' Width x 4' Length, 8" Thick Hardwood Timbers, Dragline/Excavator Mat.

20" Width x 4' Length, 8" Thick Hardwood Timbers, Dragline/Excavator Mat
20' Width x 4' Length, 8" Thick Hardwood Timbers, Dragline/Excavator Mat

20' Width x 4' Length, 8" Thick Hardwood Timbers, Dragline/Excavator Mat

24' Width x 4' Length, 8" Thick Hardwood Timbers, Dragline/Excavator Mat.

24' Width x 4' Length, 8" Thick Hardwood Timbers, Dragline/Excavator Mat.

24' Width x 4' Length, 8" Thick Hardwood Timbers, Dragline/Excavator Mat.

12' Width x 4' Length, 12" Thick Hardwood Timbers, Crane Mat

12' Width x 4' Length, 12" Thick Hardwood Timbers, Crane Mat

12' Width x 4' Length, 12" Thick Hardwood Timbers, Crane Mat
16' Width x 4' Length, 12" Thick Hardwood Timbers, Crane Mat

16' Width x 4' Length, 12" Thick Hardwood Timbers, Crane Mat

16' Width x 4' Length, 12" Thick Hardwood Timbers, Crane Mat
20' Width x 4' Length, 12" Thick Hardwood Timbers, Crane Mat

20' Width x 4' Length, 12" Thick Hardwood Timbers, Crane Mat

20" Width x 4' Length, 12" Thick Hardwood Timbers, Crane Mat
24' Width x 4' Length, 12" Thick Hardwood Timbers, Crane Mat

24' Width x 4' Length, 12" Thick Hardwood Timbers, Crane Mat

24' Width x 4' Length, 12" Thick Hardwood Timbers, Crane Mat
28' Width x 4' Length, 12" Thick Hardwood Timbers, Crane Mat

28' Width x 4' Length, 12" Thick Hardwood Timbers, Crane Mat

28' Width x 4' Length, 12" Thick Hardwood Timbers, Crane Mat

30" Width x 4' Length, 12" Thick Hardwood Timbers, Crane Mat

30" Width x 4' Length, 12" Thick Hardwood Timbers, Crane Mat

30" Width x 4' Length, 12" Thick Hardwood Timbers, Crane Mat

14" Width x 8' Length, 2-3/4" Thick, Laminated Heavy Equipment Mat (Emtek™)
14' Width x 8' Length, 2-3/4" Thick, Laminated Heavy Equipment Mat (Emtek™)
14' Width x 8' Length, 2-3/4" Thick, Laminated Heavy Equipment Mat (Emtek™)
14' Width x 8' Length, 3-1/2" Thick, Laminated Heavy Equipment Mat (Emtek™)
14' Width x 8' Length, 3-1/2" Thick, Laminated Heavy Equipment Mat (Emtek™)
14" Width x 8' Length, 3-1/2" Thick, Laminated Heavy Equipment Mat (Emtek™)
16' Width x 8' Length, 3-1/2" Thick, Laminated Heavy Equipment Mat (Emtek™)
16' Width x 8' Length, 3-1/2" Thick, Laminated Heavy Equipment Mat (Emtek™)
16' Width x 8' Length, 3-1/2" Thick, Laminated Heavy Equipment Mat (Emtek™)
14' Width x 8' Length, 4-1/2" Thick, Laminated Heavy Equipment Mat (Emtek™)
14' Width x 8' Length, 4-1/2" Thick, Laminated Heavy Equipment Mat (Emtek™)
14' Width x 8' Length, 4-1/2" Thick, Laminated Heavy Equipment Mat (Emtek™)
16' Width x 8' Length, 4-1/2" Thick, Laminated Heavy Equipment Mat (Emtek™)
16' Width x 8' Length, 4-1/2" Thick, Laminated Heavy Equipment Mat (Emtek™)
16' Width x 8' Length, 4-1/2" Thick, Laminated Heavy Equipment Mat (Emtek™)
16' Width x 8' Length, 5-1/2" Thick, Laminated Heavy Equipment Mat (Emtek™)
16' Width x 8' Length, 5-1/2" Thick, Laminated Heavy Equipment Mat (Emtek™)
16' Width x 8' Length, 5-1/2" Thick, Laminated Heavy Equipment Mat (Emtek™)

24' Width x 4' Length, 6" Thick, Laminated Heavy Equipment Mat (Emtek™)
24' Width x 4' Length, 6" Thick, Laminated Heavy Equipment Mat (Emtek™)

24' Width x 4' Length, 6" Thick, Laminated Heavy Equipment Mat (Emtek™)

30" Width x 4' Length, 6-1/2" Thick, Laminated Heavy Equipment Mat (Emtek™)
30' Width x 4' Length, 6-1/2" Thick, Laminated Heavy Equipment Mat (Emtek™)
30' Width x 4' Length, 6-1/2" Thick, Laminated Heavy Equipment Mat (Emtek™)
24' Width x 4' Length, 7-1/2" Thick, Laminated Heavy Equipment Mat (Emtek™)
24' Width x 4' Length, 7-1/2" Thick, Laminated Heavy Equipment Mat (Emtek™)
24' Width x 4' Length, 7-1/2" Thick, Laminated Heavy Equipment Mat (Emtek™)
40" Width x 4' Length, 7-1/2" Thick, Laminated Heavy Equipment Mat (Emtek™)
40' Width x 4' Length, 7-1/2" Thick, Laminated Heavy Equipment Mat (Emtek™)
40' Width x 4' Length, 7-1/2" Thick, Laminated Heavy Equipment Mat (Emtek™)
40" Width x 4' Length, 8" Thick, Laminated Heavy Equipment Mat (Emtek™)

40" Width x 4' Length, 8" Thick, Laminated Heavy Equipment Mat (Emtek™)

40' Width x 4' Length, 8" Thick, Laminated Heavy Equipment Mat (Emtek ™)

Electrical Equipment c: 229
Tripod Mounted FlOOd'IghtS (01 22 23 00-0611)

Note: Includes delivery to job site and pick-up when complete.
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0122 2300-0613 DAY 500 Watt, 115V, 2 Lamp, Portable Light Stand With Tripod.
0122 2300-0614 WK 500 Watt, 115 V, 2 Lamp, Portable Light Stand With Tripod.
0122 2300-0615 MO 500 Watt, 115 V, 2 Lamp, Portable Light Stand With Tripod.
0122 2300-0616 DAY 1,000 Watt, 115 V, 2 Lamp, Portable Light Stand With Tripod.
01222300-0617 WK 1,000 Watt, 115V, 2 Lamp, Portable Light Stand With Tripod.
01222300-0618 MO 1,000 Watt, 115V, 2 Lamp, Portable Light Stand With Tripod.
01222300-0619 DAY 2,000 Watt, 115V, 2 Lamp, Portable Light Stand With Tripod.
0122 2300-0620 WK 2,000 Watt, 115 V, 2 Lamp, Portable Light Stand With Tripod.
0122 2300-0621 MO 2,000 Watt, 115 V, 2 Lamp, Portable Light Stand With Tripod.

01 22 23 00-0622 Trailer Mounted Floodlights e 22 23000611
Note: Includes delivery to job site and pick-up when complete. Excludes operator.
0122 2300-0623 DAY 4-1000 Watt Floodlights, 30" Telescoping Tower, Diesel Power Trailer Mounted Light Tower ..
0122 2300-0624 WK 4-1000 Watt Floodlights, 30" Telescoping Tower, Diesel Power Trailer Mounted Light Tower ..
0122 2300-0625 MO 4-1000 Watt Floodlights, 30" Telescoping Tower, Diesel Power Trailer Mounted Light Tower ..

01 22 23 00-0626 Generator Sets (01 22 23 00-0611)
01 22 23 00-0627 Portable, Gas Or Diesel Powered Generator Sets o 2223 00.0s26)

Note: With 24 hour day-tank. Includes delivery to job site and pick-up when complete. Excludes operator and off-
road fuel costs. See CSI section 01 22 23 00-0723 for reimbursable fuel fees.

01 22 23 00-0628 DAY 3.6 KW, 8 HP Gas POWEIEA GENETAIOT SBL........cceiiiiuiiieeeeiiieeeeeeeiteeeeeeeiteeeeeeaitaeeeeeaaesaesaeaaassesaeaassssssaeaaassssseeaaasssseeeaassanaaeas 36.09
For LP Or NG Gas, Add 4.51

012223 00-0629 WK 3.6 KW, 8 HP Gas POWEIEA GENEIALOT SEL.........eeiiiiiuiiieeieeiiieeeeeeiteeeeeeeiaeeeeeeataeeeeeaaaaseaaaeaaasesaaeaassasaeaaassssaeasasssaeeaaanees 130.08
For LP Or NG Gas, Add 16.26

01 222300-0630 MO 3.6 KW, 8 HP Gas POWEIEA GENEIALOT SEL.........eeiiiiiuiiieeieeiieeeeeeeiteeeeeeeitaeeeeeaaiaaeeeeeaaasseaaaeaaasesaeaaassssaeaaassssaeasasssaeeaainens 360.86
For LP Or NG Gas, Add 45.11

01 2223 00-0631 DAY 5 KW, 11 HP Gas POWETEA GENEIALOT SEL.........cceiiiiuiiiieeiiiieeeeeeeiteeeeeeeiteeeeeeaitaeeeaaaaisaesaeeaaisssaaeaaassssaeaaassssseeaaissssseeaasrsssasas 51.19
For LP Or NG Gas, Add 6.40

01222300-0632 WK 5 KW, 11 HP Gas Powered GEeNErator SEL.............cccruiiiiiiiiiiiiiciieieicc st 163.64
For LP Or NG Gas, Add 20.46

01222300-0633 MO 5 KW, 11 HP Gas Powered GEeNErator SEL.............cccruiiiiiiiiiiiiieiieicicc s 373.44
For LP Or NG Gas, Add 46.68

01 2223 00-0634 DAY 6.5 KW, 13 HP Gas Powered GENErator Set............cccciiiiiiiiiiiiiiiiiciciisiec s 65.46
For LP Or NG Gas, Add 8.18

0122 2300-0635 WK 6.5 KW, 13 HP Gas PoOWered GENErator Set.............ccciiiiiiiiiiiiiiiiicicci it 176.23
For LP Or NG Gas, Add 22.03

01 222300-0636 MO 6.5 KW, 13 HP GAs POWEIEA GENEIAIOT SEL.......ccciiiiuiiiieieeiiieeeeeeeiteeeeeeeitaeeeeeeeitaeeeeeaaiaseeaaeaaiaseaaaaaasseseeaaassssaeasasesaeeaaaeens 486.74
For LP Or NG Gas, Add 60.84

01 22 23 00-0637 DAY 10 KW, 18 HP GAas POWEIEA GENETAIOT SEL........ccciiiuiiiieeiiiieeeeeeeiteeeeeeeiteeeeeeaiaeeeeeaassaesaeeaaisssaaeaaasssssaeaaassssaeeaasssssaeeaassrsaaeas 73.01
For LP Or NG Gas, Add 9.13

012223 00-0638 WK 10 KW, 18 HP GAS POWEIEA GENETAIOT SEE........coeiiiuiiieeieeiiieeeeeeiteeeeeeeiaeeeeeaaiseaeeaaaataesaaeaatsssaaeaaassssaeaaassssaeasasssaeeeaanens 197.21
For LP Or NG Gas, Add 24.65

01 222300-0639 MO 10 KW, 18 HP GAas POWEIEA GENETAIOT SEE........coeiiiiuiiieeieeiieeeeeeeiteeeeeeeitateeeeaaiaeeeeeaaataesaaeaasaseaaeaaassssaeaaassssaeasasesaeeeaasens 566.46
For LP Or NG Gas, Add 70.81

01 22 23 00-0640 Towable, Diesel Powered Generator Sets 2223 wooe2)
Note: Includes 24 hour day-tank on sizes up to 180KW, 40 hour day-tank for sizes greater than 180KW To 300
KW and 1000 gallon for sizes greater than 300KW. Multi-voltage transformer unless stated otherwise, trailer
mounted including sound attenuation and control panel. Excludes operator and off-road fuel costs. See CSI
section 01 22 23 00-0723 for reimbursable fuel fees.

0122 23 00-0641 DAY 20 KW, 60 Hertz Diesel Powered Generator Set.............cccoiiiiiiiiiiciiiiiicicc st 150.22
Note: Fuel consumption: 100% load — 1.7 gallons per hour, 75% load - 1.3 gallons per hour, 50% load - 1.0
gallons per hour.

0122 2300-0642 WK 20 KW, 60 Hertz Diesel Powered Generator Set..
Note: Fuel consumption: 100% load — 1.7 gallo
gallons per hour.

012223 00-0643 MO 20 KW, 60 Hertz DieSel POWEIEA GENEIAIOT SEL.........cooiiiiiiieeiiiiieeeeeeciteeeeeeeiaeeeeeaetaeeeeaesaeeaeeaaasseaaeeaasassaeaaasssseeaaanrens
Note: Fuel consumption: 100% load — 1.7 gallons per hour, 75% load - 1.3 gallons per hour, 50% load - 1.0
gallons per hour.

01 22 23 00-0644 DAY 40.0 KW, 60 Hertz DiesSel POWEIEd GENEIAIOI S ........ccoiiiiuiiiieeeeiieie e e eeiieee e e e eiteee e e e e etteeeeeeeaaaeaeeaeaaaaeeeaaaaaasaeaaaasasaeeaaannens 229.07
Note: Fuel consumption: 100% load - 3.1 gallons per hour, 75% load - 2.3 gallons per hour, 50% load - 1.7
gallons per hour.

012223 00-0645 WK 40.0 KW, 60 Hertz Diesel Powered GENEIator SEt.............coiuiiiiiiriiiiiiiiieieeie i 515.95
Note: Fuel consumption: 100% load - 3.1 gallons per hour, 75% load - 2.3 gallons per hour, 50% load - 1.7
gallons per hour.

012223 00-0646 MO 40.0 KW, 60 Hertz DieSel POWEIEd GENEIAIOT S .......ccccciuuiieeiieiiieeeeeciteee e e e eiteee e e e etaeeeeeeiaaeeaeeaseaaeaaeeaaaaeaaeaaansaseeeaannnens 1,374.41
Note: Fuel consumption: 100% load - 3.1 gallons per hour, 75% load - 2.3 gallons per hour, 50% load - 1.7
gallons per hour.

01 22 23 00-0647 DAY 70.0 KW, 60 Hertz DiesSel POWEIEd GENEIAIOI S ........ccoiiiiuiiiieeeeiieieeeeeiieeeeeeeiteee e e e e etteee e e e eaaaeaeaaaaaaseeesaaaaaaeasansasaeeaaaneens 299.97
Note: Fuel consumption: 100% load — 6.25 gallons per hour, 75% load - 10.0 gallons per hour, 50% load - 3.8
gallons per hour.

012223 00-0648 WK 70.0 KW, 60 Hertz Diesel Powered GENETAtor SEt.............ccoruiiiiiiriciiiiieiieiee et 672.66
Note: Fuel consumption: 100% load — 6.25 gallons per hour, 75% load - 10.0 gallons per hour, 50% load - 3.8
gallons per hour.

0122 2300-0649 MO 70.0 KW, 60 Hertz Diesel Powered Generator Set .
Note: Fuel consumption: 100% load — 6.25 gallons per hour, 75% load - 10.0 gallons per hour, 50%
gallons per hour.

01 22 23 00-0650 DAY 100.0 KW, 60 Hertz Diesel Powered Generator Set
Note: Fuel consumption: 100% load - 7.9 gallons per hour,
gallons per hour.

0122 2300-0651 WK 100.0 KW, 60 Hertz Diesel Powered Generator Set e 831.74
Note: Fuel consumption: 100% load - 7.9 gallons per hour, 75% load - 5.9 gallons per hour, 50% load - 4.2
gallons per hour.

“i)'er hour, 75% load - 1.3 gallons per hour, 50%

September 2012 copyright 2012 The Gordian Group, Inc.
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0122 2300-0652 MO 100.0 KW, 60 Hertz Diesel Powered GENErator Set.............cooiiiiiiiririiiiiiieiiiiisices s 2,367.94

Note: Fuel consumption: 100% load - 7.9 gallons per hour, 75% load - 5.9 gallons per hour, 50% load - 4.2
gallons per hour.

01 22 2300-0653 DAY 120.0 KW, 60 Hertz Diesel POWEred GENEIALON ST .........cicuiiiiiiitietietiet ettt ettt sttt b et e e e s te b e steaseenbeannennean 388.60
Note: Fuel consumption: 100% load - 10.7 gallons per hour, 75% load - 8.3 gallons per hour, 50% load - 6.5
gallons per hour.

012223 00-0654 WK 120.0 KW, 60 Hertz Diesel Powered GENErator Set............cccoiiiiiiiciiiiiiiiieiiiceisee s 895.36
Note: Fuel consumption: 100% load - 10.7 gallons per hour, 75% load - 8.3 gallons per hour, 50% load - 6.5
gallons per hour.

012223 00-0655 MO 120.0 KW, 60 Hertz Diesel Powered GENErator Set............ccccioiiiiiriiuiiiiiiieiciiiisisies s 2,758.82
Note: Fuel consumption: 100% load - 10.7 gallons per hour, 75% load - 8.3 gallons per hour, 50% load - 6.5
gallons per hour.

01 22 2300-0656 DAY 150.0 KW, 60 Hertz Diesel POWEred GENEIALON ST .........cciuiiiitiiiiitiitiet ettt ettt s et e e e te et e sseaseenbeaneeneeans 399.96
Note: Fuel consumption: 100% load - 10.7 gallons per hour, 75% load - 8.3 gallons per hour, 50% load - 6.5
gallons per hour.

0122 23 00-0657 WK 150.0 KW, 60 Hertz Diesel Powered GENErator St .............ccciiiiiiiriiiiiiiieciicieisee s 954.45
Note: Fuel consumption: 100% load - 10.7 gallons per hour, 75% load - 8.3 gallons per hour, 50% load - 6.5
gallons per hour.

01 22 2300-0658 MO 150.0 KW, 60 Hertz Diesel POWEred GENEIALOr St ........ciiiiuiiiiiiriieieetiee ettt ettt e et et esba e enteaseenneanee 3,149.68
Note: Fuel consumption: 100% load - 10.7 gallons per hour, 75% load - 8.3 gallons per hour, 50% load - 6.5
gallons per hour.

01 22 2300-0659 DAY 175.0 KW, 60 Hertz Diesel POWEred GENEIALON SEL .........ciiuiiiiitiiuietieiiet ettt ettt e ettt e s e te et e ste e e enteaneeneean 438.14
Note: Fuel consumption: 100% load - 16.1 gallons per hour, 75% load - 12.3 gallons per hour, 50% load - 8.9
gallons per hour.

012223 00-0660 WK 175.0 KW, 60 Hertz Diesel Powered GENErator Set.............ccciiiiiiiiiiiiiiiiicciicieissc s 996.26
Note: Fuel consumption: 100% load - 16.1 gallons per hour, 75% load - 12.3 gallons per hour, 50% load - 8.9
gallons per hour.

0122 2300-0661 MO 175.0 KW, 60 Hertz Diesel POWEred GENEIALOr St .........coiiiuiiiiiieiiiieeti ettt ettt e sbe e enneaseenneanes 3,149.68
Note: Fuel consumption: 100% load - 16.1 gallons per hour, 75% load - 12.3 gallons per hour, 50% load - 8.9
gallons per hour

0122 2300-0662 DAY 250.0 KW, 60 Hertz Diesel POWEred GENEIALON ST .........cciuiiiiiiitiitiitiet ettt ettt ettt ettt e e e ste e e e steaseesteaneeneean 580.85
Note: Fuel consumption: 100% load - 19.4 gallons per hour, 75% load - 15.5 gallons per hour, 50% load - 11.6
gallons per hour.

012223 00-0663 WK 250.0 KW, 60 Hertz Diesel Powered GENErator Set............ccciiiiiiriiiiiiiiiecicisiciss s 1,492.58
Note: Fuel consumption: 100% load - 19.4 gallons per hour, 75% load - 15.5 gallons per hour, 50% load - 11.6
gallons per hour.

0122 2300-0664 MO 250.0 KW, 60 Hertz Diesel POWEred GENEIALOr St ........coiiiuiiiiiiiiieieeti ettt see et et e sbe e enteaseenneanes 3,681.45
Note: Fuel consumption: 100% load - 19.4 gallons per hour, 75% load - 15.5 gallons per hour, 50% load - 11.6
gallons per hour.

01 22 23 00-0665 DAY 300.0 KW, 60 Hertz Diesel Powered GENErator Set............cccciiiiiiiiiiiiiiiiieiiicisse s 545.40
Note: Fuel consumption: 100% load - 22.7 gallons per hour, 75% load - 17.6 gallons per hour, 50% load - 13.6
gallons per hour.

012223 00-0666 WK 300.0 KW, 60 Hertz Diesel Powered GENErator Set.............cciiiiiiiriiiiiiiieciiiiseciss st 1,363.50
Note: Fuel consumption: 100% load - 22.7 gallons per hour, 75% load - 17.6 gallons per hour, 50% load - 13.6
gallons per hour.

0122 2300-0667 MO 300.0 KW, 60 Hertz Diesel POWEred GENEIALOr St .......c.ciiiiuiiiiiieiieieeti ettt ettt ste et esbe e enteaseenneaees 4,090.50
Note: Fuel consumption: 100% load - 22.7 gallons per hour, 75% load - 17.6 gallons per hour, 50% load - 13.6
gallons per hour.

01 22 23 00-0668 DAY 350.0 KW, 60 Hertz Diesel Powered GENErator Set............cccciiiiiiiiiiiiiiiiiiiiicsiei s 872.64
Note: Fuel consumption: 100% load - 29.1 gallons per hour, 75% load - 23.9 gallons per hour, 50% load - 18.3
gallons per hour.

0122 2300-0669 WK 350.0 KW, 60 Hertz Diesel POWEred GENEIALOr St ........coiiiuiiuiiiieiiiieeti ettt ettt ste e ste et et e sbeeseenteaseennennes 1,963.44
Note: Fuel consumption: 100% load - 29.1 gallons per hour, 75% load - 23.9 gallons per hour, 50% load - 18.3
gallons per hour.

0122 2300-0670 MO 350.0 KW, 60 Hertz Diesel POWEred GENEIALOr St .......c.coiiuiiiiiieiieieeti ettt ettt ste et et e sbe e enteaseenneanee 5,235.84
Note: Fuel consumption: 100% load - 29.1 gallons per hour, 75% load - 23.9 gallons per hour, 50% load - 18.3
gallons per hour.

012223 00-0671 DAY 400.0 KW, 60 Hertz Diesel Powered GENErator St ............cccoiiiiiiiiiiiiiiiiieieiicisisee s 931.72
Note: Fuel consumption: 100% load - 32.7 gallons per hour, 75% load - 26.4 gallons per hour, 50% load - 19.9
gallons per hour.

0122 2300-0672 WK 400.0 KW, 60 Hertz Diesel POWEred GENEIALOr St .........coiiiiiiiiieiieteetieie ettt ettt ste et et e sbe e enteaseenneanes 2,254.32
Note: Fuel consumption: 100% load - 32.7 gallons per hour, 75% load - 26.4 gallons per hour, 50% load - 19.9
gallons per hour.

0122 2300-0673 MO 400.0 KW, 60 Hertz Diesel Powered Generator Set
Note: Fuel consumption: 100% load - 32.7 gallons per hour, 75% load - 26.4 gallons per hour, 50%
gallons per hour.

0122 23 00-0674 DAY 500.0 KW, 60 Hertz Diesel Powered Generator Set
Note: Fuel consumption: 100% load - 37.4 gallons per hour, 75% load - 28.5 gallons per hour, 50%
gallons per hour.

0122 2300-0675 WK 500.0 KW, 60 Hertz Diesel Powered Generator Set
Note: Fuel consumption: 100% load - 37.4 gallons per hour, 75% load - 28.5 gallons per hour, 50% load - 23.7
gallons per hour.

0122 2300-0676 MO 500.0 KW, 60 Hertz Diesel Powered Generator Set
Note: Fuel consumption: 100% load - 37.4 gallons per hour, 75% load - 28.5 gallons per hour, 50% load - 23.7
gallons per hour.

012223 00-0677 DAY 750.0 KW, 60 Hertz Diesel Powered GENErator Set.............ccoiiiiiiriiiiiiiiieiciisisesss i 1,454.40
Note: Fuel consumption: 100% load - 54.8 gallons per hour, 75% load - 40.9 gallons per hour, 50% load - 28.8
gallons per hour.

0122 2300-0678 WK 750.0 KW, 60 Hertz Diesel POWEred GENEIALOr St ........coiiiuiiiiieiiieieeteee ettt ettt e et et este e enteaseenneanee 3,636.00
Note: Fuel consumption: 100% load - 54.8 gallons per hour, 75% load - 40.9 gallons per hour, 50% load - 28.8
gallons per hour.

0122 2300-0679 MO 750.0 KW, 60 Hertz Diesel Powered GENErator SEt..............ccciiiiiiiriiiiiiicce it 10,908.00
Note: Fuel consumption: 100% load - 54.8 gallons per hour, 75% load - 40.9 gallons per hour, 50% load - 28.8
gallons per hour.

01222300-0680 EA Up To 300 KW Generator Set Delivery, Set-Up, Testing And Pick-up

01222300-0681 EA 350 To 750 KW Generator Set Delivery, Set-Up, Testing And Pick-up

...7,090.20

copyright 2012 The Gordian Group, Inc. September 2012
Page 01 - 16 NJPA North Western Ohio




&JPA

Mational Joint Powers Alliance*

General Requirements

Price And Payment Procedures
Unit Prices

01 20
0122

01

MINOR
Csl

UOM DESCRIPTION

TOTAL DIRECT DEMOLITION

UNIT COST

UNIT COST

01 22 23 00-0682

01 22 23 00-0683

01 22 23 00-0684
01 22 23 00-0685
01 22 23 00-0686
01 22 23 00-0687
01 22 23 00-0688
01 22 23 00-0689

01 22 23 00-0690

01 22 23 00-0691
01 22 23 00-0692
01 22 23 00-0693
01 22 23 00-0694
01 22 23 00-0695
01 22 23 00-0696

01 22 23 00-0697

01 22 23 00-0698
01 22 23 00-0699
01 22 23 00-0700
01 22 23 00-0701

01 22 23 00-0702

01 22 23 00-0703
01 22 23 00-0704
01 22 23 00-0705
01 22 23 00-0706
01 22 23 00-0707
01 22 23 00-0708

01 22 23 00-0709

01 22 23 00-0710
012223 00-0711
01 22 23 00-0712
01 22 23 00-0713
01 22 23 00-0714
01 22 23 00-0715

01 22 23 00-0716

01 22 23 00-0717
01 22 23 00-0718
01 22 23 00-0719
01 22 23 00-0720
01 22 23 00-0721
01 22 23 00-0722

01 22 23 00-0723
01 22 23 00-0724

01 22 23 00-0725

01 22 23 00-0726
01 22 23 00-0727
01 22 23 00-0728
01 22 23 00-0729
01 22 23 00-0730
01 22 23 00-0731
01 22 23 00-0732
01 22 23 00-0733
01 22 23 00-0734

01 22 23 00-0735

01 22 23 00-0736

September 2012

Generator Accessories (0122 23 00-0626)
Note: Includes delivery to job site and pick-up when complete.

Step Down Transformer e 22300062

150 KVA, 480-208, Step Down Transformer
150 KVA, 480-208, Step Down Transformer
225 KVA, 480-208, Step Down Transformer
225 KVA, 480-208, Step Down Transformer
2,500 KVA, 480-13,800/4160V, Step Down Transformer
2,500 KVA, 480-13,800/4160V, Step Down Transformer

..1,288.96
..572.67

Portable Panel (0122 23 00-0682)

100 Amp Portable Panel..
100 Amp Portable Panel..
200 Amp Portable Panel..
200 Amp Portable Panel..
400 Amp Portable Panel..
400 Amp Portable Panel..

Portable Fusible Disconnect o1 222z oo-ose2)

WK 100 - 200 Amp Portable Fusible Disconnect
MO 100 - 200 Amp Portable Fusible Disconnect
WK 300 - 400 Amp Portable Fusible Disconnect
MO 300 - 400 Amp Portable Fusible Disconnect

Portable Transfer Switch (01 22 23 00-0682)

100 Amp, 480V Portable Transfer Switch
100 Amp, 480V Portable Transfer Switch
200 Amp, 480V Portable Transfer Switch
200 Amp, 480V Portable Transfer Switch
400 Amp, 480V Portable Transfer Switch
400 Amp, 480V Portable Transfer Switch

Cabling For Generator Sets o1 2223 000626)

Note: Includes delivery to job site and pick-up when complete.
#1 Banded Cable, 50' With Camlock Ends For Generator Set ...
#1 Banded Cable, 50' With Camlock Ends For Generator Set ...
#1 Banded Cable, 50' With Camlock Ends For Generator Set ...
50', 4/0 Cable With Camlock Ends For Generator Set
50', 4/0 Cable With Camlock Ends For Generator Set
50', 4/0 Cable With Camlock Ends For Generator Set

DAY
WK
MO
DAY
WK
MO

Resistive Loadbanks (01 22 23 00-0626)

Note: Includes delivery to job site and pick-up when complete. See CSI section 01 22 23 00-0723 for

reimbursable fuel fees.
100 KW A/C Resistive Loadbank
100 KW A/C Resistive Loadbank
100 KW A/C Resistive Loadbank
650 KW A/C Resistive Loadbank
650 KW A/C Resistive Loadbank
650 KW A/C Resistive Loadbank

DAY
WK
MO
DAY
WK
MO

Fuel Reimbursement For Generators 1 z 23 oo.0s26)

EA  Fuel ReimbursemMeNt FOr GENETALOIS ..........coiuiiiiiiiiiiiiii bbb bbb bbb bbbt 1.00
Note: Purchases made by the contractor for fuel will be reimbursed to the Contractor at the actual cost of the
purchase, without mark-up, for which a receipt or bill is received. The Adjustment Factor applied to Reimbursable
Fees will be 1.0000. The base cost of the purchase is $1.00, quantity will adjust cost to actual purchase cost, i.e.;
quantity of 125 = $125.00 purchase. If there are multiple purchases, each one shall be listed separately with a
comment in the "note" block to identify the purchase.

Weldlng Machines (01 22 23 00-0611)
Note: Includes delivery to job site and pick-up when complete. Excludes operator.
250 To 299 AMP, Diesel Powered Towable Welding Machine
250 To 299 AMP, Diesel Powered Towable Welding Machine
250 To 299 AMP, Diesel Powered Towable Welding Machine
300 To 349 AMP, Diesel Powered Towable Welding Machine
300 To 349 AMP, Diesel Powered Towable Welding Machine
300 To 349 AMP, Diesel Powered Towable Welding Machine
350 To 399 AMP, Diesel Powered Towable Welding Machine
350 To 399 AMP, Diesel Powered Towable Welding Machine
350 To 399 AMP, Diesel Powered Towable Welding Machine

DAY
WK
MO
DAY
WK
MO
DAY
WK
MO

Space Heaters o: 22 23 000611
Note: Includes delivery to job site and pick-up when complete. Excludes operator.
DAY 150,000 BTU/Hour Space Heater

copyright 2012 The Gordian Group, Inc.
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01 22 23 00-0737
01 22 23 00-0738
01 22 23 00-0739
01 22 23 00-0740
01 22 23 00-0741

01 22 23 00-0742
01 22 23 00-0743

01 22 23 00-0744
01 22 23 00-0745

01 22 23 00-0746

01 22 23 00-0747

01 22 23 00-0748
01 22 23 00-0749
01 22 23 00-0750
01 22 23 00-0751
01 22 23 00-0752
01 22 23 00-0753
01 22 23 00-0754
01 22 23 00-0755
01 22 23 00-0756
01 22 23 00-0757
01 22 23 00-0758
01 22 23 00-0759

01 22 23 00-0760

01 22 23 00-0761

01 22 23 00-0762
01 22 23 00-0763
01 22 23 00-0764
01 22 23 00-0765
01 22 23 00-0766
01 22 23 00-0767
01 22 23 00-0768
01 22 23 00-0769
01 22 23 00-0770
01 22 23 00-0771
01 22 23 00-0772
01 22 23 00-0773

01 22 23 00-0774

01 22 23 00-0775
01 22 23 00-0776
01 22 23 00-0777

01 22 23 00-0778
01 22 23 00-0779
01 22 23 00-0780
01 22 23 00-0781
01 22 23 00-0782
01 22 23 00-0783
01 22 23 00-0784
01 22 23 00-0785
01 22 23 00-0786

01 22 23 00-0787

01 22 23 00-0788

01 22 23 00-0789
01 22 23 00-0790

WK 150,000 BTU/Hour Space Heater
MO 150,000 BTU/Hour Space Heater

DAY 500,000 BTU/Hour Space Heater

WK 500,000 BTU/Hour Space Heater

MO 500,000 BTU/Hour Space Heater

General Equipment o: 225
Torch Burning (0122 23 00-0742)

Note: Includes delivery to job site, connection to existing system and pick-up when complete. Excludes operator.

DAY Torch Burning Package With Full Time Operator.

For Equipment Without Operator, Deduct

WK Torch Burning Package With Full Time Operator
For Equipment Without Operator, Deduct
MO Torch Burning Package With Full Time Operator.

For Equipment Without Operator, Deduct

Mowers (01 22 23 00-0742)

Note: Includes delivery to job site and pick-up when complete. Excludes operator.

DAY 21" Walk Behind Lawn Mower

WK 21" Walk Behind Lawn Mower

MO 21" Walk Behind Lawn Mower

DAY 32" Walk Behind Lawn Mower

WK 32" Walk Behind Lawn Mower

MO 32" Walk Behind Lawn Mower

DAY 36" To 48" Walk Behind Deck Mower

.......................... 11,894.34
-11,409.08

WK 36" To 48" Walk Behind Deck Mower

MO 36" To 48" Walk Behind Deck Mower

DAY 61" To 72" Walk Behind Deck Mower

WK 61" To 72" Walk Behind Deck Mower

MO 61" To 72" Walk Behind Deck Mower

Jacks And Braci NQ (01 22 23 00-0742)

Note: Includes delivery to job site and pick-up when complete.

Manual Hyd raulic Jacks (01 22 23 00-0760)
DAY 12 Ton Manual Hydraulic Bottle Jack

WK 12 Ton Manual Hydraulic Bottle Jack
MO 12 Ton Manual Hydraulic Bottle Jack

DAY 20 Ton Manual Hydraulic Bottle Jack

WK 20 Ton Manual Hydraulic Bottle Jack

MO 20 Ton Manual Hydraulic Bottle Jack

DAY 50 Ton Manual Hydraulic Bottle Jack

WK 50 Ton Manual Hydraulic Bottle Jack

MO 50 Ton Manual Hydraulic Bottle Jack

DAY 100 Ton Manual Hydraulic Bottle Jack
WK 100 Ton Manual Hydraulic Bottle Jack

MO 100 Ton Manual Hydraulic Bottle Jack

Manual Screw Jacks (0122 23 00-0760)
DAY 10 To 20 Ton Manual Screw Jack

WK 10 To 20 Ton Manual Screw Jack

MO 10 To 20 Ton Manual Screw Jack

Pressure Washers (0122 23 00-0742)

Note: Includes full-time operator, delivery, set-up, and removal.

DAY 2,000 PSI Pressure Washer With Full-Time Operator
For Equipment Without Operator, Deduct

WK 2,000 PSI Pressure Washer With Full-Time Operator
For Equipment Without Operator, Deduct

MO 2,000 PSI Pressure Washer With Full-Time Operator
For Equipment Without Operator, Deduct

DAY 3,000 PSI Pressure Washer With Full-Time Operator
For Equipment Without Operator, Deduct

WK 3,000 PSI Pressure Washer With Full-Time Operator
For Equipment Without Operator, Deduct

MO 3,000 PSI Pressure Washer With Full-Time Operator
For Equipment Without Operator, Deduct

DAY 4,000 PSI Pressure Washer With Full-Time Operator
For Equipment Without Operator, Deduct

WK 4,000 PSI Pressure Washer With Full-Time Operator
For Equipment Without Operator, Deduct

MO 4,000 PSI Pressure Washer With Full-Time Operator
For Equipment Without Operator, Deduct

Confined Space Entry Equipment o:2 2000742

Note: Includes delivery, set-up, and removal.
DAY Ventilation Equipment For Confined Spaces

WK Ventilation Equipment For Confined Spaces

copyright 2012 The Gordian Group, Inc.
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01222300-0791 MO Ventilation Equipment For Confined Spaces
01222300-0792 WK Confined Spaces Air Monitor, Tripod, Harness, Cables, SCBAs And Complete Assembly
0122 2300-0793 DAY Confined Space Air Monitor PErsonNel.............coeiririeininieiiisecieieseeeeeeeeeeees

Note: Per person needed, per day.

01 22 23 00-0794 ngh Volume Vacuums (: 22 23 c0-0742)

Note: Includes delivery, set up, and operator.

01 22 2300-0795 DAY 500 Gallon High Volume Vacuum With FUIl-TIME OPEIator...........couiiuiiiiiiiieeiieie ettt ne e e e 1,077.64
For Equipment Without Operator, Deduct -812.42

0122 2300-0796 WK 500 Gallon High Volume Vacuum With FUIl-TIME OPEIator...........ccuiiieiiiiiieeiieee ettt neeas 3,789.21
For Equipment Without Operator, Deduct -3,046.58

0122 2300-0797 MO 500 Gallon High Volume Vacuum With FUIl-TIMeE OPEIrator.........c.coutriiitiiieiieeesie ettt neeae 13,209.19
For Equipment Without Operator, Deduct -10,663.03

01 22 23 00-0798 Portable Floor Drylng Fans o1 22 23 00-0722)
Note: Includes delivery to job site and pick-up when complete. Excludes operator.
01222300-0799 DAY 2,250 CFM Portable FIOOr Drying Fan ..........ccooiieiiiniiiniiseeieeeseeeeie e
01222300-0800 WK 2,250 CFM Portable Floor Drying Fan
01222300-0801 MO 2,250 CFM Portable Floor Drying Fan

01 22 23 00-0802 Portable Dehumidifiers (0122 23 00-0742)

Note: Includes delivery to job site and pick-up when complete. Excludes operator.
012223 00-0803 DAY 15 Gallons Per Day, Portable Dehumidifier
01222300-0804 WK 15 Gallons Per Day, Portable Dehumidifier
01222300-0805 MO 15 Gallons Per Day, Portable Dehumidifier
0122 2300-0806 DAY 25 Gallons Per Day, Portable Dehumidifier
01 22 2300-0807 WK 25 Gallons Per Day, Portable Dehumidifier
0122 2300-0808 MO 25 Gallons Per Day, Portable Dehumidifier

01 22 23 00-0809 Portable Fume EXtractors c: 22 oo
Note: Includes delivery to job site and pick-up when complete. Excludes operator.
01 22 2300-0810 DAY POrtable FUME EXITACTOT .......eeutiiutitietteteett ettt ettt ettt e et ea s e s e e s e et e e ae et e es e eae et e eae e et e e e e bt es e et e es e e e e et e et e ebeens et e annenbeaneenteane 27.00
01 22 2300-0811 WK POrtable FUME EXITACTOT .......eeutiiueeteitteteett ettt ettt ettt ee s et e e s e et e se e b e eh e e e bt e as e bt e e e e e e e s e et e eh e et e et e enb e et e eneeateaneebeannentean 81.00

01 22 23 00-0812 Ground Thaw Mobile Equipment And Blankets o1 22 23 000722

Note: Rental includes self contained boiler equipment with manifold, all hoses and blankets. Includes delivery to
job site and pick-up when complete.

0122 2300-0813 DAY 175 MBH Output Portable Boiler FOr GrouNd TRAW. ...........iiriiiiiieieiieteieiisi ettt 462.44
Note: Up to 2400 SF ground area or 6000 SF concrete curing area.

01222300-0814 WK 175 MBH Output Portable Boiler FOr GrouNd THaW. ..........cciiiiiiiiiieisie ettt 1,849.76
Note: Up to 2400 SF ground area or 6000 SF concrete curing area.

0122 2300-0815 MO 175 MBH Output Portable Boiler FOr GroUNT TRAW.........cc.uiiiiiiiiiiiieeie ettt sttt sne e aeeas 4,624.40
Note: Up to 2400 SF ground area or 6000 SF concrete curing area.

0122 2300-0816 DAY 280 MBH Output Portable Boiler FOr GroUNT TRAW..........ccuiiiiiiiiiiaie ettt sttt ettt asnenbe e enne e 693.66
Note: Up to 6000 SF ground area or 18000 SF concrete curing area.

0122 2300-0817 WK 280 MBH Output Portable Boiler FOr GroUNT TRAW..........c.uiiiiiiiiiiieeie ettt ettt ae e e 2,774.64
Note: Up to 6000 SF ground area or 18000 SF concrete curing area.

0122 2300-0818 MO 280 MBH Output Portable Boiler FOr GroUNT TRAW. .........c.uiiiiiiiiieie ettt ettt sne e 6,936.60
Note: Up to 6000 SF ground area or 18000 SF concrete curing area.

0122 2300-0819 DAY 480 MBH Output Portable Boiler FOr GroUNT TRAW..........c.uiiiiiiiiiiiieee ettt en e se e e 1,040.49
Note: Up to 12000 SF ground area or 36000 SF concrete curing area.

01222300-0820 WK 480 MBH Output Portable Boiler FOr GrouNd THaW............ciiiiiiiiiieeiisie ettt se e 6,474.16
Note: Up to 12000 SF ground area or 36000 SF concrete curing area.

01222300-0821 MO 480 MBH Output Portable Boiler FOr GrouNd THaW...........cc.iiiiiiiiiiieiist ettt 10,404.90
Note: Up to 12000 SF ground area or 36000 SF concrete curing area.

012223 00-0822 CSF Place Hoses ANd BIANKETS OVEI AFBA ..........c.ciiiiiuiiiiiiciceiise sttt sa s 17.87

Note: Lay hose in loops, 24" on center, over area. Cover the hose with construction blankets.

01 22 23 00-0823 Marine Equipment e 22

01 22 23 00-0824 Barge And TUg Boat Rental (01 22 23 00-0823)

0122 2300-0825 DAY Up To 190' Barge
0122 2300-0826 DAY Barge Rental With Mounted Crane And Full-time Operator
Note: Including barge.
01222300-0827 HR 400 HP Tug Boat With Operator
0122 2300-0828 HR 500 To 800 HP Tug Boat With Operator

01 22 23 00-0829 Material Handling Equipment o 2225
01 22 23 00-0830 Truck Mounted Hydraulic Cranes (o 22 23 000829

Note: Includes full-time operator. Excludes delivery, set-up, and removal.
0122 2300-0831 DAY 6 Ton Lift Hydraulic Crane With Full-Time Operator
For Equipment Without Operator, Deduct
0122 2300-0832 WK 6 Ton Lift Hydraulic Crane With Full-Time Operator
For Equipment Without Operator, Deduct
0122 2300-0833 MO 6 Ton Lift Hydraulic Crane With Full-Time Operator
For Equipment Without Operator, Deduct
0122 2300-0834 DAY 8 To 9 Ton Lift Hydraulic Crane With Full-Time Operator
For Equipment Without Operator, Deduct
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01 22 23 00-0835
01 22 23 00-0836
01 22 23 00-0837
01 22 23 00-0838
01 22 23 00-0839
01 22 23 00-0840
01 22 23 00-0841
01 22 23 00-0842
01 22 23 00-0843
01 22 23 00-0844
01 22 23 00-0845
01 22 23 00-0846
01 22 23 00-0847
01 22 23 00-0848
01 22 23 00-0849
01 22 23 00-0850
01 22 23 00-0851
01 22 23 00-0852
01 22 23 00-0853
01 22 23 00-0854
01 22 23 00-0855
01 22 23 00-0856
01 22 23 00-0857
01 22 23 00-0858
01 22 23 00-0859
01 22 23 00-0860
01 22 23 00-0861
01 22 23 00-0862

01 22 23 00-0863

01 22 23 00-0864

01 22 23 00-0865
01 22 23 00-0866
01 22 23 00-0867
01 22 23 00-0868
01 22 23 00-0869
01 22 23 00-0870
01 22 23 00-0871
01 22 23 00-0872
01 22 23 00-0873
01 22 23 00-0874
01 22 23 00-0875

01 22 23 00-0876

WK 8 To 9 Ton Lift Hydraulic Crane With Full-Time Operator
For Equipment Without Operator, Deduct
MO 8 To 9 Ton Lift Hydraulic Crane With Full-Time Operator

For Equipment Without Operator, Deduct
DAY 14 To 15 Ton Lift Hydraulic Crane With Full-Time Operator

For Equipment Without Operator, Deduct

WK 14 To 15 Ton Lift Hydraulic Crane With Full-Time Operator
For Equipment Without Operator, Deduct
MO 14 To 15 Ton Lift Hydraulic Crane With Full-Time Operator

For Equipment Without Operator, Deduct
DAY 20 To 25 Ton Lift Hydraulic Crane With Full-Time Operator

For Equipment Without Operator, Deduct
WK 20 To 25 Ton Lift Hydraulic Crane With Full-Time Operator

For Equipment Without Operator, Deduct
MO 20 To 25 Ton Lift Hydraulic Crane With Full-Time Operator

For Equipment Without Operator, Deduct

DAY 30 To 35 Ton Lift Hydraulic Crane With Full-Time Operator
For Equipment Without Operator, Deduct
WK 30 To 35 Ton Lift Hydraulic Crane With Full-Time Operator

For Equipment Without Operator, Deduct
MO 30 To 35 Ton Lift Hydraulic Crane With Full-Time Operator

For Equipment Without Operator, Deduct
DAY 40 To 45 Ton Lift Hydraulic Crane With Full-Time Operator

For Equipment Without Operator, Deduct
WK 40 To 45 Ton Lift Hydraulic Crane With Full-Time Operator

For Equipment Without Operator, Deduct

MO 40 To 45 Ton Lift Hydraulic Crane With Full-Time Operator
For Equipment Without Operator, Deduct
DAY 50 To 55 Ton Lift Hydraulic Crane With Full-Time Operator

For Equipment Without Operator, Deduct
WK 50 To 55 Ton Lift Hydraulic Crane With Full-Time Operator

For Equipment Without Operator, Deduct
MO 50 To 55 Ton Lift Hydraulic Crane With Full-Time Operator

For Equipment Without Operator, Deduct
DAY 60 To 65 Ton Lift Hydraulic Crane With Full-Time Operator

For Equipment Without Operator, Deduct

WK 60 To 65 Ton Lift Hydraulic Crane With Full-Time Operator
For Equipment Without Operator, Deduct
MO 60 To 65 Ton Lift Hydraulic Crane With Full-Time Operator

...................... 23,114.51

For Equipment Without Operator, Deduct
DAY 70 To 75 Ton Lift Hydraulic Crane With Full-Time Operator

-9,017.41

For Equipment Without Operator, Deduct
WK 70 To 75 Ton Lift Hydraulic Crane With Full-Time Operator

........................ 7,265.29

For Equipment Without Operator, Deduct
MO 70 To 75 Ton Lift Hydraulic Crane With Full-Time Operator

-2,092.04
...................... 24,537.15

For Equipment Without Operator, Deduct

DAY 90 Ton Lift Hydraulic Crane With Full-Time Operator
For Equipment Without Operator, Deduct
WK 90 Ton Lift Hydraulic Crane With Full-Time Operator

For Equipment Without Operator, Deduct
MO 90 Ton Lift Hydraulic Crane With Full-Time Operator

For Equipment Without Operator, Deduct
DAY 100 Ton Lift Hydraulic Crane With Full-Time Operator

For Equipment Without Operator, Deduct
WK 100 Ton Lift Hydraulic Crane With Full-Time Operator

For Equipment Without Operator, Deduct

MO 100 Ton Lift Hydraulic Crane With Full-Time Operator
For Equipment Without Operator, Deduct

-9,017.41

........................ 26,719.62
-9,017.41

Cranes, Mechanical, Cable Controlled Lattice Boom, Truck Mounted o: 22 2z 00-

0829)
Note: Includes full-time operator. Excludes delivery, set-up, and removal.

DAY 75 To 80 Ton Lift Mechanical Crane With Full-Time Operator

...................... 1,630.89

For Equipment Without Operator, Deduct
WK 75 To 80 Ton Lift Mechanical Crane With Full-Time Operator

-418.41

For Equipment Without Operator, Deduct

MO 75 To 80 Ton Lift Mechanical Crane With Full-Time Operator
For Equipment Without Operator, Deduct
DAY 100 To 110 Ton Lift Mechanical Crane With Full-Time Operator

For Equipment Without Operator, Deduct
WK 100 To 110 Ton Lift Mechanical Crane With Full-Time Operator

For Equipment Without Operator, Deduct

MO 100 To 110 Ton Lift Mechanical Crane With Full-Time Operator
For Equipment Without Operator, Deduct
DAY 125 Ton Lift Mechanical Crane With Full-Time Operator

For Equipment Without Operator, Deduct

WK 125 Ton Lift Mechanical Crane With Full-Time Operator
For Equipment Without Operator, Deduct
MO 125 Ton Lift Mechanical Crane With Full-Time Operator

For Equipment Without Operator, Deduct
DAY 150 Ton Lift Mechanical Crane With Full-Time Operator

For Equipment Without Operator, Deduct

WK 150 Ton Lift Mechanical Crane With Full-Time Operator
For Equipment Without Operator, Deduct
MO 150 Ton Lift Mechanical Crane With Full-Time Operator

For Equipment Without Operator, Deduct
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012223 00-0877 DAY 250 Ton Lift Mechanical Crane With Full-Time Operator
For Equipment Without Operator, Deduct

0122 2300-0878 WK 250 Ton Lift Mechanical Crane With Full-Time Operator
For Equipment Without Operator, Deduct

0122 2300-0879 MO 250 Ton Lift Mechanical Crane With Full-Time Operator
For Equipment Without Operator, Deduct

0122 2300-0880 DAY 300 Ton Lift Mechanical Crane With Full-Time Operator
For Equipment Without Operator, Deduct

0122 2300-0881 WK 300 Ton Lift Mechanical Crane With FUll-TiMeE OPEIator............couiiiiiiriiieeieee ettt aneeneean 14,100.64
For Equipment Without Operator, Deduct -2,092.04

0122 2300-0882 MO 300 Ton Lift Mechanical Crane With Full-Time Operator
For Equipment Without Operator, Deduct

012223 00-0883 DAY 500 Ton Lift Mechanical Crane With Full-Time Operator
For Equipment Without Operator, Deduct

01222300-0884 WK 500 Ton Lift Mechanical Crane With Full-Time Operator
For Equipment Without Operator, Deduct

01222300-0885 MO 500 Ton Lift Mechanical Crane With Full-Time Operator ...76,269.63
For Equipment Without Operator, Deduct -9,017.41

01 22 23 00-0886 Telescopic Boom, Hi-Reach, Rough Terrain Construction ForkIifts o1 22 zs oo.e29)
Note: Includes full-time operator. Excludes delivery, set-up, and removal.

0122 2300-0887 DAY 5,000 LB Telescopic Boom, Hi-Reach, Rough Terrain Construction Forklift With Full-Time Operator
For Equipment Without Operator, Deduct

0122 2300-0888 WK 5,000 LB Telescopic Boom, Hi-Reach, Rough Terrain Construction Forklift With Full-Time Operator
For Equipment Without Operator, Deduct

0122 2300-0889 MO 5,000 LB Telescopic Boom, Hi-Reach, Rough Terrain Construction Forklift With Full-Time Operator ...
For Equipment Without Operator, Deduct

0122 2300-0890 DAY 6,000 LB Telescopic Boom, Hi-Reach, Rough Terrain Construction Forklift With Full-Time Operator
For Equipment Without Operator, Deduct

01222300-0891 WK 6,000 LB Telescopic Boom, Hi-Reach, Rough Terrain Construction Forklift With Full-Time Operator

For Equipment Without Operator, Deduct -2,031.06
01222300-0892 MO 6,000 LB Telescopic Boom, Hi-Reach, Rough Terrain Construction Forklift With Full-Time Operator ...11,325.47
For Equipment Without Operator, Deduct -8,754.55

0122 2300-0893 DAY 8,000 LB Telescopic Boom, Hi-Reach, Rough Terrain Construction Forklift With Full-Time Operator
For Equipment Without Operator, Deduct

0122 2300-0894 WK 8,000 LB Telescopic Boom, Hi-Reach, Rough Terrain Construction Forklift With Full-Time Operator ...
For Equipment Without Operator, Deduct

0122 2300-0895 MO 8,000 LB Telescopic Boom, Hi-Reach, Rough Terrain Construction Forklift With Full-Time Operator ...11,676.05
For Equipment Without Operator, Deduct -8,754.55
0122 2300-0896 DAY 10,000 LB Telescopic Boom, Hi-Reach, Rough Terrain Construction Forklift With Full-Time Operator .............c.cccce... 1,019.73
For Equipment Without Operator, Deduct -406.21
0122 2300-0897 WK 10,000 LB Telescopic Boom, Hi-Reach, Rough Terrain Construction Forklift With Full-Time Operator .............c.cccce... 3,626.20
For Equipment Without Operator, Deduct -2,031.06
0122 2300-0898 MO 10,000 LB Telescopic Boom, Hi-Reach, Rough Terrain Construction Forklift With Full-Time Operator ...............cccc..... 12,494.07
For Equipment Without Operator, Deduct -8,754.55
01 22 23 00-0899 Straight Mast, Rough Terrain Construction ForkIifts o1 22 2s oo.ez9)
Note: Includes full-time operator. Excludes delivery, set-up, and removal.
0122 2300-0900 DAY 5,000 LB Straight Mast, Rough Terrain Construction Forklift With Full-Time Operator.............ccccerieiereaieniareneeeeseans 694.85
For Equipment Without Operator, Deduct -406.21
For Propane Instead Of Gas Or Diesel, Add 57.73
0122 2300-0901 WK 5,000 LB Straight Mast, Rough Terrain Construction Forklift With Full-Time Operator.............cccccueveriaienesreneneereens 2,819.28
For Equipment Without Operator, Deduct -2,031.06
For Propane Instead Of Gas Or Diesel, Add 157.64

01222300-0902 MO 5,000 LB Straight Mast, Rough Terrain Construction Forklift With Full-Time Operator
For Equipment Without Operator, Deduct
For Propane Instead Of Gas Or Diesel, Add

0122 2300-0903 DAY 6,000 LB Straight Mast, Rough Terrain Construction Forklift With Full-Time Operator....
For Equipment Without Operator, Deduct
For Propane Instead Of Gas Or Diesel, Add

0122 2300-0904 WK 6,000 LB Straight Mast, Rough Terrain Construction Forklift With Full-Time Operator
For Equipment Without Operator, Deduct
For Propane Instead Of Gas Or Diesel, Add

01222300-0905 MO 6,000 LB Straight Mast, Rough Terrain Construction Forklift With Full-Time Operator..............ccccvvereiiienenieinenanns 10,653.53
For Equipment Without Operator, Deduct -8,754.55
For Propane Instead Of Gas Or Diesel, Add 379.80
0122 2300-0906 DAY 8,000 LB Straight Mast, Rough Terrain Construction Forklift With Full-Time Operator.............ccccerieieririeniareneeeceeans 791.85
For Equipment Without Operator, Deduct -406.21
For Propane Instead Of Gas Or Diesel, Add 77.13
0122 2300-0907 WK 8,000 LB Straight Mast, Rough Terrain Construction Forklift With Full-Time Operator..............ccccceuiereiiincineieiaens 3,088.64
For Equipment Without Operator, Deduct -2,031.06
For Propane Instead Of Gas Or Diesel, Add 211.52
01222300-0908 MO 8,000 LB Straight Mast, Rough Terrain Construction Forklift With Full-Time Operator.............cccccuvereiiienenieincninns 11,179.39
For Equipment Without Operator, Deduct -8,754.55
For Propane Instead Of Gas Or Diesel, Add 484.97

0122 2300-0909 DAY 10,000 LB Straight Mast, Rough Terrain Construction Forklift With Full-Time Operator............cccccoiieriiieniaienieecieans
For Equipment Without Operator, Deduct
For Propane Instead Of Gas Or Diesel, Add

01222300-0910 WK 10,000 LB Straight Mast, Rough Terrain Construction Forklift With Full-Time Operator..
For Equipment Without Operator, Deduct
For Propane Instead Of Gas Or Diesel, Add

01222300-0911 MO 10,000 LB Straight Mast, Rough Terrain Construction Forklift With Full-Time Operator...............ccocueeiienerieineninnns 11,338.68
For Equipment Without Operator, Deduct -8,754.55
For Propane Instead Of Gas Or Diesel, Add 516.83
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01 22 23 00-0912 Straight Mast, Industrial Warehouse Forklifts o1 22 zs oo.e29)

Note: Includes full-time operator. Excludes delivery, set-up, and removal.

0122 2300-0913 DAY 5,000 LB Straight Mast, Industrial Warehouse Forklift With Full-Time Operator............ccccoiiiiriiiineeeese e 651.62
For Equipment Without Operator, Deduct -406.21
For Propane Instead Of Gas Or Diesel, Add 49.08
01222300-0914 WK 5,000 LB Straight Mast, Industrial Warehouse Forklift With Full-Time OPerator.............cocceirireinineieeseeeeeeeees 2,591.99
For Equipment Without Operator, Deduct -2,031.06

For Propane Instead Of Gas Or Diesel, Add 112.19
01222300-0915 MO 5,000 LB Straight Mast, Industrial Warehouse Forklift With Full-Time Operator.. .
For Equipment Without Operator, Deduct
For Propane Instead Of Gas Or Diesel, Add
0122 2300-0916 DAY 6,000 LB Straight Mast, Industrial Warehouse Forklift With Full-Time Operator
For Equipment Without Operator, Deduct
For Propane Instead Of Gas Or Diesel, Add
01222300-0917 WK 6,000 LB Straight Mast, Industrial Warehouse Forklift With Full-Time OPerator.............cocceiririinineieeseeeeeeeee

For Equipment Without Operator, Deduct -2,031.06

For Propane Instead Of Gas Or Diesel, Add 115.69
0122 2300-0918 MO 6,000 LB Straight Mast, Industrial Warehouse Forklift With Full-Time Operator.............cccocieiereiienenieeseeeseeeean 10,139.34

For Equipment Without Operator, Deduct -8,754.55

For Propane Instead Of Gas Or Diesel, Add 276.96
0122 2300-0919 DAY 8,000 LB Straight Mast, Industrial Warehouse Forklift With Full-Time Operator............ccouiiiriiienieieseeeseeesee e 780.16

For Equipment Without Operator, Deduct -406.21

For Propane Instead Of Gas Or Diesel, Add 74.79
01222300-0920 WK 8,000 LB Straight Mast, Industrial Warehouse Forklift With Full-Time OPerator.............coeoevririineneieineeeeeeeees 2,878.30

For Equipment Without Operator, Deduct -2,031.06

For Propane Instead Of Gas Or Diesel, Add 169.45
01222300-0921 MO 8,000 LB Straight Mast, Industrial Warehouse Forklift With Full-Time Operator.............ccccveiereiieienieeseeeseeeees 10,799.60

For Equipment Without Operator, Deduct -8,754.55

For Propane Instead Of Gas Or Diesel, Add 409.01
0122 2300-0922 DAY 12,000 LB Straight Mast, Industrial Warehouse Forklift With Full-Time Operator

For Equipment Without Operator, Deduct

For Propane Instead Of Gas Or Diesel, Add
01222300-0923 WK 12,000 LB Straight Mast, Industrial Warehouse Forklift With Full-Time Operator

For Equipment Without Operator, Deduct -2,031.06

For Propane Instead Of Gas Or Diesel, Add 189.31
0122 2300-0924 MO 12,000 LB Straight Mast, Industrial Warehouse Forklift With Full-Time OPerator............cccceerereeienienreieseeeseeeneea 11,150.18

For Equipment Without Operator, Deduct -8,754.55

For Propane Instead Of Gas Or Diesel, Add 479.13
01222300-0925 DAY 15,000 LB Straight Mast, Industrial Warehouse Forklift With Full-Time Operator.............ccocoeireriineneinisereeseseeeees 897.02

For Equipment Without Operator, Deduct -406.21

For Propane Instead Of Gas Or Diesel, Add 98.16
01222300-0926 WK 15,000 LB Straight Mast, Industrial Warehouse Forklift With Full-Time Operator............c.ccceoviirieiiinenineneeiseeseeee 3,147.07

For Equipment Without Operator, Deduct -2,031.06

For Propane Instead Of Gas Or Diesel, Add 223.20
0122 2300-0927 MO 15,000 LB Straight Mast, Industrial Warehouse Forklift With Full-Time OPerator............cccceererieaiinienreieseeeseeeeeeas 11,442.33

For Equipment Without Operator, Deduct -8,754.55

For Propane Instead Of Gas Or Diesel, Add 537.56

01 22 23 00-0928 Chain Hoists (0122 23 00-0829)

Note: Includes delivery to job site and pick-up when complete.
012223 00-0929 DAY 1 Ton, 20' Lift, Manual Chain Hoist
0122 2300-0930 WK 1 Ton, 20' Lift, Manual Chain HOISt...........ccccoiiiiiiiiiciicccccce
01222300-0931 MO 1 Ton, 20' Lift, Manual Chain HOISt...........ccccoiiiiiiiciccce
0122 2300-0932 DAY 3 Ton, 20' Lift, Manual Chain Hoist
01 222300-0933 WK 3 Ton, 20' Lift, Manual Chain HOISE...........ccccuuieiiiiiiieee et eaaes
01 222300-0934 MO 3 Ton, 20" Lift, Manual Chain HOISE...........ccccuuieiiiiiiiiee et eaaes
012223 00-0935 DAY 5 Ton, 20' Lift, Manual Chain Hoist
01 222300-0936 WK 5 Ton, 20' Lift, Manual Chain HOISE...........ccccuieiiiiiiiiee et eaaes
0122 2300-0937 MO 5 Ton, 20' Lift, Manual Chain HOISt...........ccccoiiiiiiicicicccce
0122 2300-0938 DAY 2 Ton, 20' Lift, 2-Speed, 230/460V 60 Cycle, Electric Chain HOiSt ............ccccoeoiiineniinns
01222300-0939 WK 2 Ton, 20' Lift, 2-Speed, 230/460V 60 Cycle, Electric Chain Hoist
0122 2300-0940 MO 2 Ton, 20' Lift, 2-Speed, 230/460V 60 Cycle, Electric Chain Hoist
0122 2300-0941 DAY 3 Ton, 20' Lift, 2-Speed, 230/460V 60 Cycle, Electric Chain HOISt ............ccceevieririiinninaens
0122 2300-0942 WK 3 Ton, 20' Lift, 2-Speed, 230/460V 60 Cycle, Electric Chain Hoist
0122 2300-0943 MO 3 Ton, 20' Lift, 2-Speed, 230/460V 60 Cycle, Electric Chain Hoist
01222300-0944 DAY 5 Ton, 20' Lift, 2-Speed, 230/460V 60 Cycle, Electric Chain HOiSt ............ccccooeeiiincniiinens
01222300-0945 WK 5 Ton, 20' Lift, 2-Speed, 230/460V 60 Cycle, Electric Chain Hoist
01222300-0946 MO 5 Ton, 20' Lift, 2-Speed, 230/460V 60 Cycle, Electric Chain Hoist

01 22 23 00-0947 Pumping Equipment o1 2225
01 22 23 00-0948 Gas Powered Portable Centrifugal PUMPS c: 22 23 00006

Note: Includes delivery, set-up, and removal. Excludes operator. See CSI section 01 22 23 00-0972 for larger

diameter pumps.
0122 2300-0949 DAY 8,500 GPH, 2" Discharge, 108 Maximum Head, Gas Powered Portable Centrifugal Pump
0122 2300-0950 WK 8,500 GPH, 2" Discharge, 108' Maximum Head, Gas Powered Portable Centrifugal Pump....
0122 2300-0951 MO 8,500 GPH, 2" Discharge, 108 Maximum Head, Gas Powered Portable Centrifugal Pump.
0122 2300-0952 DAY 16,500 GPH, 3" Discharge, 85' Maximum Head, Gas Powered Portable Centrifugal Pump....
0122 2300-0953 WK 16,500 GPH, 3" Discharge, 85' Maximum Head, Gas Powered Portable Centrifugal Pump....
01222300-0954 MO 16,500 GPH, 3" Discharge, 85' Maximum Head, Gas Powered Portable Centrifugal Pump....

01 22 23 00-0955 Gas Powered Portable Diaphragm Pumps o1 22 2s co0s

Note: Includes delivery, set-up, and removal. Excludes operator.
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0122 2300-0956 DAY 3,000 GPH, 2" Discharge, 25' Maximum Head, Gas Powered Portable Diaphragm Pump .69.27
0122 2300-0957 WK 3,000 GPH, 2" Discharge, 25' Maximum Head, Gas Powered Portable Diaphragm Pump ..195.75

0122 2300-0958 MO 3,000 GPH, 2" Discharge, 25' Maximum Head, Gas Powered Portable Diaphragm Pump ....
0122 2300-0959 DAY 5,200 GPH, 3" Discharge, 25' Maximum Head, Gas Powered Portable Diaphragm Pump ....
01222300-0960 WK 5,200 GPH, 3" Discharge, 25' Maximum Head, Gas Powered Portable Diaphragm Pump
01222300-0961 MO 5,200 GPH, 3" Discharge, 25' Maximum Head, Gas Powered Portable Diaphragm Pump ....

01 22 23 00-0962 Gas Powered Portable Trash Pumps e 22 2s 00004
Note: Includes delivery, set-up, and removal. Excludes operator.
0122 2300-0963 DAY 12,000 GPH, 2" Discharge, 100" Maximum Head, Gas Powered Portable Trash Pump..
01222300-0964 WK 12,000 GPH, 2" Discharge, 100' Maximum Head, Gas Powered Portable Trash Pump..
01222300-0965 MO 12,000 GPH, 2" Discharge, 100" Maximum Head, Gas Powered Portable Trash Pump..
0122 2300-0966 DAY 25,000 GPH, 3" Discharge, 90' Maximum Head, Gas Powered Portable Trash Pump.
0122 2300-0967 WK 25,000 GPH, 3" Discharge, 90' Maximum Head, Gas Powered Portable Trash Pump.
0122 2300-0968 MO 25,000 GPH, 3" Discharge, 90' Maximum Head, Gas Powered Portable Trash Pump.
0122 2300-0969 DAY 35,000 GPH, 4" Discharge, 106' Maximum Head, Gas Powered Portable Trash Pump..
0122 2300-0970 WK 35,000 GPH, 4" Discharge, 106' Maximum Head, Gas Powered Portable Trash Pump..
01222300-0971 MO 35,000 GPH, 4" Discharge, 106' Maximum Head, Gas Powered Portable Trash Pump..

01 22 23 00-0972 Diesel Powered Portable Trash Pumps o1 22 2s co0s7)
Note: Includes delivery, set-up, and removal. Excludes operator.
0122 2300-0973 DAY 63,000 GPH, 4" Discharge, 153' Maximum Head, Diesel Powered Portable Trash Pump .
0122 2300-0974 WK 63,000 GPH, 4" Discharge, 153' Maximum Head, Diesel Powered Portable Trash Pump .
01222300-0975 MO 63,000 GPH, 4" Discharge, 153" Maximum Head, Diesel Powered Portable Trash Pump .

0122 2300-0976 DAY 156,000 GPH, 6" Discharge, 160" Maximum Head, Diesel Powered Portable Trash Pump ... ..414.10
01222300-0977 WK 156,000 GPH, 6" Discharge, 160" Maximum Head, Diesel Powered Portable Trash Pump ..1,084.18
0122 2300-0978 MO 156,000 GPH, 6" Discharge, 160" Maximum Head, Diesel Powered Portable Trash Pump ..2,883.61

..563.17
..1,507.31
..4,032.53

0122 2300-0979 DAY 246,000 GPH, 10" Discharge, 160" Maximum Head, Diesel Powered Portable Trash Pump .
0122 2300-0980 WK 246,000 GPH, 10" Discharge, 160" Maximum Head, Diesel Powered Portable Trash Pump .
01222300-0981 MO 246,000 GPH, 10" Discharge, 160" Maximum Head, Diesel Powered Portable Trash Pump .
01222300-0982 DAY 379,000 GPH, 12" Discharge, 104' Maximum Head, Diesel Powered Portable Trash Pump . ..728.81
01222300-0983 WK 379,000 GPH, 12" Discharge, 104' Maximum Head, Diesel Powered Portable Trash Pump .... ..1,861.17
01222300-0984 MO 379,000 GPH, 12" Discharge, 104' Maximum Head, Diesel Powered Portable Trash PUMP ...........cccccoiiiiiiinciiinns 5,466.05

01 22 23 00-0985 Diesel Powered Portable Silenced Environmental Trash Pumps o122 2s co0san)
Note: Includes delivery, set-up, and removal. Excludes operator.
0122 2300-0986 DAY 90,000 GPH, 4" Discharge, 330' Maximum Head, Diesel Powered Portable Silenced Environmental Trash Pump...........
0122 2300-0987 WK 90,000 GPH, 4" Discharge, 330' Maximum Head, Diesel Powered Portable Silenced Environmental Trash Pump...
01222300-0988 MO 90,000 GPH, 4" Discharge, 330' Maximum Head, Diesel Powered Portable Silenced Environmental Trash Pump
0122 2300-0989 DAY 136,800 GPH, 6" Discharge, 158' Maximum Head, Diesel Powered Portable Silenced Environmental Trash Pump.
01222300-0990 WK 136,800 GPH, 6" Discharge, 158' Maximum Head, Diesel Powered Portable Silenced Environmental Trash Pump......
01222300-0991 MO 136,800 GPH, 6" Discharge, 158' Maximum Head, Diesel Powered Portable Silenced Environmental Trash Pump......
0122 2300-0992 DAY 246,000 GPH, 10" Discharge, 158' Maximum Head, Diesel Powered Portable Silenced Environmental Trash

LT3 2T« TS T TS TSSOSO SR ST U PP PPTPPRUPPPRPRIOOY 572.20
0122 2300-0993 WK 246,000 GPH, 10" Discharge, 158' Maximum Head, Diesel Powered Portable Silenced Environmental Trash

LU0« TSSOSO TSP U PP UPTOPTPPTPPPPRIPPN 1,692.52
0122 2300-0994 MO 246,000 GPH, 10" Discharge, 158' Maximum Head, Diesel Powered Portable Silenced Environmental Trash

LU0 ST ST OSSOSO TSP U PP UPTOPRPPTPPPPRPPN 4,720.68
0122 2300-0995 DAY 510,000 GPH, 12" Discharge, 200" Maximum Head, Diesel Powered Portable Silenced Environmental Trash

Pump ..861.32

0122 2300-0996 WK 510,000 GPH, 12" Discharge, 200" Maximum Head, Diesel Powered Portable Silenced Environmental Trash

UMD <R e R Rt e RS R RS R e RS R e e Rt e e R e e R e e st e et e e n e neeneereas 2,199.97
01222300-0997 MO 510,000 GPH, 12" Discharge, 200" Maximum Head, Diesel Powered Portable Silenced Environmental Trash

UMD <R e R R R R SR e Rt RS R e e Rt e Rt et e R e e R e e st e e et e e e e reeneeres 6,459.88

01 22 23 00-0998 3 Phase Electric Submersible Pumps e 22 2s 00004
Note: Includes delivery, set-up, and removal. Excludes operator.
0122 2300-0999 DAY 24,000 GPH, 3" Discharge, 78 Maximum Head, 3 Phase Electric Submersible Pump
01222300-1000 WK 24,000 GPH, 3" Discharge, 78' Maximum Head, 3 Phase Electric Submersible Pump
01222300-1001 MO 24,000 GPH, 3" Discharge, 78' Maximum Head, 3 Phase Electric Submersible Pump...
01222300-1002 DAY 49,800 GPH, 4" Discharge, 98' Maximum Head, 3 Phase Electric Submersible Pump ...
0122 2300-1003 WK 49,800 GPH, 4" Discharge, 98' Maximum Head, 3 Phase Electric Submersible Pump
0122 2300-1004 MO 49,800 GPH, 4" Discharge, 98' Maximum Head, 3 Phase Electric Submersible Pump...

01 22 23 00-1005 Hydraulic Submersible Pumps o1 2223 co00a7)
Note: Includes delivery, set-up, and removal. Excludes operator.
012223 00-1006 DAY 60,000 GPH, 4" Discharge, 115' Maximum Head, Hydraulic Submersible Pump
0122 2300-1007 WK 60,000 GPH, 4" Discharge, 115' Maximum Head, Hydraulic Submersible Pump
0122 2300-1008 MO 60,000 GPH, 4" Discharge, 115' Maximum Head, Hydraulic Submersible Pump
0122 2300-1009 DAY 132,000 GPH, 6" Discharge, 90' Maximum Head, Hydraulic Submersible Pump
0122 2300-1010 WK 132,000 GPH, 6" Discharge, 90' Maximum Head, Hydraulic Submersible Pump
01222300-1011 MO 132,000 GPH, 6" Discharge, 90' Maximum Head, Hydraulic Submersible Pump

....99.38

01 22 23 00-1012 Suction Hose With COUplingS(mzz 2300-0947)
Note: Includes delivery, set-up, and removal.
01 22 2300-1013 DAY 1-1/2" Inside Diameter, 20' Length, Suction Hose With Couplings ...........cccoeoirreiiineneeiennns
0122 2300-1014 WK 1-1/2" Inside Diameter, 20' Length, Suction Hose With Couplings .
01222300-1015 MO 1-1/2" Inside Diameter, 20' Length, Suction Hose With Couplings ...........cccceovrireiviineninnnes

....10.39
.25.98
...64.07
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01222300-1016 DAY 2"Inside Diameter, 20' Length, Suction Hose With Coupling
01222300-1017 WK 2"Inside Diameter, 20' Length, Suction Hose With Coupling
01222300-1018 MO 2"Inside Diameter, 20' Length, Suction Hose With Coupling
0122 2300-1019 DAY 3"Inside Diameter, 20' Length, Suction Hose With Couplings.
0122 2300-1020 WK 3" Inside Diameter, 20' Length, Suction Hose With Couplings.
0122 2300-1021 MO 3"Inside Diameter, 20' Length, Suction Hose With Couplings.
0122 2300-1022 DAY 4"Inside Diameter, 20' Length, Suction Hose With Couplings.
01222300-1023 WK 4" Inside Diameter, 20' Length, Suction Hose With Coupling
01222300-1024 MO 4" Inside Diameter, 20' Length, Suction Hose With Coupling
01222300-1025 DAY 6" Inside Diameter, 20' Length, Suction Hose With Coupling
0122 2300-1026 WK 6" Inside Diameter, 20' Length, Suction Hose With Couplings.
0122 2300-1027 MO 6" Inside Diameter, 20' Length, Suction Hose With Couplings.

01 22 23 00-1028 Discharge Hose With Couplings e 222300006
Note: Includes delivery, set-up, and removal.

01222300-1029 DAY 1-1/2" Inside Diameter, 50' Length, Discharge Hose With Couplings .
0122 2300-1030 WK 1-1/2" Inside Diameter, 50' Length, Discharge Hose With Couplings .
01222300-1031 MO 1-1/2" Inside Diameter, 50' Length, Discharge Hose With Couplings .
0122 2300-1032 DAY 2"Inside Diameter, 50' Length, Discharge Hose With Couplings
01222300-1033 WK 2"Inside Diameter, 50' Length, Discharge Hose With Coupling:
01222300-1034 MO 2"Inside Diameter, 50' Length, Discharge Hose With Coupling:
01222300-1035 DAY 3"Inside Diameter, 50' Length, Discharge Hose With Coupling:
01222300-1036 WK 3" Inside Diameter, 50' Length, Discharge Hose With Coupling:
0122 2300-1037 MO 3"Inside Diameter, 50' Length, Discharge Hose With Couplings
0122 2300-1038 DAY 4" Inside Diameter, 50' Length, Discharge Hose With Couplings
0122 2300-1039 WK 4"Inside Diameter, 50' Length, Discharge Hose With Couplings
01222300-1040 MO 4" Inside Diameter, 50' Length, Discharge Hose With Coupling:
01222300-1041 DAY 6" Inside Diameter, 50' Length, Discharge Hose With Coupling:
01222300-1042 WK 6" Inside Diameter, 50' Length, Discharge Hose With Coupling:
01222300-1043 MO 6" Inside Diameter, 50' Length, Discharge Hose With Coupling:

01 22 23 00-1044 Temporary Building Services o122
01 22 23 00-1045 Boilers (01 22 23 00-1044)

Note: Excludes operator, delivery, set-up, and removal.
01 22 23 00-1046 Electric Boilers (01 22 23 00-1045)

01 222300-1047 MO 40 MBH, 12 KW EIECHIC BOIHEBI RENTAL.........uiiieiieiiiiee ettt e e et e e e e et e e e e e e aaeeeeeeeaaaaaeaaaasaaaeeaaassasaseaaasstsesesaisanaaes 1,381.82
0122 2300-1048 MO 60 MBH, 20 KW Electric Boiler Rental ....1,507.46
0122 2300-1049 MO 95 MBH, 30 KW Electric Boiler Rental .1,570.28
0122 2300-1050 MO 135 MBH, 40 KW Electric Boiler Rental .1,758.68
0122 2300-1051 MO 165 MBH, 50 KW Electric Boiler Rental
0122 2300-1052 MO 215 MBH, 60 KW Electric Boiler Rental
0122 2300-1053 MO 365 MBH, 100 KW Electric Boiler Rental
0122 2300-1054 MO 510 MBH, 150 KW Electric Boiler Rental

01 22 23 00-1055 Qil/Gas Fired Boilers (01 22 23 00-1045)

01222300-1056 MO Up To 100 HP Gas/Oil Dual FUEl BOIler RENTAL..........ccuiiiiiiiiiiiiiiieiietet ettt 5,000.00
For > 3 Months Rental, Deduct -750.00

0122 2300-1057 MO 101 HP To 250 HP Gas/Oil Dual Fuel Boiler RENtAl ..............ccooiiiiiiiiiiiiicccccc s 6,500.00
For > 3 Months Rental, Deduct -975.00

0122 2300-1058 MO 251 HP To 500 HP Gas/Oil Dual Fuel Boiler RENal ..............cciiiiiiiiiiiiicccec s 10,500.00
For > 3 Months Rental, Deduct -1,575.00

01222300-1059 MO 501 HP To 800 HP Gas/Oil Dual Fuel BOIler RENTA ..........c.iiuiiiiiiiieieie ettt sne s 14,500.00
For > 3 Months Rental, Deduct -2,175.00

01 22 23 00-1060 Qil Fired BO”erS(mzzzsoorlms)

01222300-1061 MO 250 HP Oil Fired BOiler RENTAL............ccciiiiiiiiiii bbb 3,880.85
01222300-1062 MO 350 HP Oil Fired Boiler Rental . ....5,174.47
01222300-1063 MO 500 HP Oil Fired Boiler Rental .6,468.09
01222300-1064 MO 600 HP Oil Fired Boiler Rental .7,114.89

01 22 23 00-1065 Boilers Setup(mzzzsoorlms)

01 22 2300-1066 EA  SetUP RENTAI BOIET ...ttt ettt ettt b e e e e bt e e s et e e s e e b e eb e e b e eb e et e e bt enbeebeesnenbeannenneanne 3,618.17
Note: Includes delivery, setup, installation, startup, commissioning, decommissioning, and pickup. Excludes
piping and electrical hookup. Excludes crane.

01 22 23 00-1067 Chillers (0122 23 00-1044)

Note: Excludes operator, delivery, set-up, and removal.

01 22 23 00-1068 Air Cooled Chillers (01 22 23 00-1067)

01 222300-1069 MO 40 Ton Air Cooled CRillEI RENTAL..........eei ittt e e e e e e et e e e e e eaaeaeeeaaaeaeeeaaasaaaeaaassaaseeaaassassseaassstseseeaissraeees 4,270.70
For > 3 To 6 Month Rental, Deduct -640.61
For > 6 Month Rental, Deduct -1,067.68
0122 2300-1070 MO 60 Ton Air Cooled Chiller RENTAL............ccoiuiiiiiiiicc s 6,404.82
For > 3 To 6 Month Rental, Deduct -960.72
For > 6 Month Rental, Deduct -1,601.21
copyright 2012 The Gordian Group, Inc. September 2012
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01 22 23 00-1071

01 22 23 00-1072

MO 80 Ton Air Cooled Chiller Rental

For > 3 To 6 Month Rental, Deduct
For > 6 Month Rental, Deduct
MO 100 Ton Air Cooled Chiller Rental

For > 3 To 6 Month Rental, Deduct

For > 6 Month Rental, Deduct -2,001.51
0122 2300-1073 MO 125 Ton Air Cooled Chiller RENTAL ..............oiiiiiiiiiiiicc s 8,080.76
For > 3 To 6 Month Rental, Deduct -1,212.11
For > 6 Month Rental, Deduct -2,020.19
0122 2300-1074 MO 170 Ton Air Cooled Chiller RENTAI ..o 10,276.14
For > 3 To 6 Month Rental, Deduct -1,541.42
For > 6 Month Rental, Deduct -2,569.04
01 222300-1075 MO 200 Ton Air Cooled ChIllEr RENLAI .......cccuiiiee ettt e et e e e e e et e e e e e eaaeeeeaaaaaeeeeeaeasaaaeeaaassasaeeaasssaaeaaasseeaeanns 12,271.83
For > 3 To 6 Month Rental, Deduct -1,840.77
For > 6 Month Rental, Deduct -3,067.96
0122 2300-1076 MO 300 Ton Air Cooled Chiller RENTA ..o 16,466.57
For > 3 To 6 Month Rental, Deduct -2,469.99
For > 6 Month Rental, Deduct -4,116.64

01 22 23 00-1077

MO 400 Ton Air Cooled Chiller Rental

22,260.07

For > 3 To 6 Month Rental, Deduct -3,339.01
For > 6 Month Rental, Deduct -5,565.02
01 222300-1078 MO 500 Ton Air Cooled ChIllEr RENLAI .......cccuiiie ettt e et e e e e e et e e e e e etaaeeeaaaateaeeeaeasasaeeaaaasasaaeaasssaaeaaaisssaaeaans 27,825.70
For > 3 To 6 Month Rental, Deduct -4,173.86
For > 6 Month Rental, Deduct -6,956.43
01 22 23 00-1079 Chiller Setup(01222300-1oe7)
01 222300-1080 EA  SetUP RENLAI ChIEI ... .ottt ettt ettt et e e bt et e b e et e b e et e bt e et e eb e et e bt e st e beentebeentenneeneas 2,515.07

Note: Includes delivery, setup, installation, startup, commissioning, decommissioning, and pickup. Excludes

piping and electrical hookup. Excludes crane.

01222300-1081 MO 4"x 25" Flexible Hose For Chiller Rental.. .49.00
01222300-1082 MO 6" x 25" Flexible Hose For Chiller Rental ....61.26
01 22 23 00-1083 COOling TOWer(mzzzsoormM)
Note: Excludes operator, delivery, set-up, and removal.
01222300-1084 MO 100 TON COOlNG TOWET RENTAI ..ottt ettt e ettt et ettt et bt et et s et et e st et e e st et e e e et 2,169.65
For > 3 To 6 Months Rental, Deduct -325.45
For > 6 Months Rental, Deduct -542.41

01 22 23 00-1085

01 22 23 00-1086

01 22 23 00-1087

01 22 23 00-1088

MO 200 Ton Cooling Tower Rental
For > 3 To 6 Months Rental, Deduct
For > 6 Months Rental, Deduct

MO 300 Ton Cooling Tower Rental
For > 3 To 6 Months Rental, Deduct
For > 6 Months Rental, Deduct

MO 400 Ton Cooling Tower Rental

For > 3 To 6 Months Rental, Deduct
For > 6 Months Rental, Deduct
MO 500 Ton Cooling Tower Rental

For > 3 To 6 Months Rental, Deduct -1,131.44
For > 6 Months Rental, Deduct -1,885.74
01 222300-1089 MO  Setup RENTAI COONNG TOWET ...ttt ettt ettt ettt ettt eeees e e e e bt eae e b e es e e e e e b e e e e b e e ae e bt es b et e ess et e esbebeaseeteaneeneaneas 2,515.07

01 22 23 00-1090

01 22 23 00-1091

01 222300-1092 WK 8x6 x7 Emergency Cooler ReNtal ...........cociiiiiiiiiiiiieeeeeeesie e
0122 2300-1093 DAY 10 x 7 x 7 Emergency Cooler Rental

0122 2300-1094 WK 10x 7 x 7 Emergency Cooler Rental

01222300-1095 MO 10 x 7 x 7 Emergency Cooler Rental

01222300-1096 DAY 10 x 7 x 7 Emergency Freezer Rental

01222300-1097 WK 10 x 7 x 7 Emergency Freezer Rental

01222300-1098 MO 10 x 7 x 7 Emergency Freezer Rental

0122 2300-1099 DAY 6x8x7O0r6x6 x7, Emergency Combo Cooler/Freezer Rental
01222300-1100 WK 6x8x7O0r6x6 x7, Emergency Combo Cooler/Freezer Rental
01222300-1101 MO 6x8x7O0r6x6 x7, Emergency Combo Cooler/Freezer Rental

01 22 23 00-1102

Note: Includes delivery, setup, installation, startup, commissioning, decommissioning, and pickup. Excludes

piping and electrical hookup. Excludes crane.

DAY

Emergency Cooler/Freezer o 223 o100
Note: Excludes utility connection, delivery, set-up, and removal. Cooler 115V or 230V, freezer 208/230V, combo
115V or 230V.

8 X 6 x 7 Emergency Cooler RENtAI .........c.ccueiiiiiiriiieiieeseeee e

Fuel Qil Tank«u 22 23 00-1044)
Note: Includes delivery to job site, connection to existing system and pick-up when complete. Excludes Off-road
fuel costs. See CSI section 01 22 23 00-0723 for reimbursable fuel fees.

0122 2300-1103 MO 100 Gallon Portable Double Wall Fuel Oil Tank Rental
01222300-1104 MO 275 Gallon Portable Double Wall Fuel Oil Tank Rental
01222300-1105 MO 500 Gallon Portable Double Wall Fuel Oil Tank Rental
01222300-1106 MO 1000 Gallon Portable Double Wall Fuel Oil Tank Rental
01222300-1107 MO 2300 Gallon Portable Double Wall Fuel Oil Tank Rental
0122 2300-1108 MO 5000 Gallon Portable Double Wall Fuel Oil Tank Rental
0122 23 00-1109 Portable Spot COO"ng Units (01 22 23 00-1044)
Note: Includes delivery to job site, connection to existing system and pick-up when complete. Excludes operator.
0122 2300-1110 DAY 1 Ton Portable Spot Cooling Unit 106.79

September 2012

copyright 2012 The Gordian Group, Inc.

NJPA North Western Ohio

Page 01 - 25



01 General Requirements
S 0120 Price And Payment Procedures
0122  Unit Prices |

National Joint Powers Alliance®

MINOR TOTAL DIRECT DEMOLITION
CSI UOM DESCRIPTION UNIT COST UNIT COST
01222300-1111 WK 1 Ton Portable Spot CooliNG UNit...........cccouiiriiiiniiiineieiseeeieeeeeesee e 320.36
01222300-1112 MON 1 Ton Portable Spot Cooling Unit 961.07
01222300-1113 DAY 2 Ton Portable Spot Cooling Unit 134.47
01 222300-1114 WK 2 Ton Portable Spot CooliNg UNit............ccuiiiiiiriiiiiieiesie e 403.41

0122 2300-1115 MON 2 Ton Portable Spot Cooling Unit
0122 2300-1116 DAY 3 Ton Portable Spot Cooling Unit
01 222300-1117 WK 3 Ton Portable Spot CooliNG UNit...........cccuiiiiiiiiiieiieiesieee s
01222300-1118 MON 3 Ton Portable Spot Cooling Unit
01222300-1119 DAY 5 Ton Portable Spot Cooling Unit
01222300-1120 WK 5 Ton Portable Spot CooliNG UNit............ceoiiiriiiiniiiineieiseeseeeseeeeeeee e
0122 2300-1121 MON 5 Ton Portable Spot Cooling Unit
0122 2300-1122 DAY 20 Ton Portable Spot Cooling Unit.
0122 2300-1123 WK 20 Ton Portable Spot Cooling Unit.
0122 2300-1124 MON 20 Ton Portable Spot Cooling Unit

01 22 23 00-1125 Truck And Trailer Equipment 2223
01 22 23 00-1126 Trucks (01 22 23 00-1125)

Note: Includes full-time driver, delivery, and removal.

01 22 23 00-1127 Flat Bed Trucks (0122 23 00-1126)
Note: Includes hydraulic tilt bed.

0122 2300-1128 DAY 1-1/2 Ton, 4 x 2 Flat Bed Truck With Full-Time Truck Driver
For Equipment Without Operator, Deduct

01222300-1129 WK 1-1/2 Ton, 4 x 2 Flat Bed Truck With Full-Time Truck DIiVer ..........ccccoueveeeiiiiieeeeeiiieeeeens
For Equipment Without Operator, Deduct

01222300-1130 MO 1-1/2 Ton, 4 x 2 Flat Bed Truck With Full-Time Truck DIiVer .........cccccvueeeeeiiiiieeeeciiieeeeens
For Equipment Without Operator, Deduct

01 222300-1131 DAY 3 Ton, 4 x 2 Flat Bed Truck With Full-Time Truck DIVEr ........cccceeeeeiiiieeeeecieee e
For Equipment Without Operator, Deduct

01222300-1132 WK 3 Ton, 4 x 2 Flat Bed Truck With Full-Time Truck Driver
For Equipment Without Operator, Deduct

01 222300-1133 MO 3 Ton, 4 x 2 Flat Bed Truck With Full-Time Truck Driver
For Equipment Without Operator, Deduct

01 22 23 00-1134 nght Duty Trucks (0122 23 00-1126)

01222300-1135 DAY 1/2To 3/4 Ton, 4 x 2 Light Duty Conventional Pickup Truck With Full-Time Truck Driver ....527.78
For Equipment Without Operator, Deduct .94

01222300-1136 WK 1/2 To 3/4 Ton, 4 x 2 Light Duty Conventional Pickup Truck With Full-Time Truck DFVEr...........cccoeoueriiieniaienesienenes 2,333.22
For Equipment Without Operator, Deduct -1,749.68

0122 2300-1137 MO 1/2 To 3/4 Ton, 4 x 2 Light Duty Conventional Pickup Truck With Full-Time Truck Driver
For Equipment Without Operator, Deduct

0122 2300-1138 DAY 3/4 Ton, 4 x 4 Crew Cab Pickup Truck With Full-Time Truck Driver
For Equipment Without Operator, Deduct

01222300-1139 WK 3/4Ton, 4 x 4 Crew Cab Pickup Truck With Full-Time Truck Driver
For Equipment Without Operator, Deduct

01222300-1140 MO 3/4 Ton, 4 x 4 Crew Cab Pickup Truck With Full-Time Truck Driver
For Equipment Without Operator, Deduct

01 22 23 00-1141 Rear Dump TrUCkS(01222300-1126)

01222300-1142 DAY 4 CY Rear Dump Truck With Full-Time Truck Driver
For Equipment Without Operator, Deduct

0122 2300-1143 WK 4 CY Rear Dump Truck With Full-Time Truck Driver
For Equipment Without Operator, Deduct

0122 2300-1144 MO 4 CY Rear Dump Truck With Full-Time Truck Driver
For Equipment Without Operator, Deduct

0122 2300-1145 DAY 6 CY Rear Dump Truck With Full-Time Truck Driver
For Equipment Without Operator, Deduct

0122 2300-1146 WK 6 CY Rear Dump Truck With Full-Time Truck Driver
For Equipment Without Operator, Deduct

01222300-1147 MO 6 CY Rear Dump Truck With Full-Time Truck Driver
For Equipment Without Operator, Deduct

01222300-1148 DAY 13 CY Rear Dump Truck With Full-Time Truck Driver
For Equipment Without Operator, Deduct

01222300-1149 WK 13 CY Rear Dump Truck With Full-Time Truck Driver
For Equipment Without Operator, Deduct

01222300-1150 MO 13 CY Rear Dump Truck With Full-Time Truck Driver
For Equipment Without Operator, Deduct

01222300-1151 DAY 18 CY Rear Dump Truck With Full-Time Truck Driver
For Equipment Without Operator, Deduct

0122 2300-1152 WK 18 CY Rear Dump Truck With Full-Time Truck Driver
For Equipment Without Operator, Deduct

01222300-1153 MO 18 CY Rear Dump Truck With FUll-TIimMe TIUCK DIIVEF .......cc.iiiiiiiiiieietiet ettt ane s 13,034.00
For Equipment Without Operator, Deduct -7,541.74

01 22 23 00-1154 Under-Bridge Inspection Trucks e 2223001126

0122 2300-1155 DAY 45 Foot Reach Under Bridge INSPeCtion TrUCK (UBIT)......c.uouiiiuiriiiiirieietistei ettt 1,435.32
Note: With full-time truck driver.
For Equipment Without Operator, Deduct -349.94
0122 2300-1156 WK 45 Foot Reach Under Bridge INSPection TIUCK (UBIT).....eitiiiiiiiieiesie ettt ettt 5,884.48
Note: With full-time truck driver.
For Equipment Without Operator, Deduct -1,749.68
copyright 2012 The Gordian Group, Inc. September 2012
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0122 2300-1157 DAY 50 Foot Reach Under Bridge Inspection Truck (UBIT)
Note: With full-time truck driver.
For Equipment Without Operator, Deduct

..1,642.06

-349.94
......................... 6,711.44

0122 2300-1158 WK 50 Foot Reach Under Bridge Inspection Truck (UBIT) .......coouiiiiiiiiiieneiiesieseeseeiees

Note: With full-time truck driver.
For Equipment Without Operator, Deduct

01222300-1159 DAY 60 Foot Reach Under Bridge Inspection Truck (UBIT) .......ccccueiriiiiininiiinicneiseseeeens

-1,749.68

Note: With full-time truck driver.
For Equipment Without Operator, Deduct

01222300-1160 WK 60 Foot Reach Under Bridge Inspection Truck (UBIT) .......ccovirinieinenieinineieeseceeieee

-349.94
......................... 7,124.92

Note: With full-time truck driver.
For Equipment Without Operator, Deduct

01 22 23 00-1161 Vacuum TrUCkS(onzzaooaue)
0122 2300-1162 DAY 1,500 To 2,000 Gallon Vacuum Truck With Full-Time Truck Driver

-1,749.68

For Equipment Without Operator, Deduct
0122 2300-1163 WK 1,500 To 2,000 Gallon Vacuum Truck With Full-Time Truck Driver

For Equipment Without Operator, Deduct

0122 2300-1164 MO 1,500 To 2,000 Gallon Vacuum Truck With Full-Time Truck Driver
For Equipment Without Operator, Deduct
0122 2300-1165 DAY 5,000 Gallon Vacuum Truck With Full-Time Truck Driver.......

For Equipment Without Operator, Deduct
01222300-1166 WK 5,000 Gallon Vacuum Truck With Full-Time Truck Driver......

For Equipment Without Operator, Deduct
0122 2300-1167 MO 5,000 Gallon Vacuum Truck With Full-Time Truck Driver......

For Equipment Without Operator, Deduct

01 22 23 00-1168 Water Trucks (01 22 23 00-1126)

See CSl section 01 22 23 00-1208 for water trailer.

01222300-1169 DAY 2,000 Gallon Water Truck With Full-Time Operator
For Equipment Without Operator, Deduct
For Each 1000 Gallon Of Purchased Water, Add

0122 2300-1170 WK 2,000 Gallon Water Truck With Full-Time Operator

For Equipment Without Operator, Deduct
For Each 1000 Gallon Of Purchased Water, Add
01222300-1171 MO 2,000 Gallon Water Truck With Full-Time Operator

.......................... 11,351.70

For Equipment Without Operator, Deduct
For Each 1000 Gallon Of Purchased Water, Add
01222300-1172 DAY 3,700 To 4,000 Gallon Water Truck With Full-Time Operator

-7,541.74
255

For Equipment Without Operator, Deduct
For Each 1000 Gallon Of Purchased Water, Add
0122 2300-1173 WK 3,700 To 4,000 Gallon Water Truck With Full-Time Operator

...................... 4,260.17

For Equipment Without Operator, Deduct
For Each 1000 Gallon Of Purchased Water, Add
01222300-1174 MO 3,700 To 4,000 Gallon Water Truck With Full-Time Operator

-1,749.68
2.55
13,664.89

For Equipment Without Operator, Deduct
For Each 1000 Gallon Of Purchased Water, Add

01 22 23 00-1175 Asphalt Distribution Trucks e:222s 001126

0122 2300-1176 DAY 3,000 Gallon Asphalt Prime Coat Distribution Truck With Full-Time Truck Driver
For Equipment Without Operator, Deduct

01222300-1177 WK 3,000 Gallon Asphalt Prime Coat Distribution Truck With Full-Time Truck Driver
For Equipment Without Operator, Deduct

01222300-1178 MO 3,000 Gallon Asphalt Prime Coat Distribution Truck With Full-Time Truck Driver
For Equipment Without Operator, Deduct

01 22 23 00-1179 Boom Trucks (0122 23 00-1126)

0122 2300-1180 DAY 3-1/2 Ton, 4 x 2 Boom Truck With Full-Time Truck Driver.......

-7,541.74
255

............................................ 1,923.99

-349.94

For Equipment Without Operator, Deduct
01222300-1181 WK 3-1/2 Ton, 4 x 2 Boom Truck With Full-Time Truck Driver....

3,397.20

For Equipment Without Operator, Deduct
01222300-1182 MO 3-1/2 Ton, 4 x 2 Boom Truck With Full-Time Truck Driver.................

-1,749.68
...11,720.23

For Equipment Without Operator, Deduct

01 22 23 00-1183 Stralght Trucks (01 22 23 00-1126)
01222300-1184 DAY 18,000 LB Capacity, 24' Straight Truck With Full-Time Truck Driver

-7,541.74

Note: Includes 2,500 LB lift gate.
01222300-1185 WK 18,000 LB Capacity, 24' Straight Truck With Full-Time Truck Driver

.................... 2,475.18

Note: Includes 2,500 LB lift gate.

01222300-1186 MO 18,000 LB Capacity, 24' Straight Truck With Full-Time Truck Driver
Note: Includes 2,500 LB lift gate.

01 22 23 00-1187 Attenuator Trucks (01 22 23 00-1126)

.................... 9,683.33

01 22 2300-1188 DAY Attenuator (Crash Cushion) Truck, With Full Time Operator
For Equipment Without Operator, Deduct
01222300-1189 WK Attenuator (Crash Cushion) Truck, With Full Time Operator

For Equipment Without Operator, Deduct
01222300-1190 MO Attenuator (Crash Cushion) Truck, With Full Time Operator

-1,749.68
12,741.00

For Equipment Without Operator, Deduct
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01 22 23 00-1191 Truck Mounted AccesSories o1 2223001125

Note: Includes delivery to job site and pick-up when complete.

01 22 23 00-1192 Truck Mounted Crash Attenuators o 22 2z oo-1101)

0122 2300-1193 DAY Truck Mounted Crash AtENUALOT ............cccriiiririrciccec s ....258.42
0122 2300-1194 WK Truck Mounted Crash Attenuator . .1,292.12
01 222300-1195 MO Truck Mounted Crash AttENUALOT .............cccueeeeieiiieeee e e e e ceeee e e eraeee e e e eaaaaaeas ...3,101.10

01 22 23 00-1196 Truck Mounted Arrowboards e: 22 2z 001101

0122 2300-1197 DAY Truck Mounted Arrowboard
01222300-1198 WK Truck Mounted Arrowboard
01222300-1199 MO Truck Mounted Arrowboard

01 22 23 00-1200 Snow Removal Equipment o: 2223001101

See CSl section 01 22 23 00-1126 for truck information.
01222300-1201 DAY One Way Type Snow Plow Attachment FOr TrUCKS ...........ccoueiririeiiinieieiseeieeseeseeeiees
0122 2300-1202 DAY Reversible Type Snow Plow Attachment For Trucks
0122 2300-1203 DAY V Type Snow Plow Attachment For Truck
0122 2300-1204 DAY Slide-In, V-Box Hopper, 10 CY Salt/Sand Spreader Attachment For Dump Body Trucks

For > 10 CY (> 7.6 m2) Spreader, Add

0122 2300-1205 DAY Tailgate Mounted, Salt/Sand Spreader Attachment For Pickup Trucks
0122 2300-1206 DAY Salt/Sand Spreader Attachment For Pickup TrUCKS............ooiiiiiiriiiesieeeeeeeeeee

01 22 23 00-1207 Trailers (01 22 23 00-1125)
Note: Includes delivery to job site and pick-up when complete.
01 22 23 00-1208 Water Trailers With Pump(mzzzsoorum)

01222300-1209 DAY 500 To 600 Gallon Water Trailer With Pump
01222300-1210 WK 500 To 600 Gallon Water Trailer With Pump
01222300-1211 MO 500 To 600 Gallon Water Trailer With Pump

01 30 Administrative Requirements,

01 32 Construction Progress Documentation.,
013233 Photographic Documentation e
01 32 33 00-0001 Photography o s 35

Note: Excludes QC photographs. As requested by owner.
01323300-0002 EA 3-1/2"x 5" Color Print Photograph
01 323300-0003 EA 4"x6" Color Print Photograph
01323300-0004 EA 5"x7"Color Print Photograph
01 323300-0005 EA 8"x 10" Color Print Photograph

01 32 33 00-0006 Aerial Survey And Photography :s:ss

Note: Cost per single location, 15 to 20 photos, up to 6 proofs developed, pictures 8" x 10" or 8-1/2" x 11".
01 323300-0007 EA Aerial Photography, 1 Site Within City, 15-20 Photos, 6 Proof:
For Each Additional City Location, 15-20 Photos, 6 Proofs, Add
For Each Mile Outside The City Area, Add
For Color Prints Instead Of Black And White, Add
01 323300-0008 EA 5 Minute Aerial Video With 3 Tapes And 11 X 14 Still Photograph .........c.cociiiiiiiiiiiieeeese e 1,295.56
For Each Additional City Location, 15-20 Photos, 6 Proofs, Add
For Each Mile Outside The City Area, Add
01323300-0009 HR Aerial Tour Of Project Site Up To 3 Passengers (Helicopter)

01 40 Quality Requirements,

01 45 Quality Control...
014523 Testing And Inspecting Services
01 45 23 00-0001 Soils/Aggregate Testing e 423

01 45 23 00-0002 Soils TeSting(ouszaooroom)

01 4523 00-0003 EA Plasticity Index Soils Test, ASTM D-4318.......
01 4523 00-0004 EA 4" Compaction Curves Soils Test, ASTM D-1557
01 452300-0005 EA 6" Compaction Curves Soils Test, ASTM D-1557
01 452300-0006 EA Resistance (R) Value Soils Test, CA 301
01 45 23 00-0007 EA Soils Classification Test, ASTM D-2487
01 4523 00-0008 SET Cement Treated Base Laboratory Design, Soil Cement
01 4523 00-0009 EA Moisture Content,
01 4523 00-0010 EA UBC Or Swell Test...
014523 00-0011 EA Proctor Compaction 4" Standard Mold ASTM D698 .......
01 452300-0012 EA Proctor Compaction 6" Standard Mold
01 452300-0013 EA Density And Classification Test.

01 4523 00-0014 EA Percolation Test
014523 00-0015 EA Infiltration Test

copyright 2012 The Gordian Group, Inc. September 2012
Page 01 - 28 NJPA North Western Ohio




General Requirements

01

Quality Requirements 01 40
| Quality Control 01 45
Mational Joint Powers Alliance*
MINOR TOTAL DIRECT DEMOLITION
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01 45 23 00-0016

01 45 23 00-0017
01 45 23 00-0018
01 45 23 00-0019
01 45 23 00-0020
01 45 23 00-0021
01 45 23 00-0022
01 45 23 00-0023
01 45 23 00-0024
01 45 23 00-0025
01 45 23 00-0026
01 45 23 00-0027
01 45 23 00-0028
01 45 23 00-0029
01 45 23 00-0030
01 45 23 00-0031
01 45 23 00-0032
01 45 23 00-0033
01 45 23 00-0034
01 45 23 00-0035
01 45 23 00-0036
01 45 23 00-0037
01 45 23 00-0038
01 45 23 00-0039
01 45 23 00-0040
01 45 23 00-0041
01 45 23 00-0042
01 45 23 00-0043
01 45 23 00-0044
01 45 23 00-0045
01 45 23 00-0046
01 45 23 00-0047
01 45 23 00-0048
01 45 23 00-0049
01 45 23 00-0050

01 45 23 00-0051

01 45 23 00-0052
01 45 23 00-0053
01 45 23 00-0054
01 45 23 00-0055

01 45 23 00-0056
01 45 23 00-0057

01 45 23 00-0058
01 45 23 00-0059
01 45 23 00-0060
01 45 23 00-0061
01 45 23 00-0062
01 45 23 00-0063
01 45 23 00-0064
01 45 23 00-0065
01 45 23 00-0066
01 45 23 00-0067
01 45 23 00-0068
01 45 23 00-0069

01 45 23 00-0070

01 45 23 00-0071

01 45 23 00-0072
01 45 23 00-0073

01 45 23 00-0074

01 45 23 00-0075
01 45 23 00-0076
01 45 23 00-0077

01 45 23 00-0078

01 45 23 00-0079
01 45 23 00-0080
01 45 23 00-0081
01 45 23 00-0082
01 45 23 00-0083
01 45 23 00-0084

September 2012

EA
EA
EA
EA
EA
EA
EA
EA
EA
EA
EA
EA
EA
EA
EA
EA
EA
EA
EA
EA
EA
EA
EA
EA
EA
EA
EA
EA
EA
EA
EA
EA
EA
EA

EA
EA
EA
EA

EA

EA

EA
EA
EA
EA
EA
EA
EA
EA
EA
EA
EA
EA

EA
EA

Laboratory Test For Soil Borings o: ss 23 0000

Atterberg Limits - Liquid Limits (LL) And Plastic Limits (PL), T89, T90, ASTM D4318
SHANKAGE LIMIt ...ttt
Unconfined Compressive Strength of Cohesive Soils.

Consolidation
Swell Test
In Place Density
Moisture Content, ASTM D2216...
Moisture-Density Determination, Standard, ASTM D698.
Moisture-Density Determination, Modified, ASTM D1557
Moisture-Density Determination, One Point Test
Hydrometer Analysis........
Specific Gravity, ASTM D854
Partial Sieve ANAIYSIS ........coiiiiiieieieee e
Laboratory Permeability...............
Sieve Analysis, ASTM D422
Sulfate Soundne!
Los Angeles Abrasion
California Bearing Ratio, ASTM D1883
Compaction Test Subgrade
Compaction Test Base Course.........
In Place Density And Water Content Test By Nuclear Methods, ASTM D6938
Field Density Sand Cone, AASHTO T-191, ASTM D1556
Direct Shear Per Point, ASTM D3080.
Unconfined Compression, ASTM D2166 And D2938.
Triaxial Shear, Per Point, ASTM D2850, Unconsolidated-Undrained ....
Triaxial Shear, Per Point, ASTM D2850, Consolidated-Undrained
Triaxial Shear, Per Point, ASTM D2850, Consolidated-Drained
Permeability, ASTM D2434.
Permeability, ASTM D2434, Undisturbed/Remolded
One-Dimension Consolidation/Swell, ASTM D2435 And D4186, 4 KSF Load
One-Dimension Consolidation/Swell, ASTM D2435 And D4186, 8 KSF Load
One-Dimension Consolidation/Swell, ASTM D2435 And D4186, 16 KSF Load
One-Dimension Consolidation/Swell, ASTM D2435 And D4186, 32 KSF Load
Classification Of Soil, ASTM D2487

Aggregate Testing o s 23 000001

Coarse Aggregate Sieve Analysis Test, ASTM C-136, CA 202
Fine Aggregate Sieve Analysis Test, ASTM C-136, CA 202
Combined Aggregate Sieve Analysis Test, ASTM C-136, CA 202
Sieve Analysis, Pit Run, ASTM C136
Note: Includes wash.

Specific Special Gravity, Course, ASTM C127
Note: Includes absorption test.
Special Gravity, Fine, ASTM C127
Note: Includes absorption test.
Coarse Aggregate Bulk SSD Specific Gravity Test, ASTM C-128
Fine Aggregate Bulk SSD Specific Gravity Test, ASTM C-128
Aggregate Cleanness Value, ASTM C-128, CA 227 ........uiiiiiiiaeeeieeeeeee ettt sttt ettt aeeneeanes
Sand Equivalent, Average of 3 Tests, ASTM D2419, CA 217
Fine Aggregate Durability Index, CA 229
Sodium And Magnesium Soundness, ASTM C88 .
Los Angeles Rattler, ASTM C-131, CA 211
Los Angeles Rattler, ASTM C-535
Unit Weight Of Aggregates, ASTM C29
Organic Impurities In Sand, ASTM C40
Crushed Particle, ASTM California Test Method
Clay Lump And Friable Particles, ASTM C142

Permeabi |Ity Tests (01 45 23 00-0001)

In-Place Tests (01 45 23 00-0070)

Double Ring Infiltrometer Test, ASTM D3385
Unconfined Compressive Strength (Pocket Penetrometer) Test ..

Lab Tests (01 45 23 00-0070)

EA Falling Head Rigid Wall Consolidometer Technique CAE
EA  Falling Head Permeability Test EPA-9100
EA  Constant Head Permeability Test For Granular Soils, ASTM D2432

Insitu Tests (01 45 23 00-0001)
EA  Standard Penetration With Split Spoon .13.07
EA  Split Spoon (Tripod) .24.40
EA  Thin Walled Tube/Shelby ....69.72
VLE  CONE PENEIIOMELET ...ttt bbb bbb bbb e b e b e b e b e b e b e bbb et e bbb 5.23
EA  Pressuremeter ..130.72
R4 1= (o] 4111 (=] OSSPSR PPN 2.61
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MINOR TOTAL DIRECT DEMOLITION
CSI_UOM DESCRIPTION UNIT COST UNIT COST

01 452300-0085 EA Permeability . ..87.
01 4523 00-0086 VLF Observation Well With SB 12.20
01 45 23 00-0087 VLF Observation Well Without SB 17.43
01 452300-0088 EA Slope Indicator Casing

01 45 23 00-0089 Concrete/Cement/Asphalt Testing o 42

01 45 23 00-0090 Concrete Testing(ouszaoo-oosg)

01452300-0091 EA 6 x 12 Cylinder Concrete Compression Test, ASTM C-39
01452300-0092 EA Concrete Cylinder Molds 6 X 12, Single Use, Plastic, ASTM C470
01 4523 00-0093 EA Concrete Cylinder Stored And Cured (Hold Cylinders)
01 452300-0094 EA Concrete Cores Compression Test, ASTM C-42...
014523 00-0095 EA 6 x6 x 18 Concrete Flexural Test, ASTM C-78
01 452300-0096 EA Unit Weight Of Concrete Cylinder, ASTM C-567
01 452300-0097 EA Concrete Mix Design Review
01 4523 00-0098 EA Trial Concrete Batch Prepared In Laboratory .....
01452300-0099 EA Concrete Shrinkage, ASTM C-157 Modified
01452300-0100 EA 6 x 12 Concrete Cylinder Splitting Tensile Test, ASTM C-496
01452300-0101 EA Concrete Slump Test, ASTM C143
01 4523 00-0102 EA Concrete Air Content Test, ASTM C138, ASTM C173, Or ASTM C231.

01 45 23 00-0103 Cement TeSting(ouszaooroosg)

01452300-0104 EA Cement Grab SAmPIe (CCR T8 24) .......oiiiiiiiiiiei ettt ettt b bbbttt b et et e e et e e e st et e e et aneee 25.79
Note: Includes sealing and storing 1 year.
01452300-0105 EA 2"x2"x2"Cube Compression Test, All TYPE MALETAIS........cc.ciiiriiiiiriiieiieet ettt 41.26

01 45 23 00-0106 Asphaltic Concrete Testing o: s 23 000089

014523 00-0107 EA Hveem Asphaltic Concrete Stability Test, CA 366
01 452300-0108 EA Marshall Asphaltic Concrete Stability Test (3 Specimens), ASTM D-6926/6927 .
01 452300-0109 EA Stability Tests, Premixed, ASTM D1559
01 452300-0110 EA Stability Tests, Lab. Mixed, ASTM D1559
01452300-0111 EA Swell Test, CA 305
Note: Includes compaction.
01452300-0112 EA % Asphalt Extraction Test, ASTM D-2172 B
01 452300-0113 EA Gradation On Extracted Sample, ASTM D-5444 _........c.cccooiiiiiiiiiniiieeeeee e
01452300-0114 EA Maximum Theoretical Unit Weight, ASTM C2041
01 452300-0115 EA Unit Weight Sample Requiring Compaction, California Test Method 308
01452300-0116 EA Asphalt Unit Weight On Core Test, CA 308C
01 452300-0117 HR Nuclear Field Density Testing, 4 Hour Minimum
01 452300-0118 EA  Film Stripping
01452300-0119 EA Penetration, ASTM D5

01 45 23 00-0120 Masonry/Concrete Block/Tile Testing 1423
01 45 23 00-0121 Masonry Testing(m 45 2300-0120)

01452300-0122 EA 2"x4"Cylinder Mortar Compression Test
01452300-0123 EA 4" x4"x 8" Grout Prisms Compression Test

01 452300-0124 EA Masonry Cores Compression Test

01452300-0125 EA Composite Grouted Prism Compression Test..............

01 45 23 00-0126 Concrete Block Testing (ASTM C140 Or CMA Per Specimen) e s 23 00120

01 452300-0127 EA Up To 8"x8"x 16" Concrete Block Compression Test, ASTM C-140
01 452300-0128 EA Absorption Test, Moisture Content And Unit Weight
01452300-0129 EA Moisture Condition By Relative Humidity, ASTM C427, First Unit
01 452300-0130 EA Moisture Condition By Relative Humidity, ASTM C427, Additional Unit

01 45 23 00-0131 Metals Testing e 23

01 45 23 00-0132 Weldlng Procedures(01452300.0131>

01452300-0133 EA Limited Thickness Plate, Per Position, (AWS D1.1)
01452300-0134 EA Unlimited Thickness Plate, Per Position, (AWS D1.1)
01452300-0135 EA Pipe, Per Position, (AWS D1.1)
01452300-0136 EA Bar Sizes #3 Through #9, (AWS D1.4)
01 452300-0137 EA Bar Sizes #10 And #11, (AWS D1.4)
01 452300-0138 EA Bar Sizes #14 And #18, (AWS D1.4)
01 452300-0139 EA ASME Plate Or Pipe

01 45 23 00-0140 Tank Tightness Testing o 4 23 000131

01 452300-0141 GAL Hydrostatic Pressure Testing Of Air Receiving Tanks Up To 20 Gallon
01 452300-0142 GAL Hydrostatic Pressure Testing Of Air Receiving Tanks, 21 To 120 Gallon
01 452300-0143 EA Tank Volumetric Tightness Testing < = 12,000 Gallons
014523 00-0144 EA Tank Volumetric Tightness Testing 12,001 To 29,999 Gallon:
01 452300-0145 EA Tank Volumetric Tightness Testing >= 30,000 Gallon

01 45 23 00-0146 Tank Line Tightness Testing (01 45 23 00-0131)
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01 452300-0147 EA Tank Line Volumetric Tightness Testing < = 12,000 Gallons ..258.85
01 452300-0148 EA Tank Line Volumetric Tightness Testing 12,001 To 29,999 Gallons

01 452300-0149 EA Tank Line Volumetric Tightness Testing >= 30,000 Gallons.

01 45 23 00-0150 Other Testing e1423

01 45 23 00-0151 Special TeSting(ouszsoomsm

01452300-0152 EA Asphalt Roofing Cut-out Samples, To Determine Unit Weight
01 4523 00-0153 EA  Complete Built-Up Roof Analysis, ASTM D2829 Or ASTM D3617
01 4523 00-0154 EA Bacterial Test.
01 452300-0155 EA Testing For The Presence Of PCBs In Caulk, Analysis Per Sample
01 452300-0156 EA Testing For The Presence Of PCBs In Soil, Analysis Per Sample

014523 00-0157 EA Testing For The Presence Of PCBs Using Wipe Sampling, Analysis Per Sample
014523 00-0158 EA Testing For The Presence Of PCBs In Air, Analysis Per Sample

01 45 23 00-0159 Nondestructive Field Testing Services o s 23 o050
01 45 23 00-0160 Infrared Thermography o s 23 000159

Note: The following tasks use certified infrared (IR) thermographers, such as Stockton Infrared Thermographic
Services, Inc. and United Infrared, Inc., to scan for specific problems and produce a report on the findings. The
contractor is entitled to the mobilization charge and the appropriate square foot or hourly task.

01 45 23 00-0161 Roof Investigation And Moisture Survey Using Infrared Thermography o s2s

00-0160)
Note: For on the roof surveys.

01452300-0162 EA Roof Investigation And Moisture Survey Using Infrared Thermography, Mobilization Charge
01 4523 00-0163 CSF Up To 10,000 SF, Roof Investigation And Moisture Survey Using Infrared Thermography ...

..1,800.00
..3.00

For CADD Drawings, Add .60
01 452300-0164 CSF >10,000 To 50,000 SF, Roof Investigation And Moisture Survey Using Infrared Thermography..........ccccocoevverenniiennniennnns 2.00
For CADD Drawings, Add 0.40
01 452300-0165 CSF >50,000 To 250,000 SF, Roof Investigation And Moisture Survey Using Infrared Thermography............cccccvevenniieninieennnns 1.50
For CADD Drawings, Add 0.30
For Elevated Infrared Thermography Roof Investigation, Add 0.38
For Aerial Infrared Thermography Roof Investigation, Add 0.38
014523 00-0166 CSF >250,000 SF, Roof Investigation And Moisture Survey Using Infrared Thermography............cccceourereineneiineneeeseeeees 1.00
For CADD Drawings, Add 0.20
For Elevated Infrared Thermography Roof Investigation, Add 0.25
For Aerial Infrared Thermography Roof Investigation, Add 0.25

01 45 23 00-0167 Building Moisture Investigation Using Infrared Thermography o: ss 23 so.0160)

Note: For finding moisture in walls and windows.

014523 00-0168 EA Building Moisture Investigation Using Infrared Thermography, Mobilization Charge............ccccceiiiiiiniiiinineiieiee 950.00

01 4523 00-0169 CSF Up To 1,000 SF, Building Moisture Investigation Using Infrared Thermography ....3.00
For Digital Or Analog Recording Of All Items, Add 1.50

014523 00-0170 CSF >1,000 To 5,000 SF, Building Moisture Investigation Using Infrared Thermography..... ..2.00
For Digital Or Analog Recording Of All Items, Add 1.00

01452300-0171 CSF >5,000 SF, Building Moisture Investigation Using Infrared Thermography .............ccccoeiiiriiiineieeeeeeeiseseeese e 1.00
For Digital Or Analog Recording Of All Items, Add 0.50

01 45 23 00-0172 General Building Investigation Using Infrared Thermography o1 2 coois0

Note: For finding missing or misplaced insulation, air leakage and delamination.

01 452300-0173 EA General Building Investigation Using Infrared Thermography, Mobilization Charge............ccceoveririiiinieneieeeeeeeee 1,950.00
01 452300-0174 CSF Up To 1,000 SF, General Building Investigation Using Infrared Thermography ....3.00
For Digital Or Analog Recording Of All Items, Add 1.50

01 452300-0175 CSF >1,000 To 5,000 SF, General Building Investigation Using Infrared Thermography
For Digital Or Analog Recording Of All Items, Add

01 452300-0176 CSF >5,000 SF, General Building Investigation Using Infrared Thermography
For Digital Or Analog Recording Of All Items, Add

01 45 23 00-0177 Electrical /Mechanical Equipment Scanning Using Infrared Thermography e
45 23 00-0160)
Note: For diagnosing electrical issues such as loose connections, overloaded or imbalanced circuits, faulty
breakers, damaged switches, faulty fuses, etc. For diagnosing electrical issues caused by resistance and
mechanical issues caused by friction.
01 452300-0178 EA Electrical /Mechanical Equipment Scanning Using Infrared Thermography, Mobilization Charge
01452300-0179 HR Electrical /Mechanical Equipment Scanning Using Infrared Thermography
For Digital Or Analog Recording Of All Items, Add

01 45 23 00-0180 Concrete Block Wall Investigation Using Infrared Thermography e ss 23 o010,

Note: For investigating issues with grouted cells, bond beams and other structural components in concrete block

walls.
01452300-0181 EA Concrete Block Wall Investigation Using Infrared Thermography, Mobilization Charge ...........ccccceeieieniiiinisiciesices 950.00
01 452300-0182 CSF Up To 50,000 SF, Concrete Block Wall Investigation Using Infrared Thermography............cccocueeorineieenennineeeneeeees 3.00
For Digital Or Analog Recording Of All Items, Add 0.45
01 452300-0183 CSF >50,000 SF, Concrete Block Wall Investigation Using Infrared Thermography .. ....2.00
For Digital Or Analog Recording Of All Items, Add 0.30

01 45 23 00-0184 Other Nondestructive Field Testing Services o2 0010

01 452300-0185 HR ASNT Certified Level Hl CONSUIANT ..............oiiiiiiic s 123.79
01 452300-0186 HR Two Person Concrete And Welding Radiographic Testing Crew e 206.32
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01 50 Temporary Facilities And Controls.,

Note: Tasks in this section shall be used as directed by owner.
01 51 Temporary Utilities s
015113 Temporary Electricity sy
01 51 13 00-0001 Service Switch And/Or Building Feeder Switch o:s: 13

Note: Includes fuses.

01511300-0002 EA Temporary 30 A, 240 V, NEMA 3R Service Switch Or Building Feeder Switch With Fuses..... 140.90
01511300-0003 EA Temporary 60 A, 240 V, NEMA 3R Service Switch Or Building Feeder Switch With Fuses. 186.87
01511300-0004 EA Temporary 100 A, 240 V, NEMA 3R Service Switch Or Building Feeder Switch With Fuses.. 204.51
0151 1300-0005 EA Temporary 200 A, 240 V, NEMA 3R Service Switch Or Building Feeder Switch With Fuses .. 318.26
0151 1300-0006 EA Temporary 400 A, 240 V, NEMA 3R Service Switch Or Building Feeder Switch With Fuses .. 528.24
0151 1300-0007 EA Temporary 600 A, 240 V, NEMA 3R Service Switch Or Building Feeder Switch With Fuses .. 704.36
0151 1300-0008 EA Temporary 800 A, 240 V, NEMA 3R Service Switch Or Building Feeder Switch With Fuses .. 798.66
01511300-0009 EA Temporary 1200 A, 240 V, NEMA 3R Service Switch Or Building Feeder Switch With Fuses... 1,217.01
01511300-0010 EA Temporary 2000 A, 240 V, NEMA 3R Service Switch Or Building Feeder Switch With Fuses... 1,825.58
01 51 13 00-0011 Panelboard Complete With Branch Fuses 120/208V 15115
Note: Main lug.
01511300-0012 EA Temporary 100 A Panelboard Complete With Up To 24 Branch Circuits, 120/208 V .... ....789.01 138.29
01511300-0013 EA Temporary 200 A Panelboard Complete With Up To 42 Branch Circuits, 120/208 V. .1,026.54 253.59
01511300-0014 EA Temporary 400 A Panelboard Complete With Up To 42 Branch Circuits, 120/208 V. .1,626.46 380.33
01511300-0015 EA Temporary 600 A Panelboard Complete With Up To 42 Branch Circuits, 120/208 V ... ....2,196.57 633.91
01 51 13 00-0016 Cord Grlp Plug(015113>
Note: Includes installation, a maximum of 50' of cord and connection to source.
01511300-0017 EA Temporary 2 - Pole Cord Grip Plug With Installation 38.08
01511300-0018 EA Temporary 3 - Pole Cord Grip Plug With Installation 58.58
01511300-0019 EA Temporary 4 - Pole Cord Grip Plug With Installation 76.04
0151 1300-0020 EA Temporary 3 - Pole (30 A) Cord Grip Plug With Installation 58.58
0151 1300-0021 EA Temporary 4 - Pole (30 A) Cord Grip Plug With Installation 76.04
0151 1300-0022 EA Temporary 3 - Pole (50 A) Cord Grip Plug With Installation 58.58

015126 Temporary Lighting esy

01 51 26 00-0001 Temporary Devices s 2
015126 00-0002 EA  TeMPOTArY EXit LIGNT......coiiiiiiiiit ittt b ettt h bt h ekt e st ettt et et e et et et et n et 92.14 28.40

015126 00-0003 EA Temporary Light Socket With Branch Wiring Connection And Lamp 5.91
01 51 26 00-0004 EA Temporary 10 Light String 13.35
015126 00-0005 EA Temporary GFI Device With Enclosure 38.08
015126 00-0006 EA Temporary Trailer Socket With Branch Wiring 13.79
01 51 26 00-0007 EA  Temporary Auditorium Drop Light Complete With Branch Wiring 12.43
01 52 Construction Facilities .
Note: Tasks in this section shall be used as directed by owner for owner's use. See CSI section 13 34 23 13-0036 for anchors for
holding down portable buildings and structures where required.
015213 Field Offices And Sheds ws,
01 52 13 00-0001 Field Offices o519
Note: Excludes furniture, utility connections and service. Minimum 6 months rental.
0152 1300-0002 MO 8'x 24' Office, With Toilet 319.48
For Each Delivery And Set-Up (Block And Level), Add 502.81
For Each Knock-Down And Pick-Up, Add 392.81
For Each Anchoring Into Dirt, Add 60.00
For Each Anchoring Into Asphalt Or Concrete, Add 110.00
0152 1300-0003 MO 8'x 32' Office, With Toilet 367.50
For Each Delivery And Set-Up (Block And Level), Add 502.81
For Each Knock-Down And Pick-Up, Add 392.81
For Each Anchoring Into Dirt, Add 60.00
For Each Anchoring Into Asphalt Or Concrete, Add 110.00
0152 1300-0004 MO 12'x 45' Office, With Toilet 550.61
For Each Delivery And Set-Up (Block And Level), Add 1,010.62
For Each Knock-Down And Pick-Up, Add 730.62
For Each Anchoring Into Dirt, Add 60.00
For Each Anchoring Into Asphalt Or Concrete, Add 110.00
0152 1300-0005 MO 12'x 60" Office, With Toilet 768.29
For Each Delivery And Set-Up (Block And Level), Add 1,010.62
For Each Knock-Down And Pick-Up, Add 730.62
For Each Anchoring Into Dirt, Add 60.00
For Each Anchoring Into Asphalt Or Concrete, Add 110.00
015213 00-0006 MO 24" x 72" Office, With TOIET ........cooiiiiiiiic e 1,368.51
For Each Delivery And Set-Up (Block And Level), Add 2,225.15
For Each Knock-Down And Pick-Up, Add 1,575.15
For Each Anchoring Into Dirt, Add 60.00
For Each Anchoring Into Asphalt Or Concrete, Add 110.00
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0152 13 00-0007 MO 30'x 30" Office, With Toilet 952.36
For Each Delivery And Set-Up (Block And Level), Add 2,225.15
For Each Knock-Down And Pick-Up, Add 1,575.15
For Each Anchoring Into Dirt, Add 60.00
For Each Anchoring Into Asphalt Or Concrete, Add 110.00

01 52 13 00-0008 Office Accessories s
Note: Costs includes installation or placement in trailer.
0152 1300-0009 MO Desk
0152 1300-0010 MO Desk Chair, Rolling
0152 1300-0011 MO File Cabinet
01521300-0012 MO Table
0152 1300-0013 MO Folding Chair
0152 1300-0014 EA Phone Hook-Up
0152 1300-0015 MO Local Phone Service Per Phone Line
0152 1300-0016 MO Security Monitor System With Monitoring

....26.61

...16.63
19.96
13.31
6.30
..73.18

....80.00
.24.03

0152 1300-0017 LF  Trailer Skirting Around Perimeter Of Trailer

0152 1300-0018 LF  Trailer Skirting Around Perimeter Of Trailer (Insulated) . ....43.70
0152 1300-0019 MO Steps 54.62
0152 1300-0020 MO Fax Machine 33.26
0152 1300-0021 MO Copier 53.22

01 52 13 00-0022 Storage Containers o s: 13

01521300-0023 MO 8" X 8" X 10" SIOraQgE CONAINMET ......cueiuitieteuteteteet ettt ettt ete e ese et e e st et eees e et eaeeseeseaeese et e e est et e e ee b et e e es b et e e ese et et et ebeaneneeneanen 80.00
For Delivery, Each Way, Add 65.00

01521300-0024 MO  8' X 8' X 20" StOraQgE CONMMAINMET ......cueuitiuteuietitett ettt eteetesteteet st et easeseese s eaeeseaeese et e e eaeebees e et et e esea s et e et ent et e et et ebe et et eseabensereatens 114.28
For Delivery, Each Way, Add 85.00

01521300-0025 MO  8'X 8" X 40" StOraQge COMAINMET ......cueiuitiutiuititettetetett et st etee et et et et ettt st eseae st et e s eae et e es e et et e esea b et e et enseb e et et ebe et eneebeatenreneanens 257.13
For Delivery, Each Way, Add 85.00

015219 Sanitary Facilities o s
01 52 19 00-0001 Portable Toilets cis19

Note: Includes delivery, set-up, servicing once per week and removal.

015219 00-0002 WK Portable Toilets, ChEMICAL.............cciiiiiici s 38.50
For Each Additional Servicing Per Unit Per Week, Add 25.00

015219 00-0003 MO Portable Toilets, CHEMICAL..............ciiiiii e 115.50
For Each Additional Servicing Per Unit Per Week, Add 25.00

0152 19 00-0004 WK ADA Portable Toilets, Chemical ..45.92
For Each Additional Servicing Per Unit Per Week, Add 25.00

0152 19 00-0005 MO ADA Portable Toilets, Chemical ....134.75
For Each Additional Servicing Per Unit Per Week, Add 25.00

015223 Off-Site Storage Facility ois

01 52 23 00-0001 Climate And Humidity Controlled Off-site Storage Facility 15223

01522300-0002 MO 5'x 10" Climate And Humidity Controlled Storage Facility ...........ccccooureoiiineniiniiiians
0152 2300-0003 MO 10'x 10" Climate And Humidity Controlled Storage Facility
01522300-0004 MO 10'x 20" Climate And Humidity Controlled Storage Facility
0152 2300-0005 MO 15'x 15' Climate And Humidity Controlled Storage Facility
0152 2300-0006 MO 10'x 30" Climate And Humidity Controlled Storage Facility

01 54 Construction Aids .-
0154 23 Temporary Scaffolding And Platforms o:sq
01 54 23 00-0001 Scaffolding(015423>

Note: Additional scaffolding rental for work above the normal working height of 14".

01 54 23 00-0002 Scaffolding Rental - Material Only o1 5423 co0001)
Note: Monthly rental of actual scaffolding volume rented. Scaffolding is complete with bracing, 2" thick x 12" wide
scaffolding planks, scaffolding stairs (where necessary in lieu of planks), standard accessories, base leveling
devices, mud sills, climbing ladders and landings, brackets, clamps and building ties, etc. See CSI section 01 54
23 00-0006 for scaffolding erection and dismantling.

01 54 23 00-0003 CCF Scaffolding With Bracing Accessories - Area Based On 5' Wide x 7' Long Sections (CCF / Month) .........cccccevieieneniiennns 12.02
For Up To 25, Add 4.81
For > 25 To 50, Add 3.01
For > 50 To 150, Add 1.20
01 54 23 00-0004 CCF Scaffolding With Bracing Accessories - Area Based On 4' Wide x 7' Long Sections (CCF / Month) .........cccccevveveneninennns 13.52
For Up To 25, Add 5.41
For > 25 To 50, Add 3.38
For > 50 To 150, Add 1.35
0154 23 00-0005 CCF Scaffolding With Bracing Accessories - Area Based On 3' Wide x 7' Long Sections (CCF / Month) ..........cccccceeiviincrinnne. 18.03
For Up To 25, Add 7.21
For > 25 To 50, Add 4.51
For > 50 To 150, Add 1.80

01 54 23 00-0006 Scaffolding Erection And Dismantling - Labor Only 1 s4 2s coo0ony

Note: Includes both erection and dismantling of scaffolding. Excludes lifting equuipment. The unit of measure is
the volume of scaffolding erected. See CSI section 01 54 23 00-0002 for scaffolding rental.
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MINOR

CSI_UOM DESCRIPTION

TOTAL DIRECT DEMOLITION

UNIT COST

UNIT COST

01 54 23 00-0007
01 54 23 00-0008
01 54 23 00-0009
01 54 23 00-0010

01 54 23 00-0011

01 54 23 00-0012
01 54 23 00-0013

01 54 23 00-0014
01 54 23 00-0015

01 54 23 00-0016
01 54 23 00-0017
01 54 23 00-0018

01 54 23 00-0019

01 54 23 00-0020
01 54 23 00-0021
01 54 23 00-0022
01 54 23 00-0023
01 54 23 00-0024
01 54 23 00-0025
01 54 23 00-0026

01 54 23 00-0027

CCF

CCF

CCF

CCF

CCF

MO
EA

EA
EA
SF

DAY
WK
MO
DAY
WK
MO
EA

EA

Up To 20' Height Scaffolding Erection And Dismantling, Per CCF Of Scaffolding And Accessories .
Note: Includes both erection and dismantling of scaffolding.

> 20" To 40' Height Scaffolding Erection And Dismantling, Per CCF Of Scaffolding And ACCESSONES .........cocevviirieniciannns 32.38
Note: Includes both erection and dismantling of scaffolding.

> 40" To 60' Height Scaffolding Erection And Dismantling, Per CCF Of Scaffolding And ACCESSONES .........cocevviireniciannns 38.85
Note: Includes both erection and dismantling of scaffolding.

> 60" To 80' Scaffolding Erection And Dismantling, Per CCF Of Scaffolding And ACCESSOTIeS..........ccouviriiiiinieiiinciaans 42.74
Note: Includes both erection and dismantling of scaffolding.

> 80" Height Scaffolding Erection And Dismantling, Per CCF Of Scaffolding And ACCESSOMES .........ceurueieuineniiiiienciaeens 49.21
Note: Includes both erection and dismantling of scaffolding.

Mobile Mast Climbing Scaffolding e:s:23

Note: Per month.

Fraco FRSM ACT Solution Single Mast, Mast Climbing Scaffolding Per
Month (01 54 23 00-0012)

Single Mast Climber, 175' High Mast x 35' Wide Platform ....3,300.00
Delivery/Pick-up Fee For Single Mast Climber. ...2,400.00
Note: Excludes erection or dismantle.

Erection FOr SiNGIE MASE CIIMDET ...ttt ettt ettt et et e e e et e s e et e ebe et e e beenbeateeeeaneas 3,000.00
Dismantle For Single Mast Climber 2,500.00
Additional Scaffolding PIANKS, WOOT, 2" ..........oouiiiiiee ettt ettt et e s e e e e et e e e et e esseebeese et e anseteateenennes 0.43

Rolling Scaffolding sz

Note: Includes moving to perform task. No additional cost for relocating will be allowed.
Rolling Scaffolding 14' To 20' Complete With Wheels, Railings, Etc., (5' Wide X 7' Long Section)...........cccoevvevvenieieeneninennnns 9.16
Rolling Scaffolding 14' To 20' Complete With Wheels, Railings, Etc., (5' Wide X 7' Long Section).... .
Rolling Scaffolding 14' To 20' Complete With Wheels, Railings, Etc., (5' Wide X 7' Long Section).
Rolling Scaffolding 21' To 40' Complete With Wheels, Railings, Etc., (5' Wide X 7' Long Section).
Rolling Scaffolding 21' To 40' Complete With Wheels, Railings, Etc., (5' Wide X 7' Long Section).
Rolling Scaffolding 21' To 40' Complete With Wheels, Railings, Etc., (5' Wide X 7 Long Section)....
Rolling Scaffolding Erection And Dismantling - Height Up To 20 .
Note: Includes both erection and dismantling of scaffolding. Used to set-up scaﬂoldlng and dismantle for return,
per rolling scaffold per job.
Rolling Scaffolding Erection And Dismantling - HEight 21" TO 40" ........c.oiiiiiiiiiieiei ettt 69.78
Note: Includes both erection and dismantling of scaffolding. Used to set-up scaffolding and dismantle for return,
per rolling scaffold per job.

015426 Temporary Swing Staging e:ss
Note: Up to one month rental. Includes connection to existing electrical outlet on roof, all necessary safety equipment for
personnel and anchoring to existing roof anchors. Excludes installing roof anchors.

01 54 26 00-0001
01 54 26 00-0002
01 54 26 00-0003

01 54 26 00-0004
01 54 26 00-0005

MO
MO
EA

EA
EA

Swing Stage, Electric Operated .............cceiiiiiiiniiiiineseeeeesee e

Swing Stage, Manually Operated, With Ropes, Winch, Support Hooks, Etcetera
Swing Stage Erection And Dismantling
Note: Includes both erection and dismantling of swing stage.
Move Swing Stage To Different Roof At Same Site
Move Swing Stage To Different Location At Same Roof..

0154 30 Temporary Sidewalk Protection o:sq

01 54 30 00-0001

01 54 30 00-0002
01 54 30 00-0003

01 54 30 00-0004

01 54 30 00-0005
01 54 30 00-0006

01 54 30 00-0007

01 54 30 00-0008

01 54 30 00-0009

01 54 30 00-0010

Sidewalk Bridge(msASO)
Installation of Sidewalk Bridge o1 s+ 30 000001

LF Installation of Heavy Duty Steel Post And Beam Sidewalk Bridge ASSEMDBIY .........cc.ooiiiiiiiiiiiiiiieee e 44.03
Note: Includes spanning openings, planking and parapet, lighting, up to 8' wide, up to 8' high, 2 post system.
For 3 Post System, Add 6.00
For Each Additional Foot Over 8' Wide, Add 3.00
For Each Additional Foot Over 8' High, Add 2.00
LF  Installation of Netting for Sidewalk Bridge 212
Monthly Rental of Sidewalk Bridge e s«s0 00000
LF  Monthly Rental Of Up To 8' Wide And 8' High, 2 Post System, Heavy Duty Steel Post And Beam Sidewalk Bridge
ASSEIMBIY ...ttt ettt en et 4.99
Note: Includes spanning openings, planking and parapet, lighting and maintenance.
For 3 Post System, Add 0.75
LF  Monthly Rental Of Up To 8' Wide, 8' - 12' High, 2 Post System, Heavy Duty Steel Post And Beam Sidewalk
Bridge Assembly 5.61
Note: Includes spanning openings, planking and parapet, lighting and maintenance.
For 3 Post System, Add 0.84
LF  Monthly Rental Of Up To 8' Wide, Over 12' High, 2 Post System, Heavy Duty Steel Post And Beam Sidewalk
Bridge Assembly 6.23
Note: Includes spanning openings, planking and parapet, lighting and maintenance.
For 3 Post System, Add 0.93
LF  Monthly Rental Of 8' - 12' Wide And 8' High, 2 Post System, Heavy Duty Steel Post And Beam Sidewalk Bridge
Assembly ... . 6.23
Note: Includes spanning openings, planking and parapet, lighting and maintenance.
For 3 Post System, Add 0.93
LF  Monthly Rental Of 8' - 12' Wide, 8' - 12' High, 2 Post System, Heavy Duty Steel Post And Beam Sidewalk Bridge
ASSEIMBIY .ttt ettt res 6.86
Note: Includes spanning openings, planking and parapet, lighting and maintenance.
For 3 Post System, Add 1.03
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01543000-0011 LF  Monthly Rental Of 8' - 12' Wide, Over 12' High, 2 Post System, Heavy Duty Steel Post And Beam Sidewalk

Bridge Assembly 8.10
Note: Includes spanning openings, planking and parapet, lighting and maintenance.
For 3 Post System, Add 122
0154 3000-0012 LF Monthly Rental Of Over 12' Wide And 8' High, 2 Post System, Heavy Duty Steel Post And Beam Sidewalk Bridge
ASSEIMBIY ...ttt ettt en s 7.48
Note: Includes spanning openings, planking and parapet, lighting and maintenance.
For 3 Post System, Add 1.12
0154 3000-0013 LF  Monthly Rental Of Over 12' Wide, 8' - 12' High, 2 Post System, Heavy Duty Steel Post And Beam Sidewalk
Bridge Assembly 8.73
Note: Includes spanning openings, planking and parapet, lighting and maintenance.
For 3 Post System, Add 131
0154 3000-0014 LF  Monthly Rental Of Over 12' Wide, Over 12' High, 2 Post System, Heavy Duty Steel Post And Beam Sidewalk
Bridge Assembly 9.35
Note: Includes spanning openings, planking and parapet, lighting and maintenance.
For 3 Post System, Add 1.40
0154 3000-0015 LF  Monthly Rental of Netting for SIdeWalK BIOGE. .........cotiiiiiiiieeit ettt ettt et et e be e e e beenenneas 0.94

01 54 30 00-0016 Removal of Sidewalk Bridge : s«30 000001

0154 3000-0017 LF Removal of Heavy Duty Steel Post And Beam Sidewalk Bridge ASSEMDBIY ...........ccouiiiiiiiniiniiiiincieeeee e 17.25
Note: Includes spanning openings, planking and parapet, lighting, up to 8' wide, up to 8' high, 2 post system.
For 3 Post System, Add 2.50
For Each Additional Foot Over 8' Wide, Add 1.25
For Each Additional Foot Over 8' High, Add 0.75
0154 3000-0018 LF Removal of Netting for SIAEWAIK BrIAGE ........ooiiiiiiiiiiieee ettt ettt ettt et e b se et e et e e e e beennenneas 1.06

01 55 Vehicular Access And Parking ..
015526 Traffic Control o:ss
01 55 26 00-0001 Removable Preformed Traffic Line Mask o1 ss26

Note: Includes installation and removal after use.

015526 00-0002 LF 4" Removable Traffic Line Mask 2.37
015526 00-0003 LF 6" Removable Traffic Line Mask 3.09
015526 00-0004 LF 8" Removable Traffic Line Mask 3.82

01 55 26 00-0005 Temporary Preformed Traffic Line Tape eissz
Note: Includes installation and removal after use.
01 5526 00-0006 LF 4" Temporary Preformed Traffic Line Tape 1.89

01 55 26 00-0007 Temporary Traffic Markings e:ss 2
015526 00-0008 LF 4" Temporary Painted Traffic LIMES.........couiiiiiiiiiiitiieei ittt ettt ettt eees 0.41

01 55 26 00-0009 Pedestrian Traffic Control o sz

015526 00-0010 CLF Safety Tape For Area Isolation
015526 00-0011 CLF Danger Tape

01 55 26 00-0012 Traffic Protection cissz
01 55 26 00-0013 Portable Traffic Control Device Rental o:ss 26 00-0012)

Note: Excludes placing and removing devices.
0155 26 00-0014 DAY 28" Cone With Reflective Collar
015526 00-0015 WK 28" Cone With Reflective Collar
015526 00-0016 MO 28" Cone With Reflective Collar
01 55 26 00-0017 DAY Vertical Panel....
01 55 26 00-0018 WK Vertical Panel
01 5526 00-0019 MO Vertical Panel
01 55 26 00-0020 DAY Channelizer Drum
015526 00-0021 WK Channelizer Drum
015526 00-0022 MO Channelizer Drum
0155 26 00-0023 DAY Stackable Channelizer Panel
01 55 26 00-0024 WK Stackable Channelizer Panel
01 55 26 00-0025 MO Stackable Channelizer Panel
01 5526 00-0026 DAY Type | Barricade, Up To 3' Wide With Reflective Rail Each Side..
01 5526 00-0027 WK Type | Barricade, Up To 3' Wide With Reflective Rail Each Side..
015526 00-0028 MO Type | Barricade, Up To 3' Wide With Reflective Rail Each Side..
015526 00-0029 DAY Type Il Barricade, Up To 3' Wide With Two Reflective Rails Each Side ...
015526 00-0030 WK Type Il Barricade, Up To 3' Wide With Two Reflective Rails Each Side ...
015526 00-0031 MO Type Il Barricade, Up To 3' Wide With Two Reflective Rails Each Side ...
01 55 26 00-0032 DAY Type Il Barricade, Up To 5' Wide With Three Reflective Rails
01 55 26 00-0033 WK Type Ill Barricade, Up To 5' Wide With Three Reflective Rails
015526 00-0034 MO Type Ill Barricade, Up To 5' Wide With Three Reflective Rails
01 5526 00-0035 DAY Type lll Barricade, > 5' To 10' Wide With Three Reflective Rails
015526 00-0036 WK Type lll Barricade, > 5' To 10' Wide With Three Reflective Ralils............cccceeeriiieiinienne
01 5526 00-0037 MO Type lll Barricade, > 5' To 10" Wide With Three Reflective Ralils............cccceviiiiiiinnienne
01 55 26 00-0038 DAY Up To 10' Wide A Frame Barricade
015526 00-0039 WK Up To 10' Wide A Frame BarfiCade ...........ccevieriiiiiniiiniiscieeseeieie e

015526 00-0040 MO Up To 10' Wide A Frame BarrfiCade ...........ccevrerieirieniiiiiisecieeeseeiee e .19.65
015526 00-0041 DAY Type A Or C Flasher USSP SE PO PRSP TO PP PRPRPRO 0.44
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015526 00-0042 WK Type A Or C Flasher
01 55 26 00-0043 MO Type A Or C Flasher
01 55 26 00-0044 DAY Type B Flasher (High Intensity)
01 5526 00-0045 WK Type B Flasher (High Intensity)
01 5526 00-0046 MO Type B Flasher (High Intensity)

01 55 26 00-0047 Traffic Barriers Rental o ss 26000012
Note: Excludes placing and removing devices.

01 55 26 00-0048 DAY 6' Long Portable Parking Curbs
015526 00-0049 WK 6'Long Portable Parking Curbs
01 5526 00-0050 MO 6'Long Portable Parking Curbs
01 5526 00-0051 DAY 6'Long Portable Speed Bumps
015526 00-0052 WK 6'Long Portable Speed Bumps
01 55 26 00-0053 MO 6' Long Portable Speed Bumps
01 55 26 00-0054 DAY Up To 12.5' Concrete Traffic Barrier
015526 00-0055 WK Up To 12.5' Concrete Traffic Barrier
015526 00-0056 MO Up To 12.5' Concrete Traffic Barrier
01 5526 00-0057 DAY >12.5'To 20' Concrete Traffic Barrier
01 5526 00-0058 WK >12.5'To 20' Concrete Traffic Barrier
01 5526 00-0059 MO >12.5'To 20' Concrete Traffic Barrier
01 55 26 00-0060 DAY 6'x 32" Tall Plastic Water Barrier
01 5526 00-0061 WK 6'x 32" Tall Plastic Water Barrier
01 5526 00-0062 MO 6'x 32" Tall Plastic Water Barrier
01 55 26 00-0063 DAY 6'x 46" Tall Plastic Water Barrier
015526 00-0064 WK 6'x 46" Tall Plastic Water Barrier
015526 00-0065 MO 6'x 46" Tall Plastic Water Barrier
01 55 26 00-0066 DAY Sand Filled Crash Attenuator Barrels
01 55 26 00-0067 WK Sand Filled Crash Attenuator Barrels
01 55 26 00-0068 MO Sand Filled Crash Attenuator Barrels

01 55 26 00-0069 Portable Signs And Message Displays Rental o1 ss 26 000012
Note: Excludes placing and removing devices.
01 55 26 00-0070 DAY Mesh Or Vinyl Roll-up Sign With Stand
015526 00-0071 WK Mesh Or Vinyl Roll-up Sign With Stand
015526 00-0072 MO Mesh Or Vinyl Roll-up Sign With Stand
01 55 26 00-0073 DAY Aluminum Sign And Post
01 5526 00-0074 WK Aluminum Sign And Post
01 5526 00-0075 MO Aluminum Sign And Post
01 5526 00-0076 DAY Aluminum Sign And A Frame Stand
01 55 26 00-0077 WK  Aluminum Sign And A Frame Stand
01 55 26 00-0078 MO  Aluminum Sign And A Frame Stand
01 55 26 00-0079 DAY Trailer Mounted Arrow Board
01 55 26 00-0080 WK Trailer Mounted Arrow Board
015526 00-0081 MO Trailer Mounted Arrow Board
01 5526 00-0082 DAY Trailer Mounted M ge Board
01 5526 00-0083 WK Trailer Mounted M ge Board
01 55 26 00-0084 MO Trailer Mounted M ge Board
01 55 26 00-0085 DAY Trailer Mounted Traffic Signal
01 55 26 00-0086 WK Trailer Mounted Traffic Signal
01 55 26 00-0087 MO Trailer Mounted Traffic Signal

01 55 26 00-0088 Place And Remove Traffic Protection Using Truck o1 ss 2 coo0z
Note: Includes delivery and return up to 15 miles.
015526 00-0089 EA Place And Remove Up To 250 Cones Using Truck
015526 00-0090 EA Place And Remove > 250 Cones Using Truck
015526 00-0091 EA Place And Remove Up To 250 Panels/Channelizers Using Truck
015526 00-0092 EA Place And Remove > 250 Panels/Channelizers Using Truck
015526 00-0093 EA Place And Remove Up To 250 Barricades Using Truck
015526 00-0094 EA Place And Remove > 250 Barricades Using Truck
015526 00-0095 EA Place And Remove Curbs/Speed Bumps Using Truck
015526 00-0096 EA Place And Remove Portable Sign And Stand Using Truck
015526 00-0097 EA Place And Remove Aluminum Sign And Post Using Truck
015526 00-0098 EA Place And Remove Trailer Mounted Boards Using Truck
015526 00-0099 EA Place And Remove Up To 12.5' Concrete Traffic Barrier
Note: If lifting equipment is not available on site, See CSI section 01 71 13 00-0000 for mobilization tasks.

For 1 Barrier, Add 123.70

For 2 Barriers, Add 44,53

For 3 Barriers, Add 14.84
015526 00-0100 EA Place And Remove > 12.5' Concrete Traffic BAITIET ..o 74.22

Note: If lifting equipment is not available on site, See CSI section 01 71 13 00-0000 for mobilization tasks.
For 1 Barrier, Add
For 2 Barriers, Add
For 3 Barriers, Add
015526 00-0101 EA Place And Remove Plastic Water Barrier .
Note: Includes water. If lifting equipment is not available on site,
mobilization tasks.

For 1 Barrier, Add 61.85
For 2 Barriers, Add 22.27
For 3 Barriers, Add 7.42
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015526 00-0102 EA Place And Remove Crash Attenuator Barrels ...37.12
Note: If lifting equipment is not available on site, See CSI section 01 71 13 3
For 1 Barrier, Add 92.80
For 2 Barriers, Add 3341
For 3 Barriers, Add 11.14

01 55 26 00-0103 Place And Remove Traffic Protection From Roadside (Daily) o1 ss 26 000012

015526 00-0104 EA Place And Remove Up To 250 Cones By Hand From Roadside
015526 00-0105 EA Place And Remove > 250 Cones By Hand From Roadside
015526 00-0106 EA Place And Remove Up To 250 Panels/Channelizers By Hand From Roadside
015526 00-0107 EA Place And Remove > 250 Panels/Channelizers By Hand From Roadside
015526 00-0108 EA Place And Remove Up To 250 Barricades By Hand From Roadside
015526 00-0109 EA Place And Remove > 250 Barricades By Hand From Roadside
015526 00-0110 EA Place And Remove Portable Sign And Stand From Roadside.
015526 00-0111 EA Place And Remove Trailer Mounted Boards From Roadside
015526 00-0112 EA Roadside Relocation Of Concrete Traffic Barrier............ccccocooviviiiiiiciicccce,
Note: Excludes flatbed truck. If lifting equipment is not available on site, See CSI section 01 22 23 00-0000 for
rental tasks, 01 71 13 00-0000 for mobilization.

01 56 Temporary Barriers And Enclosures .«

Note: Includes removal after use.

0156 16 Temporary Dust Barriers o:sq

01 56 16 00-0001 Temporary Sheeting For Protection o:ss1s

0156 16 00-0002 SF 6 Mil Plastic Sheeting, Applied To Floors
0156 16 00-0003 SF 6 Mil Plastic Sheeting, Applied To Wall
0156 16 00-0004 SF 6 Mil Plastic Sheeting, Applied To Ceilings .
0156 16 00-0005 SF 6 Mil Plastic Anti Static And Fire And Flame Retardant Sheeting, Applied To Floors .0.31

0156 16 00-0006 SF 6 Mil Plastic Anti Static And Fire And Flame Retardant Sheeting, Applied To Walls .0.36
0156 16 00-0007 SF 6 Mil Plastic Anti Static And Fire And Flame Retardant Sheeting, Applied To Ceilings....... .0.44

0156 16 00-0008 SF  Heavy Duty Woven Water Repellant Canvas Applied To Walls 0.50
0156 16 00-0009 SF  Burlap, Applied To Floors .
0156 16 00-0010 EA 7' Zipper Door For Plastic Sheeting
0156 16 00-0011 LF  Zipper Wall Kit
Note: Including spring loaded pole, side clamps and rails. Excludes sheeting.

0156 16 00-0012 EA  Up TO 1 SF INividUal CritiCAl BAIMIETS.......c.iuiiiiiieiitieteieiietee ettt ettt ettt ettt et et et e aeen 5.64
Note: For Outlets And Receptacles
0156 16 00-0013 EA  >1To 4 SF Individual CHtICAl BAITIEIS ..........c.oiiiiiiiiiiiiiieiec s 8.60

Note: For diffusers, ceiling speakers, return grilles, etc.
0156 16 00-0014 EA >4 To 8 SF Individual Critical Barriers
Note: For diffusers, return grilles, access doors, light fixtures, etc.
0156 16 00-0015 EA  >8 To 32 SF Individual CritiCal BAITIErS ...........cccciuiiiiiiiiiciiiicc s 18.43
Note: For doors, windows, etc.

01 56 16 00-0016 Temporary Stud Wall 5616

0156 16 00-0017 SF 5/8" Gypsum Board On One Side, Temporary StU WAl ...........ccuoiiiiiiiiieeie et neeas 3.20
Note: Wood studs at 16" OC, taped and finished, one coat of flat paint. Remove after use.
For Metal Instead Of Wood Studs, Add 0.30
For 3/4" Plywood Sheathing Instead Of Gypsum Board, Add 0.38
For Studs 24" O.C. Instead Of 16" O.C., Deduct -0.26
For Fire Rated Walls, Add 0.11
0156 16 00-0018 SF  5/8" Gypsum Board On Both Sides, Temporary StUd Wall............cc.iiiiiiiiiiiiice et nee s 4.44
Note: Wood studs at 16" O.C., taped and finished, one coat of flat paint. Remove after use.
For Metal Instead Of Wood Studs, Add 0.42
For 3/4" Plywood Sheathing Instead Of Gypsum Board, Add 0.54
For Studs 24" O.C. Instead Of 16" O.C., Deduct -0.37
For Fire Rated Walls, Add 0.16
0156 16 00-0019 EA  Temporary Metal DOOT ANG FIAME .......c.oiuiiiiiiiiiieieiiet ettt ettt ettt ettt etttk e ettt et et et e et et et b et e en st abeereneatenn 299.41

Note: Painted with panic hardware, lockset, threshold and smoke seals. Remove after use.

01 56 16 00-0020 Temporary Floor Protection e:ss s

0156 16 00-0021 SF  Masonite For Floor Protection
0156 16 00-0022 SF  1/2" Plywood For Floor Protection
0156 16 00-0023 SF  3/4" Plywood For Floor Protection

01 56 16 00-0024 Sthky Mats oz s 16)

0156 16 00-0025 EA 18" x 36", 30 Layer StCKY Mat........c.coouiriiiiiiiiiiiieeieeesie e
For 60 Layers Instead Of 30, Add

0156 16 00-0026 EA 18" x 46", 30 Layer StCKY Malt........c.ccoueriiriiiiiriieieeie e
For 60 Layers Instead Of 30, Add

0156 16 00-0027 EA 24" x 36", 30 Layer StCKY Malt........c.ccouirimiiiieiieieeie e
For 60 Layers Instead Of 30, Add

0156 16 00-0028 EA 25" x 45", 30 Layer Sticky Mat
For 60 Layers Instead Of 30, Add

0156 16 00-0029 EA 26" x 46", 30 Layer StCKY Malt........c.ccoueiiiiiiiirieiesie et
For 60 Layers Instead Of 30, Add

0156 16 00-0030 EA 36" x 36", 30 Layer Sticky Mat............cccccviiiiiriiiiiicccccsce s
For 60 Layers Instead Of 30, Add
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0156 16 00-0031 EA 36" x 46", 30 Layer Sticky Mat
For 60 Layers Instead Of 30, Add

0156 16 00-0032 EA 36" x 48", 30 Layer Sticky Mat

0156 16 00-0033 EA 36" x 60", 30 Layer Sticky Mat
For 60 Layers Instead Of 30, Add

0156 16 00-0034 EA 36" x 72", 30 Layer Sticky Mat

0156 16 00-0035 EA 40" x 48", 30 Layer Sticky Mat .

0156 16 00-0036 EA 45" x 50", 30 Layer Sticky Mat ............ccccocuiiiiiiiiiiciciscceee s
For 60 Layers Instead Of 30, Add

0156 16 00-0037 EA 46" x 48", 30 Layer Sticky Mat ............ccccooiiiiiiiiccscsce e

0156 16 00-0038 EA 46" x 60", 30 Layer Sticky Mat ............ccccoouiiiiiiiiiiecisccssc e
For 60 Layers Instead Of 30, Add

0156 16 00-0039 EA 60" x 72", 30 Layer Sticky Mat ............ccccooiiiiiiiiiiicciscccseee e
For 60 Layers Instead Of 30, Add

0156 26 Temporary Fencing o:se
01 56 26 00-0001 Temporary Fencing o:ssz

Note: Includes set-up and removal. Excludes auguring/drilling for posts.

01 56 26 00-0002 Temporary Chain Link Fence o: ss 2s o000

Note: Includes set-up and removal. Excludes auguring/drilling for posts.

01 56 26 00-0003 Temporary Chain Link Fence, Up To 6 Months c: ss 2s 000002

01 56 26 00-0004 LF  Temporary 4' High Chain Link Fence And Posts, Up To 6 Months
For > 100 To 250 LF, Deduct
For > 250 To 500 LF, Deduct
For > 500 LF, Deduct
For Shade Cloth, Add
0156 26 00-0005 LF  Temporary 6' High Chain Link Fence And Posts, Up To 6 Months
For > 100 To 250 LF, Deduct
For > 250 To 500 LF, Deduct
For > 500 LF, Deduct
For Shade Cloth, Add
0156 26 00-0006 LF  Temporary 8' High Chain Link Fence And Posts, Up To 6 Months
For > 100 To 250 LF, Deduct
For > 250 To 500 LF, Deduct
For > 500 LF, Deduct
For Shade Cloth, Add
01 56 26 00-0007 LF  Temporary 10' High Chain Link Fence And Posts, Up To 6 MONths.............cccoeiiiniininciines
For > 100 To 250 LF, Deduct
For > 250 To 500 LF, Deduct
For > 500 LF, Deduct
For Shade Cloth, Add

01 56 26 00-0008 Temporary Chain Link Fence, > 6 To 12 Months 1 se zs o000z

0156 26 00-0009 LF  Temporary 4' High Chain Link Fence And Posts, > 6 To 12 Months. et 1.48

For > 100 To 250 LF, Deduct -0.07

For > 250 To 500 LF, Deduct -0.15

For > 500 LF, Deduct -0.22

For Shade Cloth, Add 1.60
0156 26 00-0010 LF  Temporary 6' High Chain Link Fence And Posts, > 6 To 12 Month s 1.67

For > 100 To 250 LF, Deduct -0.08

For > 250 To 500 LF, Deduct -0.17

For > 500 LF, Deduct -0.25

For Shade Cloth, Add 2.55
0156 26 00-0011 LF  Temporary 8' High Chain Link Fence And Posts, > 6 To 12 Month s 2.82

For > 100 To 250 LF, Deduct -0.14

For > 250 To 500 LF, Deduct -0.28

For > 500 LF, Deduct -0.42

For Shade Cloth, Add 3.60
0156 26 00-0012 LF  Temporary 10' High Chain Link Fence And Posts, > 6 TO 12 MONNS. ......c.cciiiiiiiiiciei e 8.38

For > 100 To 250 LF, Deduct -0.42

For > 250 To 500 LF, Deduct -0.84

For > 500 LF, Deduct -1.26

For Shade Cloth, Add 4.75

01 56 26 00-0013 Temporary Chain Link Fence, > 12 To 18 Months (1 s 2s 000002

0156 26 00-0014 LF  Temporary 4' High Chain Link Fence And Posts, > 12 To 18 Month e 1.63

For > 100 To 250 LF, Deduct -0.08

For > 250 To 500 LF, Deduct -0.16

For > 500 LF, Deduct -0.24

For Shade Cloth, Add 1.60
0156 26 00-0015 LF  Temporary 6' High Chain Link Fence And Posts, > 12 To 18 Month e 1.84

For > 100 To 250 LF, Deduct -0.09

For > 250 To 500 LF, Deduct -0.18

For > 500 LF, Deduct -0.28

For Shade Cloth, Add 2.55
0156 26 00-0016 LF  Temporary 8' High Chain Link Fence And Posts, > 12 To 18 Month e 3.10

For > 100 To 250 LF, Deduct -0.16

For > 250 To 500 LF, Deduct -0.31

For > 500 LF, Deduct -0.47

For Shade Cloth, Add 3.60
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0156 26 00-0017 LF  Temporary 10' High Chain Link Fence And Posts, > 12 To 18 Months et 9.22
For > 100 To 250 LF, Deduct -0.46
For > 250 To 500 LF, Deduct -0.92
For > 500 LF, Deduct -1.38
For Shade Cloth, Add 4.75

01 56 26 00-0018 Temporary Chain Link Fence, > 18 Months o1 ss 2s oo-0002)

0156 26 00-0019 LF  Temporary 4' High Chain Link Fence And Posts, > 18 MONthS...........ccccciiieiiiienieicsesee
For > 100 To 250 LF, Deduct
For > 250 To 500 LF, Deduct
For > 500 LF, Deduct
For Shade Cloth, Add

0156 26 00-0020 LF  Temporary 6' High Chain Link Fence And Posts, > 18 Month:
For > 100 To 250 LF, Deduct
For > 250 To 500 LF, Deduct
For > 500 LF, Deduct
For Shade Cloth, Add

0156 26 00-0021 LF  Temporary 8' High Chain Link Fence And Posts, > 18 MONthS...........ccccceeriiiiineneiieieieens
For > 100 To 250 LF, Deduct
For > 250 To 500 LF, Deduct
For > 500 LF, Deduct
For Shade Cloth, Add

0156 26 00-0022 LF  Temporary 10' High Chain Link Fence And POSts, > 18 MONTNS.........coiiiiiiiiiiiieiiee et
For > 100 To 250 LF, Deduct
For > 250 To 500 LF, Deduct
For > 500 LF, Deduct
For Shade Cloth, Add

01 56 26 00-0023 Temporary Chain Link Fence Gates o: ss 2s o000

Note: Includes set-up and removal. Excludes auguring/drilling for posts.

01 56 26 00-0024 Temporary Chain Link Fence Gates, Up To 6 Months c: ss 2 000029
01 56 26 00-0025 4' High, Temporary Chain Link Fence Gates, Up To 6 Months c: ss 26 00002

0156 26 00-0026 EA  4'Wide, 4' High, Temporary Chain Link Fence Gate, Up T0 6 MONtNS..........coiiiiiiiiiiiiciiiic et 85.71
For Shade Cloth, Add 6.40

01 56 26 00-0027 EA 10'Wide, 4' High, Temporary Chain Link Fence Gate, Up TO 6 MONtNS..........ccoiiiiiiiiiiiieiiseee e 133.33
For Shade Cloth, Add 16.00

0156 26 00-0028 EA 12'Wide, 4' High, Temporary Chain Link Fence Gate, Up T 6 MONtNS..........ccoiiiiiiiiiiiieieeseeesie e 152.38
For Shade Cloth, Add 19.20

0156 26 00-0029 EA 15'Wide, 4' High, Temporary Chain Link Fence Gate, Up TO 6 MONtNS..........ccuiiriiiiiiiiieiceseeeese e 171.43
For Shade Cloth, Add 24.00

01 56 26 00-0030 EA 20'Wide, 4' High, Temporary Chain Link Fence Gate, Up TO 6 MONNS..........cciiiiiiiiiiiieieeesieeeeie e 209.52
For Shade Cloth, Add 32.00

0156 26 00-0031 EA  24'Wide, 4' High, Temporary Chain Link Fence Gate, Up TO 6 MONNS..........cciiiiiiiiiiiieiesie e 228.58
For Shade Cloth, Add 38.40

01 56 26 00-0032 6' High, Temporary Chain Link Fence Gates, Up To 6 Months e ss2s00.002

0156 26 00-0033 EA 4'Wide, 6' High, Temporary Chain Link Fence Gate, Up T0 6 MONNS..........coiiiiiiiiiieieieec e 89.61
For Shade Cloth, Add 10.20

0156 26 00-0034 EA 10'Wide, 6' High, Temporary Chain Link Fence Gate, Up TO 6 MONtNS..........ccuiiiiiiiiiiiieieiseese e 139.39
For Shade Cloth, Add 25.50

0156 26 00-0035 EA 12'Wide, 6' High, Temporary Chain Link Fence Gate, Up T 6 MONtNS..........ccoiiriiiiiiiiieieeseeeesee e 159.30
For Shade Cloth, Add 30.60

0156 26 00-0036 EA 15'Wide, 6' High, Temporary Chain Link Fence Gate, Up TO 6 MONNS..........ccoiiriiiiiiiiieieiseeeeseee e 179.22
For Shade Cloth, Add 38.25

01 56 26 00-0037 EA 20'Wide, 6' High, Temporary Chain Link Fence Gate, Up TO 6 MONENS..........cciiiiiiiiiiieieesie e 219.05
For Shade Cloth, Add 51.00

01 56 26 00-0038 EA  24'Wide, 6' High, Temporary Chain Link Fence Gate, Up TO 6 MONNS..........cciiiiiiiiiiiieesie e 238.96
For Shade Cloth, Add 61.20

01 56 26 00-0039 8' High, Temporary Chain Link Fence Gates, Up To 6 Months et s 26 00002

0156 26 00-0040 EA 4'Wide, 8' High, Temporary Chain Link Fence Gate, Up T0 6 MONtNS..........coiiiiiiiiiiiciiice e 98.57
For Shade Cloth, Add 14.40

0156 26 00-0041 EA 10'Wide, 8 High, Temporary Chain Link Fence Gate, Up TO 6 MONtNS..........ccoiiiiiiiiiiiieiiseeesie e 153.33
For Shade Cloth, Add 36.00

0156 26 00-0042 EA 12'Wide, 8 High, Temporary Chain Link Fence Gate, Up TO 6 MONtHS..........ccoiiriiiiiiiiieiciseeese e 175.24
For Shade Cloth, Add 43.20

01 56 26 00-0043 EA 15'Wide, 8 High, Temporary Chain Link Fence Gate, Up TO 6 MONENS..........cciiiiiiiiiiieie e 197.14
For Shade Cloth, Add 54.00

01 56 26 00-0044 EA 20'Wide, 8 High, Temporary Chain Link Fence Gate, Up TO 6 MONENS..........cciiiiiiiiiiiieieesie e 240.95
For Shade Cloth, Add 72.00

01 56 26 00-0045 EA 24'Wide, 8 High, Temporary Chain Link Fence Gate, Up TO 6 MONNS..........cciiiiiiiiiiiiee et 262.86
For Shade Cloth, Add 86.40

01 56 26 00-0046 10" High, Temporary Chain Link Fence Gates, Up To 6 Months o1 e 2s coo0e)

01 56 26 00-0047 EA 4'Wide, 10' High, Temporary Chain Link Fence Gate, Up T0O 6 MONtNS..........ccoiiriiiiiiiiiiseieiseeese e 123.21
For Shade Cloth, Add 19.00
01 56 26 00-0048 EA 10'Wide, 10' High, Temporary Chain Link Fence Gate, Up To 6 Month e 191.67
For Shade Cloth, Add 47.50
0156 26 00-0049 EA 12'Wide, 10' High, Temporary Chain Link Fence Gate, Up To 6 Month e 219.05
For Shade Cloth, Add 57.00
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0156 26 00-0050 EA 15'Wide, 10' High, Temporary Chain Link Fence Gate, Up To 6 Months . . ....246.43
For Shade Cloth, Add .25
0156 26 00-0051 EA 20" Wide, 10' High, Temporary Chain Link Fence Gate, Up To 6 Months e 301.19
For Shade Cloth, Add 95.00
01 56 26 00-0052 EA  24'Wide, 10" High, Temporary Chain Link Fence Gate, Up To 6 Months s 328.57
For Shade Cloth, Add 114.00

01 56 26 00-0053 Temporary Chain Link Fence Gates, > 6 To 12 Months 1 ss 26 0s002s)

01 56 26 00-0054 4' High, Temporary Chain Link Fence Gates, > 6 To 12 Months 16 2 co00s3

0156 26 00-0055 EA 4'Wide, 4' High, Temporary Chain Link Fence Gate, > 6 To 12 Months
For Shade Cloth, Add

01 56 26 00-0056 EA  10'Wide, 4' High, Temporary Chain Link Fence Gate, > 6 To 12 Months
For Shade Cloth, Add

01 56 26 00-0057 EA 12'Wide, 4' High, Temporary Chain Link Fence Gate, > 6 To 12 MONthS .........cccccvevenienienncnnne
For Shade Cloth, Add

01 56 26 00-0058 EA 15'Wide, 4' High, Temporary Chain Link Fence Gate, > 6 To 12 MONthS .........cccccveveiienienncninne
For Shade Cloth, Add

0156 26 00-0059 EA 20'Wide, 4' High, Temporary Chain Link Fence Gate, > 6 To 12 MONthS .........cccccveveivenienncniens
For Shade Cloth, Add

01 56 26 00-0060 EA 24'Wide, 4' High, Temporary Chain Link Fence Gate, > 6 To 12 MONthS .........cccccveverienienncncns
For Shade Cloth, Add

01 56 26 00-0061 6' High, Temporary Chain Link Fence Gates, > 6 To 12 Months s 2s 000059

0156 26 00-0062 EA 4'Wide, 6' High, Temporary Chain Link Fence Gate, > 6 To 12 Months
For Shade Cloth, Add

01 56 26 00-0063 EA 10'Wide, 6' High, Temporary Chain Link Fence Gate, > 6 To 12 Months
For Shade Cloth, Add

01 56 26 00-0064 EA 12'Wide, 6' High, Temporary Chain Link Fence Gate, > 6 To 12 MONthS .........cccccveviiienienieninns
For Shade Cloth, Add

01 56 26 00-0065 EA 15'Wide, 6' High, Temporary Chain Link Fence Gate, > 6 To 12 MONthS .........cccccveveiienienncniene
For Shade Cloth, Add

01 56 26 00-0066 EA 20" Wide, 6' High, Temporary Chain Link Fence Gate, > 6 To 12 MONthS .........cccccveviiienienienens
For Shade Cloth, Add

01 56 26 00-0067 EA 24'Wide, 6' High, Temporary Chain Link Fence Gate, > 6 To 12 MONthS .........cccccvevinienienieniens
For Shade Cloth, Add

01 56 26 00-0068 8' High, Temporary Chain Link Fence Gates, > 6 To 12 Months s zs 00059

0156 26 00-0069 EA 4'Wide, 8 High, Temporary Chain Link Fence Gate, > 6 To 12 Months
For Shade Cloth, Add

01 56 26 00-0070 EA  10'Wide, 8 High, Temporary Chain Link Fence Gate, > 6 To 12 Months
For Shade Cloth, Add

0156 26 00-0071 EA 12'Wide, 8 High, Temporary Chain Link Fence Gate, > 6 To 12 MONthS .........cccccvevirieniennenens
For Shade Cloth, Add

0156 26 00-0072 EA 15'Wide, 8 High, Temporary Chain Link Fence Gate, > 6 To 12 MONthS .........cccccveveiieniennenicns
For Shade Cloth, Add

01 56 26 00-0073 EA 20'Wide, 8 High, Temporary Chain Link Fence Gate, > 6 To 12 MONthS .........cccccvevenienieinennns
For Shade Cloth, Add

01 56 26 00-0074 EA 24'Wide, 8 High, Temporary Chain Link Fence Gate, > 6 To 12 MONthS .........cccccveveiieniennennne
For Shade Cloth, Add

01 56 26 00-0075 10' High, Temporary Chain Link Fence Gates, > 6 To 12 Months o1 ss 2 co00s3)

0156 26 00-0076 EA  4'Wide, 10' High, Temporary Chain Link Fence Gate, > 6 To 12 MONthS ..........ccooeviiineneninnns
For Shade Cloth, Add

01 56 26 00-0077 EA  10'Wide, 10' High, Temporary Chain Link Fence Gate, > 6 TO 12 MONthS ..........ccecevieiienieniennns
For Shade Cloth, Add

01 56 26 00-0078 EA  12'Wide, 10' High, Temporary Chain Link Fence Gate, > 6 TO 12 MONthS ..........ccceceeiiivinienienns
For Shade Cloth, Add

01 56 26 00-0079 EA 15'Wide, 10' High, Temporary Chain Link Fence Gate, > 6 TO 12 MONthS ..........cceceriiivinienienns
For Shade Cloth, Add

01 56 26 00-0080 EA 20'Wide, 10" High, Temporary Chain Link Fence Gate, > 6 TO 12 MONthS ..........cceceeiiiienneniennns
For Shade Cloth, Add

0156 26 00-0081 EA 24'Wide, 10' High, Temporary Chain Link Fence Gate, > 6 To 12 Months ..........cccccevnenicniennes
For Shade Cloth, Add

01 56 26 00-0082 Temporary Chain Link Fence Gates, > 12 To 18 Months e s zs 00.0029)
01 56 26 00-0083 4' High, Temporary Chain Link Fence Gates, > 12 To 18 Months c: s 2 oo-00s2)

01 56 26 00-0084 EA 4'Wide, 4' High, Temporary Chain Link Fence Gate, > 12 T0 18 MONENS ........ccuiiiiiiiiiieieee e 94.50
For Shade Cloth, Add 6.40
0156 26 00-0085 EA 10'Wide, 4' High, Temporary Chain Link Fence Gate, > 12 TO 18 MONNS .......c.cccuiiiiiiiriiiiiiie e 147.00
For Shade Cloth, Add 16.00
0156 26 00-0086 EA 12'Wide, 4' High, Temporary Chain Link Fence Gate, > 12 TO 18 MONENS .........cccriiiriiiiinieieiee e 168.00
For Shade Cloth, Add 19.20
0156 26 00-0087 EA 15'Wide, 4' High, Temporary Chain Link Fence Gate, > 12 TO 18 MONENS .........cccuiiiiriiiiiirieieiieee et 189.00
For Shade Cloth, Add 24.00
0156 26 00-0088 EA  20'Wide, 4' High, Temporary Chain Link Fence Gate, > 12 TO 18 MONENS .........ccciiiiriiiiinieieiieeiee e 230.99
For Shade Cloth, Add 32.00
0156 26 00-0089 EA  24'Wide, 4' High, Temporary Chain Link Fence Gate, > 12 TO 18 MONENS .........ccceiiiriiiiiinieieiieee e 252.01
For Shade Cloth, Add 38.40
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01 56 26 00-0090 6' High, Temporary Chain Link Fence Gates, > 12 To 18 Months o: ss 2s o.0s2)

0156 26 00-0091 EA 4'Wide, 6' High, Temporary Chain Link Fence Gate, > 12 T0O 18 MONENS ......c..oiuiiiiiiiiiiieeieieee et 98.80
For Shade Cloth, Add 10.20

0156 26 00-0092 EA 10'Wide, 6' High, Temporary Chain Link Fence Gate, > 12 TO 18 MONNS ........ccoiiiiiiiiiiiiiiiii e 153.68
For Shade Cloth, Add 25.50

0156 26 00-0093 EA 12'Wide, 6' High, Temporary Chain Link Fence Gate, > 12 TO 18 MONNS ........ccuiiuiiiiiiiiiiieiieeie e 175.63
For Shade Cloth, Add 30.60

0156 26 00-0094 EA 15'Wide, 6' High, Temporary Chain Link Fence Gate, > 12 TO 18 MONNS ..........ccueiiiiiiiiinieieiseeieie st 197.60
For Shade Cloth, Add 38.25

0156 26 00-0095 EA 20'Wide, 6' High, Temporary Chain Link Fence Gate, > 12 TO 18 MONNS ..........ccuioiiiriiiiirieieiieeieesieeeie e 241.50
For Shade Cloth, Add 51.00

0156 26 00-0096 EA  24'Wide, 6' High, Temporary Chain Link Fence Gate, > 12 TO 18 MONNS ..........ccueoiiirieiiinieieiieeieiesieeeie e 263.45
For Shade Cloth, Add 61.20

01 56 26 00-0097 8' High, Temporary Chain Link Fence Gates, > 12 To 18 Months s zs 00.00z2)

01 56 26 00-0098 EA 4'Wide, 8' High, Temporary Chain Link Fence Gate, > 12 TO 18 MONENS ........c.coiiiiiiiiiieiieeesie et 108.68
For Shade Cloth, Add 14.40

0156 26 00-0099 EA 10'Wide, 8 High, Temporary Chain Link Fence Gate, > 12 TO 18 MONNS ........cccuiiuiiiiiiiiieiiii e 169.05
For Shade Cloth, Add 36.00

0156 26 00-0100 EA 12'Wide, 8 High, Temporary Chain Link Fence Gate, > 12 TO 18 MONNS ..........ccueoiiiriiiiiiiiieieieiee s 193.20
For Shade Cloth, Add 43.20

0156 26 00-0101 EA 15'Wide, 8 High, Temporary Chain Link Fence Gate, > 12 TO 18 MONNS ..........cceoiiiiiiiiirieieiieeeieie st 217.35
For Shade Cloth, Add 54.00

0156 26 00-0102 EA  20'Wide, 8 High, Temporary Chain Link Fence Gate, > 12 TO 18 MONNS ..........cceoiiiiiiiiiiiieiieeieie s 265.65
For Shade Cloth, Add 72.00

0156 26 00-0103 EA  24'Wide, 8 High, Temporary Chain Link Fence Gate, > 12 TO 18 MONNS ..........cceoiiiriiiiirieieiieereie et 289.80
For Shade Cloth, Add 86.40

01 56 26 00-0104 10" High, Temporary Chain Link Fence Gates, > 12 To 18 Months c:ss 2s ooc0s2)

0156 26 00-0105 EA 4'Wide, 10' High, Temporary Chain Link Fence Gate, > 12 TO 18 MONNS ........ccuiiiiiiiiiiiiiieiieiete e 135.84
For Shade Cloth, Add 19.00

0156 26 00-0106 EA  10'Wide, 10' High, Temporary Chain Link Fence Gate, > 12 T0 18 MONthS ..........cciiiiiiiiiiiiiieieie e 211.31
For Shade Cloth, Add 47.50

0156 26 00-0107 EA  12'Wide, 10' High, Temporary Chain Link Fence Gate, > 12 TO 18 MONNS ........cccoiiiiiiiinieiiiscieeseeeee e 241.50
For Shade Cloth, Add 57.00

0156 26 00-0108 EA 15'Wide, 10' High, Temporary Chain Link Fence Gate, > 12 TO 18 MONNS ........cccoiiiiiiiiiiiiiseieeseee e 271.69
For Shade Cloth, Add 71.25

0156 26 00-0109 EA  20'Wide, 10' High, Temporary Chain Link Fence Gate, > 12 TO 18 MONNS ........cccoiiiiiiiirieieieieieesieeee e 332.06
For Shade Cloth, Add 95.00

0156 26 00-0110 EA  24'Wide, 10' High, Temporary Chain Link Fence Gate, > 12 TO 18 MONNS ........cccoiiiiiiiiiiiiiecieeseeee e 362.25
For Shade Cloth, Add 114.00

01 56 26 00-0111 Temporary Chain Link Fence Gates, > 18 Months o1 ss 2s o002

01 56 26 00-0112 4' High, Temporary Chain Link Fence Gates, > 18 Months e ss o011

0156 26 00-0113 EA  4'Wide, 4' High, Temporary Chain Link Fence Gate, > 18 Months
For Shade Cloth, Add

0156 26 00-0114 EA 10'Wide, 4' High, Temporary Chain Link Fence Gate, > 18 Months
For Shade Cloth, Add

0156 26 00-0115 EA 12'Wide, 4' High, Temporary Chain Link Fence Gate, > 18 Months
For Shade Cloth, Add

0156 26 00-0116 EA 15'Wide, 4' High, Temporary Chain Link Fence Gate, > 18 Months
For Shade Cloth, Add

0156 26 00-0117 EA 20" Wide, 4' High, Temporary Chain Link Fence Gate, > 18 Months
For Shade Cloth, Add

0156 26 00-0118 EA  24'Wide, 4' High, Temporary Chain Link Fence Gate, > 18 Months
For Shade Cloth, Add

01 56 26 00-0119 6' High, Temporary Chain Link Fence Gates, > 18 Months e ss 2 000111

0156 26 00-0120 EA 4'Wide, 6' High, Temporary Chain Link Fence Gate, > 18 Months
For Shade Cloth, Add

0156 26 00-0121 EA 10'Wide, 6' High, Temporary Chain Link Fence Gate, > 18 Months
For Shade Cloth, Add

0156 26 00-0122 EA 12'Wide, 6' High, Temporary Chain Link Fence Gate, > 18 Months
For Shade Cloth, Add

0156 26 00-0123 EA 15'Wide, 6' High, Temporary Chain Link Fence Gate, > 18 Months
For Shade Cloth, Add

0156 26 00-0124 EA 20" Wide, 6' High, Temporary Chain Link Fence Gate, > 18 Months
For Shade Cloth, Add

0156 26 00-0125 EA 24'Wide, 6' High, Temporary Chain Link Fence Gate, > 18 Months
For Shade Cloth, Add

01 56 26 00-0126 8' High, Temporary Chain Link Fence Gates, > 18 Months o1 e 2 oo

0156 26 00-0127 EA  4'Wide, 8' High, Temporary Chain Link Fence Gate, > 18 MONNS .........ccoiiiiiiiiiiiiiicieeee e 113.85
For Shade Cloth, Add 14.40
0156 26 00-0128 EA 10'Wide, 8 High, Temporary Chain Link Fence Gate, > 18 Months e 177.10
For Shade Cloth, Add 36.00
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0156 26 00-0129 EA 12'Wide, 8 High, Temporary Chain Link Fence Gate, > 18 Months
For Shade Cloth, Add

0156 26 00-0130 EA 15'Wide, 8 High, Temporary Chain Link Fence Gate, > 18 Months
For Shade Cloth, Add

0156 26 00-0131 EA 20" Wide, 8' High, Temporary Chain Link Fence Gate, > 18 Months
For Shade Cloth, Add

0156 26 00-0132 EA  24'Wide, 8 High, Temporary Chain Link Fence Gate, > 18 Months
For Shade Cloth, Add

01 56 26 00-0133 10' High, Temporary Chain Link Fence Gates, > 18 Months e s 2s 00111

0156 26 00-0134 EA 4'Wide, 10' High, Temporary Chain Link Fence Gate, > 18 Months
For Shade Cloth, Add

0156 26 00-0135 EA 10'Wide, 10' High, Temporary Chain Link Fence Gate, > 18 Months............ccccceveiiinencciines
For Shade Cloth, Add

0156 26 00-0136 EA  12'Wide, 10' High, Temporary Chain Link Fence Gate, > 18 Months............ccccceveiiinenccnnnnes
For Shade Cloth, Add

01 56 26 00-0137 EA  15'Wide, 10' High, Temporary Chain Link Fence Gate, > 18 MONthS............ccceevrivinrriienneienes
For Shade Cloth, Add

01 56 26 00-0138 EA  20' Wide, 10' High, Temporary Chain Link Fence Gate, > 18 MONthS...........ccceevriienrriienieienens
For Shade Cloth, Add

0156 26 00-0139 EA  24'Wide, 10' High, Temporary Chain Link Fence Gate, > 18 MONthS............ccceeiriieneriienieienes
For Shade Cloth, Add

01 56 26 00-0140 Temporary Chain Link Fence Panels (Portable) o1 ss 26 o000

Note: Includes set-up and removal. Excludes sandbags.

01 56 26 00-0141 Temporary Chain Link Fence Panels (Portable), Up To 6 Months e s 2s 000140

0156 26 00-0142 LF  Temporary 4' High Chain Link Fence Panels (Portable), Up To 6 Months
For > 100 To 250 LF, Deduct
For > 250 To 500 LF, Deduct
For > 500 LF, Deduct
For Shade Cloth, Add
0156 26 00-0143 LF  Temporary 6' High Chain Link Fence Panels (Portable), Up To 6 Months
For > 100 To 250 LF, Deduct
For > 250 To 500 LF, Deduct
For > 500 LF, Deduct
For Shade Cloth, Add
0156 26 00-0144 LF  Temporary 8' High Chain Link Fence Panels (Portable), Up To 6 Months
For > 100 To 250 LF, Deduct
For > 250 To 500 LF, Deduct
For > 500 LF, Deduct
For Shade Cloth, Add

01 56 26 00-0145 Temporary Chain Link Fence Panels (Portable), > 6 To 12 Months : ss 2 0s-0140)

0156 26 00-0146 LF  Temporary 4' High Chain Link Fence Panels (Portable), > 6 TO 12 MONENS .........c.coiiiiiiiiieieeeie et 1.75

For > 100 To 250 LF, Deduct -0.09

For > 250 To 500 LF, Deduct -0.18

For > 500 LF, Deduct -0.26

For Shade Cloth, Add 1.60
0156 26 00-0147 LF  Temporary 6' High Chain Link Fence Panels (Portable), > 6 T0 12 MONtNS ..........coiuiiiiiiiiiiiecieeee e 1.96

For > 100 To 250 LF, Deduct -0.10

For > 250 To 500 LF, Deduct -0.20

For > 500 LF, Deduct -0.29

For Shade Cloth, Add 2.55
0156 26 00-0148 LF  Temporary 8' High Chain Link Fence Panels (Portable), > 6 T0 12 MONtNS .......c.cciiuiiiiiiiiiiieiecieeceseeee e 3.16

For > 100 To 250 LF, Deduct -0.16

For > 250 To 500 LF, Deduct -0.32

For > 500 LF, Deduct -0.47

For Shade Cloth, Add 3.60

01 56 26 00-0149 Temporary Chain Link Fence Panels (Portable), > 12 To 18 Months c: s zs oo
0140)

0156 26 00-0150 LF  Temporary 4' High Chain Link Fence Panels (Portable), > 12 To 18 Months ....1.89

For > 100 To 250 LF, Deduct -0.09

For > 250 To 500 LF, Deduct -0.19

For > 500 LF, Deduct -0.28

For Shade Cloth, Add 1.60
0156 26 00-0151 LF  Temporary 6' High Chain Link Fence Panels (Portable), > 12 To 18 Months ..2.13

For > 100 To 250 LF, Deduct -0.11

For > 250 To 500 LF, Deduct -0.21

For > 500 LF, Deduct -0.32

For Shade Cloth, Add 2.55
0156 26 00-0152 LF  Temporary 8' High Chain Link Fence Panels (Portable), > 12 To 18 Months ....3.45

For > 100 To 250 LF, Deduct -0.17

For > 250 To 500 LF, Deduct -0.35

For > 500 LF, Deduct -0.52

For Shade Cloth, Add 3.60

01 56 26 00-0153 Temporary Chain Link Fence Panels (Portable), > 18 Months o1 ss 2s co010)
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MINOR TOTAL DIRECT DEMOLITION
CSI UOM DESCRIPTION UNIT COST UNIT COST
0156 26 00-0154 LF  Temporary 4' High Chain Link Fence Panels (Portable), > 18 Months .. v 2.06
For > 100 To 250 LF, Deduct -0.10
For > 250 To 500 LF, Deduct -0.21
For > 500 LF, Deduct -0.31
For Shade Cloth, Add 1.60
0156 26 00-0155 LF  Temporary 6' High Chain Link Fence Panels (Portable), > 18 MONENS .........c.coiiiiiiiiiiiiiesieee e 2.30
For > 100 To 250 LF, Deduct -0.12
For > 250 To 500 LF, Deduct -0.23
For > 500 LF, Deduct -0.35
For Shade Cloth, Add 2.55
0156 26 00-0156 LF  Temporary 8' High Chain Link Fence Panels (Portable), > 18 MONENS .........c.coiiiiiiiiiiiiiesie e 3.75
For > 100 To 250 LF, Deduct -0.19
For > 250 To 500 LF, Deduct -0.38
For > 500 LF, Deduct -0.56
For Shade Cloth, Add 3.60

01 56 26 00-0157 Relocate Chain Link Fence, Gates And Panels e ss 26 000001

Note: Excludes auguring/drilling for posts.

01 56 26 00-0158 Relocate Temporary Chain Link Fence On Site 1 ss 2 000157

0156 26 00-0159 LF Relocate Temporary 4' High Chain Link Fence And Posts
0156 26 00-0160 LF Relocate Temporary 6' High Chain Link Fence And Posts
0156 26 00-0161 LF Relocate Temporary 8 High Chain Link Fence And Posts
0156 26 00-0162 LF Relocate Temporary 10' High Chain Link Fence And POSES ...........ccoiiiiininienesieieseeienes

01 56 26 00-0163 Relocate Temporary Chain Link Fence Panels On Site o ss 2 000157,

0156 26 00-0164 LF Relocate Temporary 4' High Chain Link Fence Panel, Self Standing ............cccccocceivivincinnnnn.
0156 26 00-0165 LF Relocate Temporary 6' High Chain Link Fence Panel, Self Standing
0156 26 00-0166 LF  Relocate Temporary 8' High Chain Link Fence Panel, Self Standing ...........ccccceviiinieninicnne

01 56 26 00-0167 Relocate Temporary Chain Link Gates On Site (o ss 26 000159

0156 26 00-0168 EA Relocate Temporary 4' High Chain Link Vehicle Gate And Post:

0156 26 00-0169 EA Relocate Temporary 6' High Chain Link Vehicle Gate And Posts
0156 26 00-0170 EA Relocate Temporary 8' High Chain Link Vehicle Gate And Posts .
0156 26 00-0171 EA Relocate Temporary 10" High Chain Link Vehicle Gate AN POSES...........cciiiiiiiiiieiieiesie et 89.34

01 56 29 Temporary Protective Walkways o:sq

01 56 29 00-0001 Temporary Walkways And Railings o1 ss 2
0156 29 00-0002 LF  Temporary Wooden Guardrail With Top-Rail With Two Side Rails On 36" High 2 x 4 Posts 18" On Center

Attached To Walkway 6.95
Note: Excludes walkway.
01 56 29 00-0003 SF  Temporary Walkway With 3/4" Plywood On 2 x 6 Stringers 3.71
0156 29 00-0004 RSR Temporary Stairs On 2 X 12 Stringers (COSt P RISET)........ccuiiiiiiiiiiiiteieiieie ettt sttt et en e eneaees 12.40

01 56 29 00-0005 Safety Nets 15629

01 56 29 00-0006 SF  Small Mesh Debris Netting .. . 0.92
Note: Includes 3" molded plastic base plates, plastic cable ties, and 1/4", 7x9 aircraft cable tied off to structure,
not including anchors.
0156 33 Temporary Security Barriers o sq
01 56 33 00-0001 Temporary Fiberglass Panels o:ssss
0156 3300-0002 SF  Prefabricated FIDErgIass PANEIS...........o ittt h et e bt et e eb e e s s et e e se et e es s ebe e st e b e ebeenneabeannenneas 1.05
01 56 33 00-0003 Temporary Safety Fence o:ssas
0156 3300-0004 LF Temporary Safety Fence, Plastic Mesh, 48" High With Posts At 8' On Center ...1.15

01 56 33 00-0005 Board-up Opening With Plywood e:ssss
Note: For use where directed by owner for boarding up door and window openings.
01 56 33 00-0006 OPN Remove Protective Barrier To Allow Work In Building, Reseal At End Of Day, Per Opening Per Day
0156 3300-0007 SF  Board-up Opening With 5/8" Thick Plywood, 2" x 4" Wood Stud Framing And Fasteners..
01 56 3300-0008 SF Board-up Opening With 3/4" Thick Plywood, 2" x 4" Wood Stud Framing And Fasteners..

01 56 33 00-0009 Street Barricade o:ssss
0156 3300-0010 LF Temporary Street Barricade, Using 12" x 12" Beam As Base With 2" x 4" Top Warning Rail And Sides, Per Month............. 7.03

0156 39 Temporary Tree And Plant Protection o:se
01 56 39 00-0001 Temporary Tree Guards orss s

Note: Includes digging holes and removal.
01 56 39 00-0002 EA Up To 4 x4' Temporary Tree Guard, 2" x 4" Wood Stud Framing Construction, 4 Uprights Set In Earth 2' Deep,

WIith DOUDIE R ...t 96.41
01 56 39 00-0003 EA 4'x 4 Temporary Tree Guard, 2" x 4" Wood Stud Framing Construction, 4 Uprights Set In Earth 2' Deep, With
DOUDIE R ...t 114.09
September 2012 copyright 2012 The Gordian Group, Inc.
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0156 3900-0004 EA 6'x6' Temporary Tree Guard, 2" x 4" Wood Stud Framing Construction, 4 Uprights Set In Earth 2' Deep, With
DIOUDBIE R@IL ...ttt a et st £ ekt e 4R s £t e R4 e Rt e £ £ R R e £ e Rt e e 4R £ et e bt e b e Rt e e e bt e b ettt nteans 123.94

01 58 Project Identification.

Note: Includes removal after use.

015813 Temporary Project Sighage o
01 58 13 00-0001 Project Sign iss1s)

0158 1300-0002 EA Construction Project Identification Sign, Painted Letters PSSP PP PP UPPPRUPN 725.54
Note: Up to 4' x 8' with logos, project name, address, owner's name, contractor names, A/E or design firm
names, etc.
0158 1300-0003 EA Install And Remove Owner Supplied Project Sign
0158 1300-0004 EA 18" x 24" Metal Sign Mounted on 3/4" exterior grade plywood backer screwed to 4" x 4" x 4' Post

01 60 Product Requirements.,

01 66 Product Storage And Handling Requirements .,
0166 19 Material Handling o1ee

Note: Not for use in conjunction with other tasks when the distance is less than 2 stories with attic (2-1/2 stories) or less than
125'. To be used for moving of existing material, owner supplied material or as directed by the owner.

01 66 19 00-0001 Material Handling Between FIlOOrs cies 19

0166 19 00-0002 CY Moving Material Via Stairs, Per CY Of Material Per Floor Per Trip
01 66 19 00-0003 CY Moving Material Via Elevator, Per CY Of Material Per Trip

.4.91
.2.94

01 66 19 00-0004 Material Handling For Distances Greater Than 125 eiss19)

01 66 19 00-0005 CY Handling Material For Over 125' Per CY Of Material Per 125" ..........c.coiiiiiiiiieiiiecisieeeeiete ettt 2.33
Note: For delivery, demo or miscellaneous moving required by owner.
01 66 19 00-0006 Rubbish Handling Between Floors (Material Volume) o1es 19
Note: Only use with selective demolition tasks to transfer demolished material more than 2-1/2 stories.
01 66 19 00-0007 CY Rubbish Handling Via Stairs, Per CY Of Material Per Floor Per Trip .4.47

01 66 19 00-0008 CY Rubbish Handling Via Elevator, Per CY Of Material Per Trip .2.68

01 70 Execution And Closeout Requirements.,

01 71 Examination And Preparation.
017113 MObi”Z&tion(mm
01 71 13 00-0001 Equipment Delivery, Pickup, Mobilization And Demobilization i 71

Note: Includes delivery of equipment, off loading on site and rigging. Return includes dismantling, loading and
transporting away. Excludes flagman for traffic control where necessary.
01711300-0002 EA Equipment Delivery, Pickup, Mobilization And Demobilization Using A Rollback Flatbed Truck ............cccceeeeoiiincnninne. 201.32
Note: Includes delivery and pickup. For equipment such as trenchers, skid-steer loaders (bobcats), industrial
warehouse forklifts, sweepers, scissor platform lifts, telescoping and articulating boom manlifts with up to 40'
boom lengths, etc.
0171 1300-0003 EA Equipment Delivery, Pickup, Mobilization And Demobilization Using A Tractor Trailer With Up To 53' Bed..........ccccceeeae 402.63
Note: Includes delivery and pickup. For equipment such as bulldozers, motor scrapers, hydraulic excavators,
gradalls, road graders, loader-backhoes, heavy duty construction loaders, tractors, pavers, rollers, bridge
finishers, straight mast construction forklifts, telescoping boom rough terrain construction forklifts, telescoping
and articulating boom manlifts with > 40' boom lengths, etc.

01 71 13 00-0004 Crane Delivery, Pickup, Mobilization And Demobilization .71

Note: Includes delivery of equipment, off loading on site and rigging. Return includes dismantling, loading and
transporting away. Excludes flagman for traffic control where necessary.

017113 00-0005 EA Less Than 20 Ton Lift Move On/Off Cost, Truck Mounted Crane.............ccccoeoeiiririiiiiiinicciesseeecsse e 252.60
Note: Includes delivery and pickup.
For > 30 To 60 Miles Radius, Add 63.15
For > 60 To 100 Miles Radius, Add 101.04
017113 00-0006 EA 20 To 30 Ton Lift Move On/Off Cost, Truck Mounted Crane..............cccciuieuriiiiriciiiece e 363.74
Note: Includes delivery and pickup.
For > 30 To 60 Miles Radius, Add 90.94
For > 60 To 100 Miles Radius, Add 145.50
017113 00-0007 EA 40 To 50 Ton Lift Move On/Off Cost, TrUCK MOUNEA CIANE...........cociuiiieeeeiieeeeeeeeiteee e e eeaaee e e e eeataee e e e eiaraeaeeseaaaaeeesannasaaeaans 484.99
Note: Includes delivery and pickup.
For > 30 To 60 Miles Radius, Add 121.25
For > 60 To 100 Miles Radius, Add 194.00
017113 00-0008 EA 70 To 100 Ton Lift Move On/Off Cost, Truck Mounted Crane.............ccooeiiiiiiiiiiiiicce s 788.11
Note: Includes delivery and pickup.
For > 30 To 60 Miles Radius, Add 197.03
For > 60 To 100 Miles Radius, Add 315.24
017113 00-0009 EA 75 Ton Lift Move On/Off CoSt, MECNANICAI CTANE.........ccuviee e et ettt e e e et e e e e e eaaaee e e e e eaaaeaeeaeaasaeaeesetaaaeeeaaaraeaeaans 622.41
Note: Includes delivery and pickup.
For > 30 To 60 Miles Radius, Add 155.60
For > 60 To 100 Miles Radius, Add 248.96
copyright 2012 The Gordian Group, Inc. September 2012
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0171

MINOR

CSI_UOM DESCRIPTION

TOTAL DIRECT DEMOLITION

UNIT COST

UNIT COST

01 71 13 00-0010

01 71 13 00-0011

01 71 13 00-0012

0171 13 00-0013

01 71 13 00-0014

01 71 13 00-0015

EA

For > 30 To 60 Miles Radius, Add
For > 60 To 100 Miles Radius, Add

EA

For > 30 To 60 Miles Radius, Add
For > 60 To 100 Miles Radius, Add

100 Ton Lift Move On/Off Cost, Mechanical Crane
Note: Includes delivery and pickup.

125 Ton Lift Move On/Off Cost, Mechanical Crane
Note: Includes delivery and pickup.

EA 150 Ton Lift Move On/Off Cost, Mechanical Crane
Note: Includes delivery and pickup.
For > 30 To 60 Miles Radius, Add 389.01
For > 60 To 100 Miles Radius, Add 622.41
EA 250 Ton Lift Move On/Off Cost, Mechanical Crane ................cciiiiiiiiiiiiiicce s 2,829.12
Note: Includes delivery and pickup.
For > 30 To 60 Miles Radius, Add 707.28
For > 60 To 100 Miles Radius, Add 1,131.65
EA 300 Ton Lift Move On/Off Cost, MECNANICAI CrANE .......c..ueeiiiiiiiiee ettt e e et e e e e et ee e e e e eaaeae e e s eataaaeeassasasaeeaasraaaes 4,041.60
Note: Includes delivery and pickup.
For > 30 To 60 Miles Radius, Add 1,010.40
For > 60 To 100 Miles Radius, Add 1,616.64
EA 500 Ton Lift Move On/Off Cost, Mechanical Crane ................ocuiiiiiiiiiiiiiicce e 6,062.40
Note: Includes delivery and pickup.
For > 30 To 60 Miles Radius, Add 1,515.60
For > 60 To 100 Miles Radius, Add 2,424.96

017123 Field Engineering o7
01712316 Construction Surveying ez

01 71 23 16-0001
01 71 23 16-0002

01 71 23 16-0003

01 71 23 16-0004
01 71 23 16-0005

01 71 23 16-0006

01 71 23 16-0007

01 71 23 16-0008

01 71 23 16-0009
01 71 23 16-0010
01 71 23 16-0011
01 71 23 16-0012
0171 23 16-0013

0171 23 16-0014
01 71 23 16-0015
0171 23 16-0016

017123 16-0017
0171 23 16-0018

01 71 23 16-0019
01 71 23 16-0020

01 71 23 16-0021

01 71 23 16-0022

ACR

HR

HR

HR

ACR
ACR
ACR
ACR
ACR

LF
LF
LF
EA

For Owner Furnished Monument, Deduct

LF

ACR

Field Surveying 171216
Ground Penetrating Radar Survey (GPR) 171 2s 160001

Note: Includes a complete geophysical investigation and a detailed written report including grid layout and GPR

images in an approved electronic format. GPR can be used for slab imaging, utility locating and mapping,

geophysical applications and mapping, underground storage tank locating and mapping, underground concrete

structures locating and mapping, and cemetery investigations.
Ground Penetrating RAdar (GPR) SUIVEY .......c..cuiiuiiiiiiieieieee ettt se ettt ettt et e ettt ettt e e e s anes 7,979.00
Note: Minimum quantity is 1/2 acre per project.

SUrVey Crew o1z

2 Person Survey Crew (Unit Of Measure Is Per Crew Hour WOrked)...........oocuiiiiieniiiieiieiesieseese e 131.40
Note: Includes surveyor, rodman, equipment and instruments.

3 Person Survey Crew (Unit Of Measure Is Per Crew Hour WOrked)...........cocuiiiiiiriiiiiiieiesiesieeese e 185.14
Note: Includes surveyor, rodman, chainman, equipment and instruments.

4 Person Survey Crew (Unit Of Measure IS Per Crew Hour WOTKEd) .........coviiiiiiiiniieiesie et 239.90

Note: Includes two surveyors, rodman, chainman, equipment and instruments.

Conventional Topographic Survey e 21
Note: The professional services include AutoCAD drafting and certification. The survey includes location of
structures, walks, drives, parking, significant vegetation, utilities, etc. The area within building footprint is not to be
considered as part of the acreage.
Survey Clear Area With Few To No Obstacles
Survey Clear Area With Medium Height Vegetation, Few Trees (<5% Buildings) .
Survey Clear Area With Few Structures, And/Or Wooded (5-25% Buildings)
Survey Developed Areas With Several Structures (25-65% Buildings) ......
Survey Highly Developed Areas, Sidewalks, Etcetera (>65% Buildings)

Property Lines Survey o231

Note: Not to be added to tasks in the "Conventional Topographic Survey" section.
Survey Property Lines On Cleared Land
Survey Property Lines On Slightly Wooded Land............cccccuveveiiiniiiiiiecisieeeseee
Survey Property Lines On Wooded Land
Install Survey Monument

Facade Su rVeyi Ng ©1712316)
Facade Survey And Reports (LF Of Facade X NUMDEr Of FIOOIS) .....cc.uiuiiiiiiiiiiiieiiee e 3.30

Utl'lty Su I'VeY (1712316
Note: This survey is only for the location of underground utilities.
Survey Clear Area FOr Underground ULIHIES............oiuiiiiiiiie ettt ettt nte e nne e 2,803.18

01 74 Cleaning And Waste Management
017413 Progress Cleaning o7

Note: For use on existing areas other than where actual work is to be performed where ordered by the owner. Daily cleanup
and final cleanup is included in the contractor's adjustment factor.

01 74 13 00-0001
01 74 13 00-0002

September 2012
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General o 7419
Clean Miscellaneous Surfaces, Wipe Down With Mild Detergent s 11.18
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MINOR TOTAL DIRECT DEMOLITION
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017413 00-0003 CY Collect Existing Debris And Load Into Truck Or Dumpster
Note: Per CY of debris removed.

01 74 13 00-0004 CSF Wet Mop And HEPA Vacuum Floors 10.50
Note: Per CY of debris removed.

01 74 13 00-0005 Window Washing o1 713
Note: Includes scaffolding, platform lift, swing scaffold, boatswains chair or other required equipment.

01 74 13 00-0006 SF  Wash Exterior Windows On First Floor Without Window Guards

0174 1300-0007 SF  Wash Exterior Windows Above First Floor Without Window Guard.
017413 00-0008 SF  Wash Interior Windows Without Window GUArd .............ccccccueiiiiiiniiiiiiiiiicccic

0174 1300-0009 SF Wash Exterior Windows On First Floor With Window Guards

0174 1300-0010 SF  Wash Exterior Windows Above First Floor With Window Guard

0174 1300-0011 SF  Wash Interior Windows With Window Guard ...

.0.50

.1.85
.1.20

017416 Site Maintenance ey
01 74 16 00-0001 Parking Lot, Roads And Pathway Maintenance i1

Note: These tasks shall be used for maintenance of existing roads and walks only as requested by the owner. Do
not use these tasks in conjunction with related installation/demolition tasks in the Construction Task Catalog® .

01 74 16 00-0002 Parking Lot, Road, And Street Sweeping o 7 1 000001

01 74 16 00-0003 MSF Sweep Parking Lot, With Street Sweeper. .
01 74 16 00-0004 MSF Sweeper/Vacuum/Sprayer For Parking Lots, Streets And Roads

01 74 16 00-0005 Snow Removal (01 74 16 00-0001)

01 74 16 00-0006 MSF Snow Removal From Parking Lots, Up To 3" Depth
For > 3" To 6" Depth, Add
For > 6" To 9" Depth, Add
For > 9" To 12" Depth, Add
For > 12" To 24" Depth, Add
01 74 16 00-0007 MSF Snow Removal From Driveways And Roads, Up To 3" Depth
For > 3" To 6" Depth, Add
For > 6" To 9" Depth, Add
For > 9" To 12" Depth, Add
For > 12" To 24" Depth, Add
01 74 16 00-0008 CSF De-Ice Walks, With Rock Salt, By Rotary Hand Spreader
01 74 16 00-0009 CSF De-Ice Walks, With Rock Salt, By Hand
0174 16 00-0010 SF Remove Snow From Sidewalk, By Hand
017416 00-0011 SF Remove Snow From Sidewalk, By Power Blower

017419 Construction Waste Management And Disposal o1

Note: Tasks in this section shall be used as directed by owner.

01 74 19 00-0001 Chutes s

Note: Not for use with any other task when less than 2-1/2 stories.

01 74 19 00-0002 Steel Temporary Chutes (017419 00-0001)

0174 19 00-0003 LF 18" Diameter Circular Prefabricated Steel, Remove After Use
0174 19 00-0004 LF 30" Diameter Circular Prefabricated Steel, Remove After Use

01 74 19 00-0005 Plastic Temporary Chutes (0174 19 00-0001)

017419 00-0006 LF Temporary Trash Chutes, Plastic, Round With Chain Connection, Re-Useable...............cccccocovenens 7.50

01 74 19 00-0007 Wood Temporary Chutes e 741900000

0174 19 00-0008 LF Temporary Plywood Trash Chutes, 4' Base With 4' Sides
Note: Includes fabrication and installation.

01 74 19 00-0009 Construction Dumpsters Rental o719

Note: Includes delivery and pick-up of dumpster, hauling of debris, rental of dumpster and all applicable non-
hazardous disposal fees. Cost of "each" is based on each pick-up. Unacceptable materials include: aerosol cans,
all liquids, animals, antifreeze, appliances, asbestos, barrels, batteries, chemical products, computers,
contaminated oils (mixed with solvents, gasoline, etc.), dirt, fluorescent tubes, hazardous waste, herbicides &
pesticides, industrial waste, lubricating/hydraulic oil, mattresses, medical waste, microwaves, monitors, motor oil,
oil filters, other flammable liquids, paint (except completely dried latex paint cans, no liquids), petroleum-
contaminated soil/lead paint chips, propane tanks, radioactive material, railroad ties, solvents, televisions, tires,
and transmission oil.

017419 00-0010 EA 6 CY Dumpster (1 Ton) "CONSIIUCHON DEDIIS" ........c.iuiiiiiiiiitiieietiet ettt ettt ettt ettt ee et eees 260.16
Note: Includes delivery of dumpster, rental cost, pick-up cost, hauling, and disposal fee. Non-hazardous material.
For Each Ton Over Capacity, Add 37.00
0174 1900-0011 EA 10 CY Dumpster (1.5 TON) "CONSIrUCHION DEDIIS" ... ..c..iiiiiiiiiii ittt ettt nte e neean 289.89
Note: Includes delivery of dumpster, rental cost, pick-up cost, hauling, and disposal fee. Non-hazardous material.
For Each Ton Over Capacity, Add 37.00
0174 1900-0012 EA 15 CY Dumpster (2 Ton) "CONSIUCHON DEDIIS" .........ooiiiiiiiiitiit ettt et ettt ete e neean 341.92
Note: Includes delivery of dumpster, rental cost, pick-up cost, hauling, and disposal fee. Non-hazardous material.
For Each Ton Over Capacity, Add 37.00
017419 00-0013 EA 20 CY Dumpster (3 Ton) "CONSIIUCHON DEDIIS" ........c.ioiiuiiiiieieiiitet ettt ettt en e 380.00
Note: Includes delivery of dumpster, rental cost, pick-up cost, hauling, and disposal fee. Non-hazardous material.
For Each Ton Over Capacity, Add 37.00
copyright 2012 The Gordian Group, Inc. September 2012
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017419 00-0014 EA 30 CY Dumpster (4 Ton) "Construction Debris" .
Note: Includes delivery of dumpster, rental cost, pick-up cost, hauling, and disposal fee. Non-hazar
For Each Ton Over Capacity, Add .
0174 1900-0015 EA 40 CY Dumpster (5 TON) "CONSIIUCHON DEDIIS" ........cc.eiiiiiiiiii ettt ettt ettt et neenbeaseeneanee
Note: Includes delivery of dumpster, rental cost, pick-up cost, hauling, and disposal fee. Non-hazardous material.
For Each Ton Over Capacity, Add 37.00

01 74 19 00-0016 Debris Processing Fee o119
01 74 19 00-0017 Recycler Fees (174 19 00-0016)

Note: Excludes hauling.
0174 1900-0018 CY Drop-Off Asphalt At Recycling Center 12.76
0174 1900-0019 CY  Drop-Off CONCrete At RECYCHNG CONIET ......cc.eitiiiiteeit ettt ettt ettt e et e st e b e ebeeaeeebees s et e ese et e aseebeeseenseabeenneabaannenneas 6.38

01 74 19 00-0020 Landfill Dump FeeS(o174 19 00-0016)

Note: Does not apply when material is transferred to owner's site or facility, or with use of dumpsters. Excludes

hauling.
01741900-0021 CY Traditional Building Construction Materials Landfill DUMP FEE..........ccueiiiiiiiiiiieiieeect ettt 8.49
01741900-0022 CY Trees, Stumps And Brush, Landfill Dump Fee 10.22
0174 19 00-0023 CY Rubbish Landfill Dump Fee 8.33
0174 1900-0024 CY Hazardous Materials And Rubbish (Paint Cans, Etcetera) Landfill DUMP FEE ..........cciiiiiiiiiiiiiieieseeeese e 24.37
0174 1900-0025 CY Excavated Dirt Landfill Dump Fee .... ...8.18

.17.32
...37.00

017419 00-0026 CY Asphalt, Concrete, Gravel And Subgrade Material, Landfill Dump Fee
01 74 19 00-0027 TON Traditional Building Construction Materials, Landfill Dump Fee

01 74 19 00-0028 Hauling(017419)

Note: Includes driver and equipment, ten (10) to fifteen (15) minutes load time, time for travel, dump time and
return (roundtrip). The task quantity is the number of miles to the disposal site/transfer station (one way mileage)
times the number of cubic yards being transported. For example, to haul 8 CY to a site 14 miles away, the
quantity is calculated as follows: 14 miles x 8 CY = 112 CYM. Use both hauling tasks for distances greater than
15 miles. To haul 28 CY to a site 32 miles away, the quantity for the task to haul the first 15 miles is calculated:
15 miles x 28 CY = 420 CYM. The quantity for the additional hauling task over the first 15 miles is calculated: 32
total miles less 15 initial miles equals 17 miles x 28 CY = 476 CYM.

017419 00-0029 CYM Hauling On Paved Roads, First 15 Mil€S ...........cccctriiieiriiniiiieieieeseeeeeeeeeeene

01 74 19 00-0030 CYM Hauling On Paved Roads, Miles Over Initial 15 Miles

01 74 19 00-0031 CYM Hauling On Unimproved Roads, First 15 Miles

01 74 19 00-0032 CYM Hauling On Unimproved Roads, Miles Over Initial 15 Miles

017423 Final Cleaning e

01 74 23 00-0001 Glass ei72s)
017423 00-0002 CSF Clean EXIStNG Glass SUMACES........ctiiiiiiiitiiitiet ettt ettt et h et et eh et et st et et ee s et et e st et e e et et et et et e eneneeteaeen 15.16

01 74 23 00-0003 Cleaning Of Unit Components o 723
Note: Cleaning shall be used only as directed by the Owner. It is not to be used in conjunction with
installation/demolition tasks in the Construction Task Catalog® .
01 74 2300-0004 EA Clean Residential Plumbing Fixtures
01 74 2300-0005 EA Clean Commercial Plumbing Fixture
01 74 23 00-0006 EA Clean Residential HVAC Unit
01 74 23 00-0007 EA Clean Commercial HVAC Unit
017423 00-0008 EA Clean Residential Light Fixture
0174 2300-0009 EA Clean Commercial Light Fixture
0174 2300-0010 SF  Clean Mirror
01 742300-0011 CSF Clean Windows - Interior.
01742300-0012 CSF Clean Windows - Exterior
01 74 2300-0013 EA Clean Cabinets
0174 2300-0014 LF Clean Counter-Top
Note: Includes backboard.
01 74 23 00-0015 CSF Clean Walls.
01 74 23 00-0016 CSF Clean Ceilings
01 74 23 00-0017 CSF Clean Stairs
01 74 2300-0018 EA Clean Doors
01 74 2300-0019 CSF Clean Floor - Wood
01 74 2300-0020 CSF Clean Floor - Carpet
017423 00-0021 CSF Clean Steam Clean Carpet
0174 2300-0022 LF Clean Ductwork
017423 00-0023 EA Clean Ductwork Vent Opening.
017423 00-0024 EA Clean Residential Appliance
01 74 2300-0025 EA Clean Residential Plumbing Bath Tub Without Surround
0174 2300-0026 EA Clean Residential Plumbing Bath Tub With Surround

01 95 Residential Constructiong,

01 95 01 Residential - General Conditions .
01 95 01 00-0001 Pre-Clean Interior Of Unito1es01

Note: Remove all discarded debris from unit prior to commencement of work. Excludes disposal of waste.

019501 00-0002 EA  Pre-Clean Unit - EffICIENCY UNI .......c.oiuiiiiiiiiiii ettt ettt ettt ettt e bt eeneaneas 312.63
019501 00-0003 EA Pre-Clean Unit - One Bedroom Unit e 401.70
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019501 00-0004 EA Pre-Clean Unit - Two Bedroom Unit.
019501 00-0005 EA Pre-Clean Unit - Three Bedroom Unit............ccccoiiiiiiiiiiiiciiniccccee s
019501 00-0006 EA Pre-Clean Unit - Four Bedroom Unit
019501 00-0007 EA Pre-Clean Unit - Six Bedroom Unit
019501 00-0008 EA Pre-Clean Basement
01950100-0009 EA Pre-Clean Unit - Five Bedroom Unit.

01 95 01 00-0010 Final Clean Interior Of Unit o esoy

Note: Final cleaning to make unit ready for tenant move-in. This is over and above the daily and final construction
cleaning which is part of the Contractor's Adjustment Factor.

01950100-0011 EA  Final Clean Unit - EffICIENCY UNIt.......c.iiiiiiiiiiiei ettt ee et e ettt ettt ee et eas 379.83
01950100-0012 EA Final Clean Unit - One Bedroom Unit. 489.79
019501 00-0013 EA Final Clean Unit - Two Bedroom Unit 715.85
019501 00-0014 EA Final Clean Unit - Three Bedroom Unit B TS OP PP U PP PR PR PPOPRPPN 930.60
019501 00-0015 EA Final Clean Unit - FOUr BEATOOM UNt.......ccuiiieiieiieiee e e ecitiee e e e cteee e e e e eateee e e e etaeaeeaseaaeeeeeaaassaaaeaaansssseeaaassasaeeaasssesesesaissnaeees 1,213.83
019501 00-0016 EA Final Clean Unit - Five Bedroom Unit. 1,431.69
019501 00-0017 EA Final Clean Unit - Six BEArOOM UNIt.........ccciiiiiiiiiiicciic st 1,651.95
019501 00-0018 EA Final Clean Unit - Basement 983.03

01 95 01 00-0019 Clean HVAC (0195 01)

019501 00-0020 EA Clean And Service Furnace
01950100-0021 EA Clean Ductwork In Efficiency Unit
019501 00-0022 EA Clean Ductwork In 1 Bedroom Unit
019501 00-0023 EA Clean Ductwork In 2 Bedroom Unit
019501 00-0024 EA Clean Ductwork In 3 Bedroom Unit
019501 00-0025 EA Clean Ductwork In 4 Bedroom Unit
019501 00-0026 EA Clean Ductwork In 5 Bedroom Unit
019501 00-0027 EA Clean Ductwork In 6 Bedroom Unit

01 95 01 00-0028 Relocation COsts e sson
Note: Includes packing and relocating furniture to new location. Excludes moving truck.

01950100-0029 EA Move Efficiency Bedroom, Same Floor
01 9501 00-0030 EA Move One Bedroom, Same Floor
019501 00-0031 EA Move Two Bedroom, Same Floor
019501 00-0032 EA Move Three Bedroom, Same Floor
019501 00-0033 EA Move Four Bedroom, Same Floor
01 9501 00-0034 EA Move Five Bedroom, Same Floor
019501 00-0035 EA Move Six Bedroom, Same Floor
019501 00-0036 EA Move Efficiency Bedroom, Different Floor
01 9501 00-0037 EA Move One Bedroom, Different Floor
019501 00-0038 EA Move Two Bedroom, Different Floor .............
019501 00-0039 EA Move Three Bedroom, Different Floor
019501 00-0040 EA Move Four Bedroom, Different Floor
019501 00-0041 EA Move Five Bedroom, Different Floor
01 9501 00-0042 EA Move Six Bedroom, Different Floor....
019501 00-0043 EA Move Efficiency Bedroom, Different Building.......
01 9501 00-0044 EA Move One Bedroom, Different Building
019501 00-0045 EA Move Two Bedroom, Different Building
019501 00-0046 EA Move Three Bedroom, Different Building
01 9501 00-0047 EA  Move Four Bedroom, Different Building
01 9501 00-0048 EA Move Five Bedroom, Different Building
019501 00-0049 EA Move Six Bedroom, Different Building

01 95 01 00-0050 Testing o ssoy

01950100-0051 EA Carbon Dioxide (CO2) Test For Sewer Vents
019501 00-0052 EA Carbon Monoxide (CO) Test On Furnace

293.62
...388.63

01 95 06 Residential - Wood And Plastics .«
01 95 06 00-0001 Wood Hand Rails oz ss e

01 9506 00-0002 EA Brackets For Hand Rails 6.81
01 9506 00-0003 LF  2-1/4" x 2-3/8" Oak Colonial Handrail 3.87
019506 00-0004 LF  2-1/4" x 2-3/8" Hemlock Colonial Handrail 3.87
01 95 06 00-0005 LF  2-1/4"x 2-3/8" Poplar Colonial Handrail 3.87
019506 00-0006 LF  1-5/8" x 1-1/16" Pine Oval Handrail 3.87
01 95 06 00-0007 LF  1-1/4"x 2-1/4" Pine Oval Handrail 3.87
01 9506 00-0008 LF  2-1/4"x 1-5/16" Poplar Oval Handrail 3.87
01 9506 00-0009 LF  1-3/4"x 1-5/8" Oak Oval Handrail 3.87
019506 00-0010 LF  2-1/4"x 1-1/2" Oak Oval Handrail 3.87
01 95 06 00-0011 Wood ShelVing (0195 06)

Note: Wood shelving is clear or finger jointed pine, poplar, laminated particle board or MDF shelving. Includes

brackets.
019506 00-0012 LF 12"Wide Wood Shelving For Closets 3.53
019506 00-0013 LF 16" Wide Wood Shelving For Closets 5.36
019506 00-0014 LF 20" Wide Wood Shelving For Closets 7.13
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01 95 06 00-0015 Base Cabinets (0195 06)

Note: Armstrong Extreme Branford Oak or Coronet Plantation Hardwood. Excludes tops.

01 95 06 00-0016 Base Cabinets, Single Drawer And Single DOOF e ss o6 0o.0015)
Note: Use these cabinets for Universal Access (32-1/2" high with 8-1/2" kick) applications.
01 9506 00-0017 EA Up To 15" Width, 34-1/2" High x 24" Deep Base 1 Drawer And 1 Door Cabinet ...........cccurireiiinenininieieiseeceeeeeeien 177.85 31.51
Note: Prefinished with solid hardwood face frames, hardwood door frames and drawer fronts. Solid hardwood
door panels. Excludes countertop.
For 3 Drawer Unit, Add
For 4 Drawer Unit, Add

019506 00-0018 EA >15"-18"Width, 34-1/2" High x 24" Deep Base 1 Drawer And 1 Door Cabinet .. 38.70
Note: Prefinished with solid hardwood face frames, hardwood door frames an
door panels. Excludes countertop.
For 3 Drawer Unit, Add 55.46
For 4 Drawer Unit, Add 69.33
019506 00-0019 EA >18"-21"Width, 34-1/2" High x 24" Deep Base 1 Drawer And 1 DOOr CabiNet .........cccoeiuiriiriirieeieiniiniesie e ans 212.48 44.24
Note: Prefinished with solid hardwood face frames, hardwood door frames and drawer fronts. Solid hardwood
door panels. Excludes countertop.
For 3 Drawer Unit, Add 59.78
For 4 Drawer Unit, Add 74.73
01 9506 00-0020 EA >21"-24" Width, 34-1/2" High x 24" Deep Base 1 Drawer And 1 DOOr CabiNet .........cccoecueririiriieiinieeiesieeeesie e 228.11 51.42

Note: Prefinished with solid hardwood face frames, hardwood door frames and drawer fronts. Solid hardwood

door panels. Excludes countertop.
For 3 Drawer Unit, Add 61.94
For 4 Drawer Unit, Add 77.43

01 95 06 00-0021 Base Cabinets, Double Drawer And Double Door (: ss os 000015
Note: Use these cabinets for Universal Access (32-1/2" high with 8-1/2" kick) applications.
019506 00-0022 EA 24"-27"Wide, 34-1/2" High x 24" Deep 2 Drawer And 2 DOOFr CabiNet...........coiuiiiiiiiniiieeiieieesie ettt 279.25 42.30
Note: Prefinished with solid hardwood face frames, hardwood door frames and drawer fronts. Solid hardwood
door panels. Excludes countertop.

For 3 Drawer Unit, Add 19.47
For Sink Base With Sink Front (No Drawer), Deduct -29.20
019506 00-0023 EA >27"-30" Wide, 34-1/2" High x 24" Deep 2 Drawer And 2 DOOr CabiNet...........cooviiiiiiiiiiiiiiiieeeeese e 291.74 45.34

Note: Prefinished with solid hardwood face frames, hardwood door frames and drawer fronts. Solid hardwood
door panels. Excludes countertop.

For 3 Drawer Unit, Add 20.11
For Sink Base With Sink Front (No Drawer), Deduct -30.16
019506 00-0024 EA >30"-33"Wide, 34-1/2" High x 24" Deep 2 Drawer And 2 DOOr CabiNet...........coouiiiiiiiiiiiiiisiieesee e 302.05 46.45

Note: Prefinished with solid hardwood face frames, hardwood door frames and drawer fronts. Solid hardwood
door panels. Excludes countertop.

For 3 Drawer Unit, Add 20.92
For Sink Base With Sink Front (No Drawer), Deduct -31.38
019506 00-0025 EA >33"-36" Wide, 34-1/2" High x 24" Deep 2 Drawer And 2 DOOr CabiNet...........cooiiiiiiiiiiiiiiisiieeseees e 311.35 47.55

Note: Prefinished with solid hardwood face frames, hardwood door frames and drawer fronts. Solid hardwood
door panels. Excludes countertop.

For 3 Drawer Unit, Add 21.63
For Sink Base With Sink Front (No Drawer), Deduct -32.44
019506 00-0026 EA >36"-42" Wide, 34-1/2" High x 24" Deep 2 Drawer And 2 D0Or CabiNet.............ccooviiiiiiiiiiiiiiiicceccs s 341.36 51.42

Note: Prefinished with solid hardwood face frames, hardwood door frames and drawer fronts. Solid hardwood
door panels. Excludes countertop.

For 3 Drawer Unit, Add 23.85
For Sink Base With Sink Front (No Drawer), Deduct -35.78
019506 00-0027 EA >42"-48"Wide, 34-1/2" High x 24" Deep 2 Drawer And 2 DOOT CabiNet.............ccouiiuiiiiririniiiieeieessisiee e 371.17 58.06

Note: Prefinished with solid hardwood face frames, hardwood door frames and drawer fronts. Solid hardwood

door panels. Excludes countertop.
For 3 Drawer Unit, Add 2551
For Sink Base With Sink Front (No Drawer), Deduct -38.26

01 95 06 00-0028 Vanlty Bases (o1 95 06 00-0015)

019506 00-0029 EA 32-1/2" High x 21" Deep x 18" Wide Vanity BaSES, 1 DOOK.........ccuiuiriiiiiiiaiesiieteateetesteeeeste sttt e e n s e 215.49 41.14
Note: Prefinished with solid hardwood face frames, hardwood door frames and drawer fronts. Solid hardwood
door panels. Excludes countertop.

01 9506 00-0030 EA  32-1/2" High x 21" Deep x 21" Wide Vanity BaSES, 1 DOOK..........cuiuiiiiiiaiiaieaieeieaieeteste et ste sttt r e e nin e 232.67 45.78
Note: Prefinished with solid hardwood face frames, hardwood door frames and drawer fronts. Solid hardwood
door panels. Excludes countertop.

019506 00-0031 EA  32-1/2" High x 21" Deep x 24" Wide Vanity Bases, 2 DOOK.............cccccuiiiiiiiiiiiecieie s s 246.13 47.66
Note: Prefinished with solid hardwood face frames, hardwood door frames and drawer fronts. Solid hardwood
door panels. Excludes countertop.

019506 00-0032 EA 32-1/2" High x 21" Deep x 30" Wide Vanity BaSES, 2 DOOK.........ccuiuiiiaiiiiaiesieeieate ettt sttt ste et sieen e esn e 289.13 58.06
Note: Prefinished with solid hardwood face frames, hardwood door frames and drawer fronts. Solid hardwood
door panels. Excludes countertop.

01 9506 00-0033 EA  32-1/2" High x 21" Deep x 36" Wide Vanity BaSES, 2 DOOK.........ccuiuiriiaiiaiiaieeieeteateaitesteat et sttt sie s et sisesn e e nie e 304.31 58.06
Note: Prefinished with solid hardwood face frames, hardwood door frames and drawer fronts. Solid hardwood
door panels. Excludes countertop.

019506 00-0034 EA  32-1/2" High x 21" Deep x 42" Wide Vanity Bases, 2 DOOK.............ccccouiiiiiiiiiiieinissce s s 320.17 58.06
Note: Prefinished with solid hardwood face frames, hardwood door frames and drawer fronts. Solid hardwood
door panels. Excludes countertop.

01 95 06 00-0035 Wall Cabinets (01 95 06)

Note: Armstrong Extreme Branford Oak or Coronet Plantation Hardwood.

01 95 06 00-0036 Wall Cabinets 36" ngh x 13" Deep(01950600-0035)
01 95 06 00-0037 Single Door Type Units 1 o5 05 00.0036)
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01 9506 00-0038 EA Up To 15" Wide, 36" High x 13" Deep Single Door Wall Cabinet.. ....193.47 39.81
Note: Prefinished with solid hardwood face frames, hardwood door frames.
019506 00-0039 EA >15"-18" Wide, 36" High x 13" Deep Single Door Wall Cabinet 40.64
Note: Prefinished with solid hardwood face frames, hardwood door frames.
019506 00-0040 EA >18"-24"Wide, 36" High x 13" Deep Single Door Wall Cabinet 42.02
Note: Prefinished with solid hardwood face frames, hardwood door frames.
01 95 06 00-0041 Double Door Type Units (01 95 06 00-0036)
019506 00-0042 EA Up To 27" Wide, 36" High x 13" Deep Double Door Wall CabiNet ...........c.coiiiiriiiiiieiieiese e 261.12 46.45
Note: Prefinished with solid hardwood face frames, hardwood door frames. Solid hardwood door panels
019506 00-0043 EA >27"-30" Wide, 36" High x 13" Deep Double Door Wall CabiNet ...........cccuiiiiiiiiiieieeieiese e 282.24 50.87
Note: Prefinished with solid hardwood face frames, hardwood door frames. Solid hardwood door panels.
01 9506 00-0044 EA >30"-36" Wide, 36" High x 13" Deep Double Door Wall CabiNet ...........cccuiiiiiiiiiiieieeieeseeeese e 305.08 51.97
Note: Prefinished with solid hardwood face frames, hardwood door frames. Solid hardwood door panels.
019506 00-0045 EA >36"-42" Wide, 36" High x 13" Deep Double Door Wall Cabinet . 53.91
Note: Prefinished with solid hardwood face frames, hardwood door frames. Solid hardwood door panels.
019506 00-0046 EA  >42"-48" Wide, 36" High x 13" Deep Double Door Wall Cabinet ..............cccccooiiiiiiiiiciiiiccccscc e 348.54 56.39
Note: Prefinished with solid hardwood face frames, hardwood door frames. Solid hardwood door panels.
01 95 06 00-0047 Wall Cabinets 30" ngh x 13" Deep(m 95 06 00-0035)
01 95 06 00-0048 Single Door Type UNits o195 0 0o00n)
019506 00-0049 EA Up To 12" Wide, 30" High x 13" Deep Single Door Wall CabiNet............cc.iiiiiiiiiiiieiesieeesie et 138.97 31.44
Note: Prefinished with solid hardwood face frames, hardwood door frames. Solid hardwood door panels.
019506 00-0050 EA >12"-15"Wide, 30" High x 13" Deep Single Door Wall Cabinet................ccciiiiiiiiiiciicccsseessss s 142.00 32.80
Note: Prefinished with solid hardwood face frames, hardwood door frames. Solid hardwood door panels.
019506 00-0051 EA >15"-18" Wide, 30" High x 13" Deep Single Door Wall Cabinet................ccciiiiriiiiiiciiicceccssess s 152.34 33.49
Note: Prefinished with solid hardwood face frames, hardwood door frames. Solid hardwood door panels.
019506 00-0052 EA >18"-24" Wide, 30" High x 13" Deep Single Door Wall Cabinet................ccciiiiiiiiiiiciicccsscesss s 165.64 34.68
Note: Prefinished with solid hardwood face frames, hardwood door frames. Solid hardwood door panels.
01 95 06 00-0053 Double Door Type Units (01 95 06 00-0047)
01 9506 00-0054 EA Up To 27" Wide, 30" High x 13" Deep Double Door Wall CabiNet ...........c.cciiiiiiiiiieiieieee e 184.79 35.42
Note: Prefinished with solid hardwood face frames, hardwood door frames. Solid hardwood door panels
019506 00-0055 EA >27"-30" Wide, 30" High x 13" Deep Double Door Wall CabiNet ...........cccuiiiiiiriiiieieeeeeseee e 195.68 36.30
Note: Prefinished with solid hardwood face frames, hardwood door frames. Solid hardwood door panels.
019506 00-0056 EA >30"-36" Wide, 30" High x 13" Deep Double Door Wall CabiNet ...........cocuiiiiiiriiiieieeieese e 212.65 37.17
Note: Prefinished with solid hardwood face frames, hardwood door frames. Solid hardwood door panels.
01 9506 00-0057 EA >36"-42" Wide, 30" High x 13" Deep Double Door Wall Cabinet ..............cccccooiiiiiiiiiiciiiccciccccc 230.62 38.04
Note: Prefinished with solid hardwood face frames, hardwood door frames. Solid hardwood door panels.
01 9506 00-0058 EA >42"-48" Wide, 30" High x 13" Deep Double Door Wall Cabinet ..............ccccioiiiiiriiiiiiiiccccccsccs e 240.62 38.48
Note: Prefinished with solid hardwood face frames, hardwood door frames. Solid hardwood door panels.
01 95 06 00-0059 Wall Cabinets 24" ngh x 13" Deep(m 95 06 00-0035)
01 95 06 00-0060 Double Door Type Units (01 95 06 00-0059)
019506 00-0061 EA Up To 27" Wide, 24" High x 13" Deep Double Door Wall CabiNet ...........c.coiiiiiiiiiieiieiesie et 167.92 28.75
Note: Prefinished with solid hardwood face frames, hardwood door frames. Solid hardwood door panels.
019506 00-0062 EA >27"-30" Wide, 24" High x 13" Deep Double Door Wall Cabinet . 30.13
Note: Prefinished with solid hardwood face frames, hardwood door frames. Solid hardwood door panels.
01 9506 00-0063 EA >30"-36" Wide, 24" High x 13" Deep Double Door Wall Cabinet ..............ccccciiiiiriiiiiiiiiicccccecc s 193.06 31.02
Note: Prefinished with solid hardwood face frames, hardwood door frames. Solid hardwood door panels.
01 9506 00-0064 EA >36"-42" Wide, 24" High x 13" Deep Double Door Wall Cabinet ..............cccccviiiiiiiiiiiiiiccccsccecc e 209.83 31.51
Note: Prefinished with solid hardwood face frames, hardwood door frames. Solid hardwood door panels.
01 95 06 00-0065 Wall Cabinets 15" ngh x 13" Deep(m 95 06 00-0035)
01 95 06 00-0066 Double Door Type UNILS (o1 55 06 00-0065)
01 95 06 00-0067 EA  Up To 30" Wide, 15" High x 13" Deep Double Door Wall CabiNet ............cccoeiririiiiinieieiesieeeeseeseee s 146.29 27.09
Note: Prefinished with solid hardwood face frames, hardwood door frames. Solid hardwood door panels.
01 9506 00-0068 EA >30"-36" Wide, 15" High x 13" Deep Double Door Wall Cabinet ..............cccccooiiiiiriiiiiiiicccccsc e 161.01 31.02
Note: Prefinished with solid hardwood face frames, hardwood door frames. Solid hardwood door panels.
019506 00-0069 EA >36"-39" Wide, 15" High x 13" Deep Double Door Wall Cabinet ..............cccccoiviiiiiiiiiiiccecc e 169.47 31.02
Note: Prefinished with solid hardwood face frames, hardwood door frames. Solid hardwood door panels
01 95 06 00-0070 Wall Cabinets 12" ngh x 13" Deep(m 95 06 00-0035)
019506 00-0071 EA Up To 30" Wide, 12" High x 13" Deep Double Door Wall CabiNet ...........c.coiiiiiiiiiieiieiese e 146.54 17.03
Note: Prefinished with solid hardwood face frames, hardwood door frames. Solid hardwood door panels.
019506 00-0072 EA >30"-39" Wide, 12" High x 13" Deep Double Door Wall CabiNet ............ccuiiiiiiriiiieieeieieeeee et 169.69 12.77
Note: Prefinished with solid hardwood face frames, hardwood door frames. Solid hardwood door panels.
01 95 06 00-0073 Accessories oo
01 95 06 00-0074 EA  Single Door Wall Corner Cabinet With SREIVING ..........c.iiiiiiiiiiiie e 372.27 62.16
Note: Prefinished with solid hardwood face frames, hardwood door frames. Solid hardwood door panels
01 95 06 00-0075 EA  Single Door Wall Lazy Susan With Cabinet ENCIOSUIE ..........coeuiiiiiiiiiiiiiieie et 428.95 62.16

Note: Prefinished with solid hardwood face frames, hardwood door frames.
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019506 00-0076 EA Base Corner Cabinet . 24.86
Note: Prefinished with solid hardwood face frames, hardwood door frames. Solid
Excludes countertop.
01 95 06 00-0077 EA  BroOmM/ULIIEY CabINEL.......oouiiiiiieiiiieiieteeie ettt ettt ettt e bt e st e b e e b e et e e bt e b e e b e e st eb e e e e bt e s b e beeseenbeanbenbeannenneanne 477.71 35.53

Note: Prefinished with solid hardwood face frames, hardwood door frames. Solid hardwood door panels.

01 95 06 00-0078 EA  BasSe RANGE CADINEL........ciuiiiitiiietiit ettt ettt te ettt ea e et e e e e et e e e e e bt e st e bt e e e e e e e b e e b e e b e e et e ebeeme et e asbeebeesbeabeannenbeanrenneanes 436.17 20.72
Note: Prefinished with solid hardwood face frames, hardwood door frames. Solid hardwood door panels.

019506 00-0079 EA  Microwave Cabinet...........ccocoiuiiiiiiiiiiiiiii .
Note: Prefinished with solid hardwood face frames, hardwood door frames. Solid hardwo

16.58

01 95 06 00-0080 Cabinet Repairs o1 ss o)

01 9506 00-0081 EA Replace Cabinet Door

Note: Includes all hardware.
019506 00-0082 EA Replace Cabinet Drawer

Note: Includes all hardware.
01 95 06 00-0083 PR Replace Drawer Guides
01 9506 00-0084 EA Replace Knob/Pull
01 9506 00-0085 PR Replace Hinges

...46.99

.................................. 56.42

....24.89
.15.34
..12.10

01 95 06 00-0086 Stair Parts (0195 06)

01 95 06 00-0087 LF Replace Pine Stair Treads
01 9506 00-0088 LF  Replace Oak Stair Tread

019506 00-0089 LF Replace Pine Stair Risers
019506 00-0090 LF Replace Oak Stair Riser:
019506 00-0091 EA  Stairs Re-Anchor Bracket

01 95 06 00-0092 Finish Carpentry oss o
019506 00-0093 LF  5/8" x 3-1/4" Primed FINGEr JOINE CASING .......eviuieuitiieiiitee ettt sttt e ettt b et ettt ettt e ettt et st et e n s ens 3.35 0.99

019506 00-0094 LF  11/16" x 2-1/4" Primed Finger JOiNt CasinNg ..........ccuetrueiruirieieerieieeeneeneeieseeseeeeeees 0.99
019506 00-0095 LF 11/16" x 3-1/4" Pine Casing 0.99
01 95 07 Residential - Thermal And Moisture Protection
01 95 07 00-0001 Siding(owsw)
See CSl section 06 65 00 00-0050 for PVC Trim, 07 46 33 00-0001 for vinyl siding.
01 95 07 00-0002 Roofing eiss0n
01 95 07 00-0003 Aluminum Drlp Edge(mgsowo-oooz)
See CSlI section 07 62 00 00-0028 for drip edge.
019507 00-0004 LF  0.031" Thick Vented Aluminum Drip Edge, 6-1/2" Shingle Underlay, Painted Finish.............c.cccooeoiiiiiiininiiciccccen 3.99 0.57

01 95 07 00-0005 Hlp And Rldge Vent o1 9507 00-0002)
See CSl section 07 31 13 00-0020 for hip and ridge vent.

01 95 07 00-0006 FlaShing(mgsoworoooa

019507 00-0007 SF  Aluminum Valley Flashing . ....18.46 1.60

019507 00-0008 SF  Aluminum Step Flashing .19.67 1.99
019507 00-0009 SF Copper Step Flashing..... ....13.26 2.81
01 95 08 Residential - Doors And Windows
See CSl section 08 36 13 00-0101 for residential overhead doors, 08 53 00 00-0000 for vinyl windows.
01 95 08 00-0001 Exterior DOOI'S (1 9508)
01 95 08 00-0002 Steel Exterior Residential Door Slab 1 s os 00000
Note: Primed galvanized steel skin with polystyrene core door.

01 9508 00-0003 EA 24 Gauge Flush Steel Exterior Residential DOOT SIAD .........cc.oiiiiiiiiiiiiee ettt 159.95 29.03
For 12" x 12" Vision Light, Add 74.12
For 20 Minute Fire Rating, Add 1.02
For 90 Minute Fire Rating, Add 9.17

01 9508 00-0004 EA 24 Gauge Six Panel Steel Exterior Residential DOOr SIaD ..........cc.oiiiiiiiiiiiie e 168.25 29.03
For Fan Or Nine Lite, Add 60.36
For 20 Minute Fire Rating, Add 1.10
For 90 Minute Fire Rating, Add 9.92

019508 00-0005 EA 22 Gauge Flush Steel Exterior Residential DOOT SIAD ..........c.coiiiiiiiiiiiiieiee e 239.15 30.41
For 12" x 12" Vision Light, Add 74.12
For 20 Minute Fire Rating, Add 1.78
For 90 Minute Fire Rating, Add 247.88

019508 00-0006 EA 22 Gauge Six Panel Steel Exterior Residential DOOr SIaD ..........cc.oiiiiiiiiiii e 244.56 30.41
For Fan Or Nine Lite, Add 60.36
For 20 Minute Fire Rating, Add 1.84
For 90 Minute Fire Rating, Add 255.40

01 95 08 00-0007 Prehung Steel Exterior Residential DOOIS (ot ss 05 00-000)
Note: Primed galvanized steel skin with polystyrene core door. Primed galvanized steel skin and wood frame.
September 2012 copyright 2012 The Gordian Group, Inc.
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01 9508 00-0008 EA 25 Gauge Flush Prehung (Or Slab Only) Steel Exterior Residential Doors 200.47 38.70
For 12" x 12" Vision Light, Add 74.12
For 20 Minute Fire Rating, Add 70.14
For 90 Minute Fire Rating, Add 162.44

019508 00-0009 EA 25 Gauge Six Panel Prehung (Or Slab Only) Steel Exterior Residential DOOIS ..........ccuocuiiiiiiniiiieeeeeeseeeese e 212.14 38.70
For Fan Or Nine Lite, Add 60.36
For 20 Minute Fire Rating, Add 76.80
For 90 Minute Fire Rating, Add 177.84

019508 00-0010 EA 24 Gauge Flush Prehung Steel Exterior Residential DOOTS ...........cccoiiiiririiiiieie ettt 297.50 41.47
For 12" x 12" Vision Light, Add 74.12
For 20 Minute Fire Rating, Add 8.58
For 90 Minute Fire Rating, Add 126.59

01950800-0011 EA 24 Gauge Six Panel Prehung Steel Exterior ReSIdeNntial DOOKS..........cc.iiiiriiiiiiieterie ettt an 305.30 41.47
For Fan Or Nine Lite, Add 60.36
For 20 Minute Fire Rating, Add 8.89
For 90 Minute Fire Rating, Add 131.19

01950800-0012 EA 22 Gauge Flush Prehung Steel Exterior Residential DOOTS ...........cccciiiiririeiiieieiieiee ettt 357.66 44.24
For 12" x 12" Vision Light, Add 74.12
For 20 Minute Fire Rating, Add 10.77
For 90 Minute Fire Rating, Add 263.82

019508 00-0013 EA 22 Gauge Six Panel Prehung Steel Exterior Residential DOOTS...........c.ccuiiiiiiiriiiieinie et 368.75 44.24
For Fan Or Nine Lite, Add 60.36
For 20 Minute Fire Rating, Add 11.21
For 90 Minute Fire Rating, Add 274.68

01 95 08 00-0014 Fiberglass Exterior Residential Door Slab e ss s oo000)

019508 00-0015 EA Flush Fiberglass Exterior Residential Doors 29.03
For 12" x 12" Vision Light, Add
For 20 Minute Fire Rating, Add

01950800-0016 EA Six Panel Fiberglass EXterior RESIAENtial DOOIS. ...........curuiiuiiiuiriiieiieteieie ettt ettt ettt eeen et er s 198.15 29.03
For Fan Or Nine Lite, Add 60.36
For 20 Minute Fire Rating, Add 60.24

01 95 08 00-0017 Prehung Fiberglass Exterior Residential DOOrS 1 5 os oo-0001)

019508 00-0018 EA  Flush Prehung Fiberglass Exterior RESIAENtal DOOIS..........c.ciuiiiiriiuiiiiieiieieet ettt ettt en e . 41.47
For Fan Or Nine Lite, Add
For 20 Minute Fire Rating, Add

01950800-0019 EA Six Panel Prehung Fiberglass Exterior Residential Doors 41.47
For Fan Or Nine Lite, Add
For 20 Minute Fire Rating, Add
01 95 08 00-0020 Interior DOOIS 15 0s)
01 95 08 00-0021 Birch Faced Hollow Core Flush Door Slab s os 00020,
Note: Includes preparing door for lockset and hinges.
019508 00-0022 EA 2'-4", 1-3/8" Unfinished, Birch Faced, Hollow Core, Flush Door Slab 25.15
019508 00-0023 EA 2-6" 1-3/8" Unfinished, Birch Faced, Hollow Core, Flush Door Slab 25.43
019508 00-0024 EA 2'-8", 1-3/8" Unfinished, Birch Faced, Hollow Core, Flush Door Slab 25.71
019508 00-0025 EA 3-0" 1-3/8" Unfinished, Birch Faced, Hollow Core, Flush Door Slab 25.99
01 95 08 00-0026 Lauan Faced Hollow Core Flush Door Slab s s oo0020)
Note: Includes preparing door for lockset and hinges.
019508 00-0027 EA 1'-6" 1-3/8" Unfinished, Lauan Faced, Hollow Core, Flush Door Slab ... 2211
019508 00-0028 EA 2'-0" 1-3/8" Unfinished, Lauan Faced, Hollow Core, Flush Door Slab ... 24.88
019508 00-0029 EA 2'-4" 1-3/8" Unfinished, Lauan Faced, Hollow Core, Flush Door Slab ... 25.15
019508 00-0030 EA 2'-6" 1-3/8" Unfinished, Lauan Faced, Hollow Core, Flush Door Slab ... 25.43
019508 00-0031 EA 2'-8",1-3/8" Unfinished, Lauan Faced, Hollow Core, Flush Door Slab ... 25.71
019508 00-0032 EA 3'-0", 1-3/8" Unfinished, Lauan Faced, Hollow Core, Flush Door Slab ... 25.99
01 95 08 00-0033 Lauan Faced Solid Core Flush Door Slab o1 e os 000020,
Note: Includes preparing door for lockset and hinges.
019508 00-0034 EA 2'-8" 1-3/8" Unfinished, Lauan Faced, Solid Core, Flush Door Slab T 102.34 25.71
019508 00-0035 EA 3'-0", 1-3/8" Unfinished, Lauan Faced, Solid Core, Flush Door Slab et 105.01 25.99
01 95 08 00-0036 High Density Fiberboard Hollow Core Six Panel Door Slab o1 5s 000020
Note: Includes preparing door for lockset and hinges.
019508 00-0037 EA 2'-0" 1-3/8" Primed, High Density Fiberboard Hardboard, Hollow Core, Six Panel Door Slab 24.88
019508 00-0038 EA 2'-4" 1-3/8" Primed, High Density Fiberboard Hardboard, Hollow Core, Six Panel Door Slab 25.15
01950800-0039 EA 2'-6" 1-3/8" Primed, High Density Fiberboard Hardboard, Hollow Core, Six Panel Door Slab... 25.43
019508 00-0040 EA 2'-8", 1-3/8" Primed, High Density Fiberboard Hardboard, Hollow Core, Six Panel Door Slab... 25.71
019508 00-0041 EA 3'-0" 1-3/8" Primed, High Density Fiberboard Hardboard, Hollow Core, Six Panel Door Slab... 25.99
01 95 08 00-0042 Prehung Lauan Faced Hollow Core Flush Door Slab And Frame o1 s os o000
Note: Includes hinges.
019508 00-0043 EA 2'-0", Prehung 1-3/8" Unfinished, Lauan Faced, Hollow Core, Flush Door And Frame.. 34.55
019508 00-0044 EA 2'-4", Prehung 1-3/8" Unfinished, Lauan Faced, Hollow Core, Flush Door And Frame.. 35.25
019508 00-0045 EA 2'-6", Prehung 1-3/8" Unfinished, Lauan Faced, Hollow Core, Flush Door And Frame.. 35.94
019508 00-0046 EA 2'-8", Prehung 1-3/8" Unfinished, Lauan Faced, Hollow Core, Flush Door And Frame.. 36.63
01 9508 00-0047 EA  3-0", Prehung 1-3/8" Unfinished, Lauan Faced, Hollow Core, Flush Door And Frame.. 37.32
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01 95 08 00-0048 Prehung High Density Fiberboard Hollow Core Six Panel Door And Frame
(01 95 08 00-0020)
Note: Includes hinges.
019508 00-0049 EA 1'-6" Prehung 1-3/8" Primed, High Density Fiberboard Hardboard, Hollow Core, Six Panel Door And Frame ... 33.17
019508 00-0050 EA 2'-0" Prehung 1-3/8" Primed, High Density Fiberboard Hardboard, Hollow Core, Six Panel Door And Frame 34.55
019508 00-0051 EA 2-4", Prehung 1-3/8" Primed, High Density Fiberboard Hardboard, Hollow Core, Six Panel Door And Frame ... 35.25
019508 00-0052 EA 2-6", Prehung 1-3/8" Primed, High Density Fiberboard Hardboard, Hollow Core, Six Panel Door And Frame ... 35.94
019508 00-0053 EA 2'-8", Prehung 1-3/8" Primed, High Density Fiberboard Hardboard, Hollow Core, Six Panel Door And Frame 36.63
019508 00-0054 EA 3'-0", Prehung 1-3/8" Primed, High Density Fiberboard Hardboard, Hollow Core, Six Panel Door And Frame 37.32
01 95 08 00-0055 Bi-Fold And Bi-Pass D0OrS et ss 05
See CSI section 08 13 76 00-0001 for bi-fold metal doors, 08 14 76 00-0001 for bi-fold wood doors.
01 95 08 00-0056 Security Screens eissos
01 95 08 00-0057 EA  Heavy Duty Aluminum Security Screen Door, 0.028" Stainless Mesh, Hardware (Tapco Or Equal)... 85.26
For Powder Coated Color, Add
01 9508 00-0058 EA Heavy Duty Steel Security Screen Door, 0.028" Stainless Steel Mesh, Powder Coated Color And Hardware
(SUMMILE OF RUSCO OF EQUAI) ...ttt ettt ettt et et s e et e b et e e bt e st et e ehs e b e e et et e ese et e ene et e aneenneanee 512.63 85.26
01 95 08 00-0059 Door Hardware o109
See CSl section 08 71 16 00-2221 for residential locks and latches, 08 71 16 00-2233 for deadbolts.
01 9508 00-0060 EA Entry Lock Core Replacement, Master Keyed - Falcon Or Equal ....38.20
019508 00-0061 EA Deadbolt Core Replacement, Master Keyed - Falcon Or Equal .41.00
019508 00-0062 PR Exterior Residential Grade Door Hinges .32.94 5.59
01 9508 00-0063 PR Interior Residential Grade Door Hinges .27.02 5.59
019508 00-0064 EA 4" Modern Surface Bolt, Bright Brass .23.07 6.15
019508 00-0065 EA 6" Modern Surface Bolt, Bright Brass .24.86 6.15
019508 00-0066 EA 4" Modern Surface Bolt, Satin Chrome ..24.74 6.15
019508 00-0067 EA 6" Modern Surface Bolt, Satin Chrome.............ccccovriiiiiiiiciciiccceeceea 26.77 6.15
01 95 08 00-0068 Door Accessories oissos
019508 00-0069 EA  Chain DOOT GUAKT........c.ouiiiiiiiiiiiitetcice et b s d e h e s e e b e b s se e e s s se s 26.31 553
019508 00-0070 EA  Wall Mounted Door Bumper ...13.46 2.76
01 95 08 00-0071 OPN Weatherstripping 4.83
01950800-0072 EA  Aluminum Threshold...........c.ccocoiiiiiiiiiiiiii s 4.83
01 9508 00-0073  EA  WOOO TRIESNOIA ...ttt ettt b ettt h e bt et e bt e s e £ e e H e e bt e e e et e e h e et e e bt et e ebe et e ete e b e abe et eabeans 30.88 4.83
01 95 08 00-0074 Window Repair o ss 05
Note: Includes self adhering butyl rubber tape flashing at perimeter.
01 9508 00-0075 EA Replace Window Locks
019508 00-0076 EA Replace Window Lifts
019508 00-0077 EA Remove And Replace Window Balance, Complete (Per Balance)
Note: Includes bracket, guides and support hardware.
01 9508 00-0078 EA Replace Window Fasteners
019508 00-0079 EA Replace Window Hooks
019508 00-0080 SF Replace Window Insect Screens - Vinyl
01950800-0081 SF Replace Window Insect Screens - Aluminum
01 95 08 00-0082 Residential Window Barrier c1ss o
01 9508 00-0083 SF Crime Shield (R) Window Barrier, Flush Mount Type, Inoperable ....30.90 2.64
01 9508 00-0084 SF Crime Shield (R) Window Barrier, Flush Mount Type, Operable ...34.02 3.18
Note: Includes hinge pins, handle/latch shield, latch assembly.
019508 00-0085 SF Stainless Steel, 0.028" Mesh Fire Exit Security Screen, Inoperable Piano Hinge (Factory Backed Colored Finish) .. ....10.48 1.16
019508 00-0086 SF Stainless Steel, 0.028" Mesh Fire Exit Security Screen, Operable Piano Hinge (Factory Backed Colored Finish) .... .. 17.12 2.27
01 95 09 Residential - Finishes
01 95 09 00-0001 Painting(mgsog)
01 9509 00-0002 GSF Paint Entire Unit Complete Including Doors........ .
Note: Includes doors, walls, moldings, kitchen, ceilings, etc. Includes preparation. Per SF of floor area.
Combination semi-gloss and eggshell. Two coats paint or one coat primer and one coat paint.
For Each Additional Coat, Add
01 95 09 00-0003 GSF Paint Entire Unit Complete Excluding Doors .
Note: Includes walls, moldings, kitchen, ceilings, etc. Includes preparation. Per SF of floor area. Combination
semi-gloss and eggshell. Two coats paint or one coat primer and one coat paint.
For Each Additional Coat, Add 1.12
01 95 10 Residential - Specialties.
01 95 10 00-0001 Toilet Accessories o110
See CSl section 10 28 16 13-0001 for residential toilet accessories.
01 95 10 00-0002 Wire Shelving e:ss )
Note: Includes brackets and hardware.
01 951000-0003 LF 12" Wire Shelving For Closets ....15.15 4.48
01 951000-0004 LF 16" Wire Shelving For Closets ....16.70 4.48
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..18.26 4.48

019510 00-0005 LF 20" Wire Shelving For Closets

01 9511 Residential - Equipment
01 95 11 00-0001 Kitchen Equipment sy
01 95 11 00-0002 Refrigerators (0195 11 00-0001)

01951100-0003 EA 11.9 CF Top Freezer Refrigerator 22.34

01951100-0004 EA 15.5CF Top Freezer Refrigerator 22.34

01951100-0005 EA 17.9 CF Top Freezer Refrigerator 22.34

01 95 11 00-0006 RangeS(ows 11 00-0001)

019511 00-0007 EA 24" Electric Free Standing Range 502.05 44.68

019511 00-0008 EA 30" Electric Free Standing Range 491.44 44.68

01951100-0009 EA 24" Gas Free Standing Range 597.53 44.68

01951100-0010 EA 30" Gas Free Standing Range 565.70 44.68

01 9512 Residential - Furnishings .
01 95 12 00-0001 Mini Blinds e 05 12)
01951200-0002 SF 1" VINYl MiNi BIINAS........coouiiiiiiccc e b st s s 1.57 0.50
019512 00-0003 SF 1" AUMINUM MiINi BINGS ..ottt s et e bt e e s e £t e et e b2 es e e bt e bt et e eb e et e et e e st e ebeenneebeannenneanee 2.64 0.75
01 9515 Residential - Mechanical
01 95 15 00-0001 Plumbing(019515)
01 95 15 00-0002 Bathroom Toilets (01 95 15 00-0001)
See CSI section 22 42 13 00-0001 for additional water closets.

01 951500-0003 EA Elongated Toilet (GErber 21-812) ..........cccciiiiiiiiiiiiieieie st 407.88 110.81
Note: Includes seat, wax ring, escutcheon, supply valve and line.

01 951500-0004 EA 17" High, Elongated Toilet (Gerber 21-817 Or Gerber 21-818) 439.71 110.81
Note: Includes seat, wax ring, escutcheon, supply valve and line.

01 951500-0005 EA Round Front Toilet (Gerber 21-802)...........ccoiiiiiiiieiieieicee s 391.97 110.81
Note: Includes seat, wax ring, escutcheon, supply valve and line.

01 95 1500-0006 EA  Floor Mounted Back Outlet Toilet (Briggs INAUSETES 4225).........ccueouiuiriiiiieieieiieieeiet ettt 141.33 110.81
Note: Includes seat, wax ring, escutcheon, supply valve and line.

019515 00-0007 EA  Flushometer Toilet (TOTO CT705) .......ccoiiiiiiriiiiiieieie it 230.33 110.81
Note: Includes seat and wax ring.

01 95 1500-0008 EA  Wall Hung Flushometer Toilet (TOTO CT708)... 110.81
Note: Includes seat and wax ring.

01 951500-0009 EA Water Closet, White (KONIEI K-3422) .........ccui ittt ettt ettt b et e e bt et e e bt et e e bt e b e ebeenenieens 310.63 110.81
Note: Includes seat, wax ring, escutcheon, supply valve and line.

01 951500-0010 EA Water Closet, White (KONIEI K-3432)........ooiiitiiiit ettt ettt ettt e b e st e bt e st e b e e bt et e e be et e e be e b e eie e bt nieens 425.47 110.81
Note: Includes seat, wax ring, escutcheon, supply valve and line.

01951500-0011 EA  17-1/2" Flushometer Toilet (TOTO CT705L) 254.25 110.81
Note: Includes seat and wax ring.

01951500-0012 EA Water Closet, White (KONIEI K-3427) ..ottt ettt s et e st e bttt e b e et e et e e bt et e e b e b e ebe e bt naeens 329.36 110.81
Note: Includes seat, wax ring, escutcheon, supply valve and line.

01 951500-0013 EA Seat, White (Kohler K-4716-T) 10.63

01 95 15 00-0014 Bathroom Lavatory Faucets c: ss 15 00.0001)
See CSI section 22 42 39 00-0025 for additional lavatory faucets.
01951500-0015 EA Lavatory Faucet, Polished Chrome (KOhIEr K-15240-4) ........ccoeiiuiiiiiniiieiiieeeieiiete ettt 105.67 24.52

01951500-0016 EA Faucet, Kohler (K-15182-P) 20.43
01 951500-0017 EA Lavatory Faucet (Delta 2522MPU) 24.52
01 95 15 00-0018 Bathroom Wall Hung Lavatory e ss 1s eo.00n
See CSI section 22 42 16 00-0002 for wall hung lavatories.
01 95 15 00-0019 Bathtubs (0195 15 00-0001)
See CSl section 22 42 19 00-0001 for additional tubs.
0195 1500-0020 EA 5’ Bathtub, American Standard Princeton Series 584.04 174.32
01 95 15 00-0021 Bathroom Tub/Shower Faucets And Trim o1 s 15 oo0-0001)
01 951500-0022 EA Pressure Balancing Shower Valve (Kohler K-304-K)........c.ccooiiiiiiniiiinieeseeeeseeeeea . 29.56
01 951500-0023 EA Pressure Balancing Shower Valve (Symmons BP-46-2-X) 122.74 29.56
01 951500-0024 EA Pressure Balancing Shower Valve (Moen 62370) 114.93 29.56
01 951500-0025 EA Shower And Tub Control Set, Single Control With Balancing Valve (Moen L2363). 153.65 29.56
01 951500-0026 EA Shower And Tub Control Set, 2 Knobs With Balancing Valve (Pfister 07-312). 112.08 29.56
0195 1500-0027 EA Shower And Tub Control Set, 3 Knobs With Balancing Valve (Pfister 01-312).... 29.56
01 951500-0028 EA Single Control Trim Kit (Symmons BPM46-2-LR-TRM) 29.56
01 951500-0029 EA Single Control Trim Kit (Symmons BP-46-2-STK-TRM) 29.56
0195 1500-0030 EA Brass Shower Head (EZ Flo 15013 Or 15015) . . 6.81
01 951500-0031 EA  Wall Mount, Hand Shower Unit With Hose (Alsons 62001 DS) .........ccceoirerieireneirneneieeaeens 17.03
copyright 2012 The Gordian Group, Inc. September 2012
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01 95 15 00-0032 Bathroom Fixture Components And/Or Trim Replacement o1 ss 1s 000001
See CSl section 22 01 40 00-0001 for fixture trim accessories.

01 951500-0033 EA Seat, White (KOhIEr K-4712-T)...cc.eiiiiiiiieiiieieieeeeie st

0195 1500-0034 EA Replace Vitreous China Toilet Tank And Lid

01 951500-0035 EA Replace Ball Cock Assembly

01 951500-0036 EA Replace Wax Ring Seal

...39.76 10.63

01 95 1500-0037 EA Aerator, 2.2 GPM, Polished Chrome Vandal Resistant Spray, Non Aerated (Kohler K-18034). 341
01 951500-0038 EA Aerator, Polished Chrome Vandal Resistant, 2.2 GPM (Kohler K-18033) 3.41
01 951500-0039 EA Aerator, NEOPERL 1.5 GPM, Chrome Plated 341
01 951500-0040 EA Aerator, NEOPERL 2.2 GPM, Chrome Plated 341
01 95 15 00-0041 Bathroom Culture Marble Lavatory Vanity Top c: ss 15 000
Note: Includes splash. Single sink, center or offset. Bowl is either oval, shell shape or rectangular. See CSI
section 22 42 16 00-0020 for vanity top.
01 95 15 00-0042 Preassembled Vanities With TOPS 1 s 15 co-0001)
01 951500-0043 EA 18" Preassembled Vanity With Top (Glacier Bay 788-161) .... 47.66
01 951500-0044 EA 24" Preassembled Vanity With Top (Glacier Bay 284-100) .... 58.06
0195 1500-0045 EA 30" Preassembled Vanity With Top (Glacier Bay 788-161) .... 60.82
01 95 15 00-0046 Kitchen Sinks (01 95 15 00-0001)
Note: Includes strainer.
01 951500-0047 EA 25"x22"x 6" Stainless Steel Kitchen Sink, Single Bowl, 22 Gauge (Elkay K125224) 58.95
01 951500-0048 EA 33" x 21" x 6-1/2" Stainless Steel Kitchen Sink, Double Bowl, 20 Gauge (Elkay D233213) 67.10
01 95 15 00-0049 Kitchen Faucets (0195 15 00-0001)
01 951500-0050 EA Kitchen Faucet, Polished Chrome (Kohler K-15251-B)... 34.05
01 951500-0051 EA Kitchen Faucet, Polished Chrome (Kohler K-15171-P)... 34.05
01 951500-0052 EA Kitchen Faucet, Polished Chrome (Delta 2100) 34.05
01 95 15 00-0053 Kitchen COUntertOpS (0195 15 00-0001)
See CSI section 12 36 23 13-0001 for countertops.
01 95 15 00-0054 Washer BOX(0195150070001)
01 951500-0055 EA Washer Box With SUPPIY LINES ANG VAIVE ........ooiiiiiiiiiii ettt ettt ettt et ettt e bt e e ebeannenae e 137.05 51.10
01 95 15 00-0056 Water Heaters Parts And AccesSories o s is o0
01 95 1500-0057 EA Replace Pressure And Temperature Valve
0195 1500-0058 EA Remove And Replace 9" 120V, 1500W Screw-In Water Heater Element
Note: Incoloy Nickel-base sheath elements.
01951500-0059 EA Remove And Replace 9" 208V, 2000W Screw-In Water Heater EI@MENL.............ooiiiiiiiiiiinieieisiesceseee e 76.33
Note: Incoloy Nickel-base sheath elements.
01 951500-0060 EA Remove And Replace 16-1/2" 208V, 3000W Screw-In Water Heater Element e 104.62
Note: Incoloy Nickel-base sheath elements.
01951500-0061 EA Remove And Replace 16-1/2" 208V, 4000W Screw-In Water Heater Element e 104.62
Note: Incoloy Nickel-base sheath elements.
01951500-0062 EA Remove And Replace 16-1/2" 208V, 4500W Screw-In Water Heater Element e 104.99
Note: Incoloy Nickel-base sheath elements.
01 951500-0063 EA Remove And Replace 16-1/2" 208V, 5000W Screw-In Water Heater Element e 107.61
Note: Incoloy Nickel-base sheath elements.
01 951500-0064 EA Remove And Replace 16-1/2" 208V, 6000W Screw-In Water Heater Element e 105.61
Note: Incoloy Nickel-base sheath elements.
01 951500-0065 EA Remove And Replace 9-1/4" 240V, 1000W Screw-In Water Heater EIEMENt ...........ccoiiiiiiiiiiiinieiseee e 67.23
Note: Incoloy Nickel-base sheath elements.
01 951500-0066 EA Remove And Replace 9" 240V, 1000W Screw-In Water Heater EIEMENL...........cc.iiiiiiiiiiriiiieieeieesie e 72.71
Note: Incoloy Nickel-base sheath elements.
01 951500-0067 EA Remove And Replace 11-1/2" 240V, 2000W Screw-In Water Heater Element e 74.47
Note: Incoloy Nickel-base sheath elements.
01 951500-0068 EA Remove And Replace 11" 240V, 2500W Screw-In Water Heater EIEMENL............cooiiiiiiiiiiiniiiiiecieieeeeesee e 74.35
Note: Incoloy Nickel-base sheath elements.
01951500-0069 EA Remove And Replace 13-1/2" 240V, 3000W Screw-In Water Heater Element SRRSO PRPPRP 82.00
Note: Incoloy Nickel-base sheath elements.
01 951500-0070 EA Remove And Replace 13-3/4" 240V, 3500W Screw-In Water Heater Element SRRSO PRPPRP 82.37
Note: Incoloy Nickel-base sheath elements.
01951500-0071 EA Remove And Replace 16" 240V, 4000W Screw-In Water Heater EIEMENt............cooiiiiiiiiiiniiiiiecieieeeee e 99.50
Note: Incoloy Nickel-base sheath elements.
01 951500-0072 EA Remove And Replace 13-3/4" 240V, 4500W Screw-In Water Heater Element e 84.87
Note: Incoloy Nickel-base sheath elements.
01 951500-0073 EA Remove And Replace 16" 240V, 5000W Screw-In Water Heater EIEMENT.............ooiiiiiiiiiiiiiiieeesie e 101.87
Note: Incoloy Nickel-base sheath elements.
01 951500-0074 EA Remove And Replace 13-1/2" 240V, 5500W Screw-In Water Heater Element e 88.36
Note: Incoloy Nickel-base sheath elements.
01 951500-0075 EA Remove And Replace 16-1/2" 240V, 6000W Screw-In Water Heater Element e 100.50
Note: Incoloy Nickel-base sheath elements.
01 951500-0076 EA Remove And Replace 16-1/2" 277V, 3000W Screw-In Water Heater Element e 106.86
Note: Incoloy Nickel-base sheath elements.
01 951500-0077 EA Remove And Replace 16-1/2" 277V, 4500W Screw-In Water Heater Element
Note: Incoloy Nickel-base sheath elements.
01 951500-0078 EA Remove And Replace 16" 480V, 2000W Screw-In Water Heater EIEMENt............cociiiiiiiiiniiiiieecieeeeeeeseeeee e 93.39
Note: Incoloy Nickel-base sheath elements.
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01951500-0079 EA Remove And Replace 16-1/2" 480V, 3000W Screw-In Water Heater Element ....106.61
Note: Incoloy Nickel-base sheath elements.
01951500-0080 EA Remove And Replace 16-1/2" 480V, 4000W Screw-In Water Heater Element s 110.85
Note: Incoloy Nickel-base sheath elements.
01951500-0081 EA Remove And Replace 16-1/2" 480V, 4500W Screw-In Water Heater Element. e 111.22
Note: Incoloy Nickel-base sheath elements.
01 951500-0082 EA Remove And Replace 16-1/2" 480V, 5000W Screw-In Water Heater Element. e 111.22
Note: Incoloy Nickel-base sheath elements.
01 951500-0083 EA Remove And Replace 16-1/2" 480V, 6000W Screw-In Water Heater Element. e 109.10

Note: Incoloy Nickel-base sheath elements.

01 95 15 00-0084 HVAC 01515
01 95 15 00-0085 Air Handling Parts And Accessories o ss 15 o000

01 951500-0086 EA Replace Motor For Blower Assembly
01 951500-0087 EA Replace Blower Assembly
01 95 1500-0088 EA Replace Heater/Furnace Door
01 951500-0089 EA Up To 4" Diameter Roof Jack With Bird Screen And Back Draft Damper
01 951500-0090 EA 6" Diameter Roof Jack With Bird Screen And Back Draft Damper....

. 23.02
..75.24 23.02

01 95 15 00-0091 Air DiStribUtion(mgs 15 00-0084)
01 951500-0092 EA  REPIACE EXNAUSE FAN... .ottt ettt ettt e ekt et ket et ek e e stk e e et ek et et ket e bt e et een 123.85
01951500-0093 EA Replace R/A Grills
01 951500-0094 EA  RePlaCE REGISIEIS. ... .cociiiiiiiiiiieiieieete ettt nees

01 95 15 00-0095 Thermostat(mgs 15 00-0084)

01951500-0096 EA Lightstat Thermostat, 24 Volt A.C. Heat Only THEIMMOSAL ........c.couiitiuiriiiiirieieii ettt 189.32 20.79
Note: With automatic setback.

01 9516 Residential - Electrical
01 95 16 00-0001 Wire o151

019516 00-0002 LF 12 AWG, 2 Conductor, Solid, Romex Copper Wire.... 1.00
019516 00-0003 LF 10 AWG, 2 Conductor, Solid, Romex Copper Wire.... 1.00
01 95 16 00-0004 Residential Lighting Fixtures e s
Note: Includes lamps.
01 95 16 00-0005 Bedroom FiXtUreS(ows 16 00-0004)
019516 00-0006 EA 11" Round, Close To Ceiling Fixture, Incandescent, Progress 3520-30 69.48 20.69
019516 00-0007 EA 12" Round, Close To Ceiling Fixture, Compact Fluorescent, 2 - 13W Lamps, Sea Gull 5902-15...........ccceouerenrenennenncnns 101.32 20.69
01 95 16 00-0008 EA  Globe, Close To Ceiling Fixture, Incandescent, Progress 3605-30... 20.69
019516 00-0009 EA Globe, Close To Ceiling Fixture, Incandescent, With Pull Chain, Progress 3605-30SW 20.69
019516 00-0010 EA 14" Round, Close To Ceiling Fixture, Compact Fluorescent, Progress 7378-30 20.69
019516 00-0011 EA 12" Square Canopy, Incandescent, Progress 4962 20.69
019516 00-0012 EA 12" Square Canopy, Incandescent, Progress 4961 20.69
01 95 16 00-0013 Bathroom FiXtUreS(ows 16 00-0004)
019516 00-0014 EA  Wall Fixture, Incandescent, Sea Gull 4450 20.69
019516 00-0015 EA Wall Fixture, Incandescent, Westinghouse 66401 20.69
019516 00-0016 EA  Wall Fixture, Incandescent, 2 Lamps, Westinghouse 66403 20.69
01 95 16 00-0017 Kitchen And Ha“Way FiXtUreS(ows 16 00-0004)
See CSl section 26 51 13 00-0333 for ceiling light fixtures.
019516 00-0018 EA Public Halls, 5" x 26" Vandal Resistant Fluorescent, 1 — 17 Watt, Luminaire VSL.1 17 280.73 20.69
019516 00-0019 EA Public Halls, 9" x 26" Vandal Resistant Fluorescent, 2 — 17 Watt, Luminaire VSL.2 17 319.55 20.69

01 95 16 00-0020 Exterior FiXtUreS(o195 16 00-0004)
019516 00-0021 EA Wall Lantern, Glass Globe, Incandescent, Progress Lighting P5602-31L...........ccccouiiiiiiiniiiiienieiaeseeieieseeeeese e 40.53 20.69

019516 00-0022 EA Wall Lantern, Glass Lens, Incandescent, Lumapro 3RB20 20.69
019516 00-0023 EA Wall Lantern, Polycarbonate Lens, HPS, Lumapro 5MM60 20.69
01 95 16 00-0024 Energy Efficient Lighting And Ballasts 1 es 16 000000
Note: Listed manufacturers or equal.
019516 00-0025 EA Elec. LP Bal. And (1) 4' T8 Lamp - A; Advance VEL (or REL) -1P32-RH-TP. .
019516 00-0026 EA  Retrofit LP Elec. Bal. And (2) 4' T8 Lamp - B; Advance VEL (or REL) -2P32-LW-RH-TP 55.14
0195 16 00-0027 EA  Retrofit TW in 2; LP Elec. Bal. And (2) 4' T8 Lamp - BT; Advance VEL (or REL - 4P32-LW-RH-TP. 49.60
019516 00-0028 EA Retrofit LP Elec. Bal. And (4) 4' T8 Lamp - D; Advance VEL (or REL) - 4P32-LW-RH-TP ................ 63.81
019516 00-0029 EA Retrofit 23W CF With Bal. - F3; Phillips LKGEB23100 .........cceeueriirieieeiieiesieeiesieeeeneeas 38.19
019516 00-0030 EA Retrofit 13W CF With Bal. (3pc) And Reflect- F5; Lumatech 11324 Lamp PLQ13 50.36
019516 00-0031 EA 8 To 4' Conversion Kit; LP Elec. Bal. (4) 4' T8 - JT; Advance VEL (or REL) - 4P32-LW-RH-TP
019516 00-0032 EA Retrofit- LP Elec. Bal.; (1) 2' T8 - KA
019516 00-0033 EA Retrofit - TW In 2; Elec. Bal.; (4) 2' T8 - KB; Howard EL/32IS
019516 00-0034 EA Retrofit - LP Elec. Bal.; (1) 3' T8 - LA; Advance VEL (Or REL) - 1P32-RH-TP
019516 00-0035 EA Retrofit - Elec. Bal. (2) 4' T8, (1) 2' x 4' Spec Refl - R...ooouiiiiiiiiiiiieeeeeece
copyright 2012 The Gordian Group, Inc. September 2012
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CSI UOM DESCRIPTION UNIT COST UNIT COST
019516 00-0036 EA  Retrofit - Elec. Bal. (2) 2' T8, (1) 2' x 2' - RU; Advance VEL (or REL) - 2P17-RH-TP ... ...82.79
01 95 16 00-0037 Wiring Devices e 1
01 9516 00-0038 EA Duplex Receptacle With Cover AN TeIMINATION ... .....couiiiiiiiieti ettt ettt et se et s e et e st ebeabe e b e ebeeneateebeaieans 58.27 28.95
Note: Includes 20 LF of 3 conductor wire.
019516 00-0039 EA Single Wall Switch With Cover AN TEIMUNALION ..........coutiriiieiet ettt eee et se et e st e s e st ebeaseanseateanseateanrenseans 58.34 28.39
Note: Includes 20 LF of 3 conductor wire.
019516 00-0040 EA  Double Wall Switch With Cover And TErMINALON .........cciiiiiiii s 65.38 32.38
Note: Includes 20 LF of 3 conductor wire.
019516 00-0041 EA Triple Wall Switch With Cover ANd TEIMINALION .......couiiiiiiiieiee ettt se et e et et et e e te e b e teesreabeanneateans 73.04 36.11
Note: Includes 20 LF of 3 conductor wire.
019516 00-0042 EA Quad Wall Switch With Cover AN TEIMINALON. ........ccueiueieeiteeieesieeeeseeeesesseeeeaseeseaseeeesseaseenseaseenseaseenseaseesseaseesesseessenseens 86.07 42.34
Note: Includes 20 LF of 3 conductor wire.
01 9516 00-0043 EA  GFls, 15 Or 20 Amp New With Cover ANd TeMMINALION. ........c.otiiiiiiiiieiei ettt ee e 25.02 10.39

Note: Includes 20 LF of 3 conductor wire.
019516 00-0044 EA Replace Existing Cover Plate

019516 00-0045 EA Telephone Jack With Cover And Termination 8.15
01 95 16 00-0046 AlarmS(mes 16)

01 95 16 00-0047 EA Battery Operated Smoke Alarm (Kidde 0916E).... 7.76

019516 00-0048 EA AC Powered Wire-in Smoke Alarm (Kidde i12020).. 15.53

019516 00-0049 EA Battery Operated Carbon Monoxide and Smoke Alarm (Kidde 900-0102) 7.76

019516 00-0050 EA AC Powered, Carbon Monoxide Alarm (Kidde 900-0107) ......cccueiuirienienireniinieeieseeeeseeeeeneeas 15.53

019516 00-0051 EA AC Powered, Carbon Monoxide and Fire Alarm (Kidde 900-0114) 15.53
01 95 16 00-0052 Occupancy Sensor s

01 9516 00-0053 EA 180 DEQree OCCUPANCY SISO ........iiuiiiriiuiereisieeeeseeee st aeeaseaseseseeseeeseasessease e e e aseaaeeaseaseeaaeasee s e esee e e aseeneateeseeaseaseeaneaseeaneans 83.21 31.06
01 95 16 00-0054 Breakers cios

See CSl section 26 24 16 00-0363 for circuit breakers.
END OF SECTION 01
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02 Existing Conditions

02 20 Assessment.

02 25 Existing Material Assessment
02 2516 Existing Concrete, Masonry Or Asphalt Assessment cz2s
02 25 16 00-0001 X-Ray And Electromagnetic Survey ez 21

Note: To locate reinforcing bars, conduits, pipes, etc., prior to core drilling or cutting existing concrete, masonry or
asphalt. Electromagnetic survey includes Subsurface Interface Radar (SIR) and/or Ground Penetrating Radar
(GPR). Includes printed reports.

02 25 16 00-0002 X-Ray Or Electromagnetic Survey Minimum Set-Up Charge oz 1s 000001

02 25 16 00-0003 EA X-Ray Or Electromagnetic Survey Minimum Set-UpP Charge.........couiiiiiiiiiieei ettt 500.00
Note: For projects where the total charges are less than the minimum set-up charge, use this task exclusively.
This task should not be used in conjunction with any other tasks in this section.
02 25 16 00-0004 X-Ray SUrVey(oz 25 16 00-0001)
02 2516 00-0005 EA X-Ray Survey Up To 2 SF Of Concrete, Masonry OF ASPRalt .........c.couiiiiiiiiiiiiee e 128.95
For > 8 To 25, Deduct -31.25
For > 25, Deduct -64.48

02 25 16 00-0006 Electromagnetic (SIR/GPR) Survey o2z iso0.000

02 25 16 00-0007 EA  Electromagnetic (SIR/GPR) Survey Up To 4 SF Of Concrete, Masonry Or Asphalt

For > 5 To 20, Deduct

For > 20, Deduct
02 25 16 00-0008 EA  Electromagnetic (SIR/GPR) Survey > 4 SF To 500 SF Of Concrete, Masonry Or Asphalt.
02 2516 00-0009 SF  Electromagnetic (SIR/GPR) Survey > 500 SF Of Concrete, Masonry Or Asphalt

02 30 Subsurface Investigation,

02 32 Geotechnical Investigations.:

023213 Subsurface Drilling And Sampling ez
See CSI section 01 45 23 00-0000 for testing and lab reports.
02 32 13 00-0001 Auger Borings w1

02 321300-0002 LF Standard Auger Hole With Split Spoon Sample At 5 Ft Intervals

02 32 13 00-0003 Cased Borings In Earth, With Samples 22213
Note: All types of soils.

02 321300-0004 LF 2-1/2" Diameter Cased Borings In Earth, With Samples

02 321300-0005 LF 4" Diameter Cased Borings In Earth, With Samples

02 32 13 00-0006 Drilling In Rock, BW Core (2.125") @2s219

023213 00-0007 LF  Drill In Rock, BW Core
Note: Includes sampling.

023213 00-0008 LF  Drill In Rock, BW Core, With CasiNg...........ceuiiiiiiiiiiiiisicccissi s 76.52

Note: Includes sampling.
02 32 13 00-0009 Drilling In Rock, NW Core (2.98") c23213)

02 32 1300-0010  LF  DIll IN ROCK, NVV COF ... .ttt ettt ettt ettt ettt e s e ese e s e es e s e et e e ae e e e eb e e ae e st e et e et e e e e b e e et e b e oot et e eb e emeeebeaneeabeaneeabeannensean 60.34
Note: Includes sampling.

02 321300-0011 LF  Dirill In Rock, NW Core, With Casing 64.27
Note: Includes sampling.

02 321300-0012 EA  Drill In Rock, With NW Core Boxe: .3.11

02 32 13 00-0013 Test Pits For Boring Activities e 13
Note: Excludes backfill. See CSI section 31 23 16 36-0016 for backfill.
02 32 13 00-0014 Backhoe DUg Test Pits (0232 13 00-0013)

02 321300-0015 CY Excavation For Test Pit, Light Material, Backhoe Excavation
02 321300-0016 CY Excavation For Test Pits, Medium Material, Backhoe Excavation
02 321300-0017 CY Excavation For Test Pit, Heavy Material, Backhoe Excavation

02 32 13 00-0018 Hand-Dug Test Pits (02 32 13 00-0013)

02 321300-0019 CY Excavation For Test Pit, Light Soil, Hand Excavation 99.27
02 321300-0020 CY Excavation For Test Pit, Heavy Soil, Hand Excavation

02321300-0021  Shelby Tube Sampling s

02 321300-0022 EA Shelby Tube Sampling
02321300-0023 EA Penetration Test

September 2012 copyright 2012 The Gordian Group, Inc.
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MINOR TOTAL DIRECT DEMOLITION
CSI _UOM DESCRIPTION UNIT COST UNIT COST

023219 Exploratory Excavations e
02 32 19 00-0001 Machine Dug Test, Entry/Exit PitS o219

02 321900-0002 CY Test, Entry/Exit Pit Excavation, Backfill And Compaction, By Machine, Unpaved Areas............c.coceourireenreinenicinenenaenns 42.34
02 321900-0003 CY Test, Entry/Exit Pit Excavation, Backfill And Compaction, By Machine, Paved Areas - Non Arterial and Non State

Roads 81.14
02 321900-0004 CY Test, Entry/Exit Pit Excavation, Backfill And Compaction, By Machine, Paved Areas - Arterial and State Roads.............. 105.82

02 40 Demolition And Structure Moving.,

0241 Demolitionq:.
02 41 13 Selective Site Demolition ez4y
02411313 PaVing Removal (024113)

Note: Includes break-up of material, loading into truck or dumpster and clean-up. Salvage tasks include placement on
pallets and storage on site.

02 41 13 13-0001 By Machine, Break-up And Leave In Place Bituminous And Concrete

PaVIng (02411313)

Note: Includes slabs, pavements, sidewalks and base courses. Includes work around obstacles. These tasks are
not to be used in conjunction with any other loading activities or other break-up tasks. Excludes saw cutting. See
CSl section 02 41 13 13-0018 for breaking-up, removal and loading as a combined operation, 02 41 19 13-0001
for saw cutting.

024113 13-0002 SY Up To 3" By Machine, Break-up And Leave In Place Bituminous Paving BT USSP PRUROON 3.83
For > 500 To 1000, Deduct -0.38
For > 1000 To 2500, Deduct -0.69
For > 2500 To 5000, Deduct -1.00
For > 5000 To 10000, Deduct -1.30
For > 10000, Deduct -1.61
0241 1313-0003 SY > 3"To 6" By Machine, Break-up And Leave In Place Bituminous Paving s 5.74
For > 500 To 1000, Deduct -0.57
For > 1000 To 2500, Deduct -1.03
For > 2500 To 5000, Deduct -1.49
For > 5000 To 10000, Deduct -1.95
For > 10000, Deduct -2.41
02 41 1313-0004 SY > 6" To 8" By Machine, Break-up And Leave In Place Bituminous Paving e 7.65
For > 500 To 1000, Deduct -0.77
For > 1000 To 2500, Deduct -1.38
For > 2500 To 5000, Deduct -1.99
For > 5000 To 10000, Deduct -2.60
For > 10000, Deduct -3.21
02 41 1313-0005 SY Up To 3" By Machine, Break-up And Leave In Place CONCIete PAVING ...........couiuririiiiiiniiieieiesieiteeeseeeeee e 7.07
For > 500 To 1000, Deduct -0.71
For > 1000 To 2500, Deduct -1.27
For > 2500 To 5000, Deduct -1.84
For > 5000 To 10000, Deduct -2.40
For > 10000, Deduct -2.97
02 41 1313-0006 SY > 3"To 6" By Machine, Break-up And Leave In Place CONCrete PAVING..........cc.ecuruiriirieiriinieieiesieiteeeseeeseesseeseeseeeeeesneneeees 9.98
For > 500 To 1000, Deduct -1.00
For > 1000 To 2500, Deduct -1.80
For > 2500 To 5000, Deduct -2.59
For > 5000 To 10000, Deduct -3.39
For > 10000, Deduct -4.19
02 41 1313-0007 SY >6"To 9" By Machine, Break-up And Leave In Place CONCrete PAVING...........ccuruiiieiiiirieiiirieieiesieieeieeee e seeeeieseeeenees 14.14
For > 500 To 1000, Deduct -1.41
For > 1000 To 2500, Deduct -2.55
For > 2500 To 5000, Deduct -3.68
For > 5000 To 10000, Deduct -4.81
For > 10000, Deduct -5.94
0241 1313-0008 SY >9"To 14" By Machine, Break-up And Leave In Place CONCrete PaViNg..........coouiiiririirieiisie et 19.96
For > 500 To 1000, Deduct -2.00
For > 1000 To 2500, Deduct -3.59
For > 2500 To 5000, Deduct -5.19
For > 5000 To 10000, Deduct -6.79
For > 10000, Deduct -8.38
0241 1313-0009 SY >14"To 19" By Machine, Break-up And Leave In Place Concrete Paving et 26.10
For > 500 To 1000, Deduct -2.61
For > 1000 To 2500, Deduct -4.70
For > 2500 To 5000, Deduct -6.79
For > 5000 To 10000, Deduct -8.87
For > 10000, Deduct -10.96
02411313-0010 SY >19"To 24" By Machine, Break-up And Leave In Place Concrete Paving et 33.93
For > 500 To 1000, Deduct -3.39
For > 1000 To 2500, Deduct -6.11
For > 2500 To 5000, Deduct -8.82
For > 5000 To 10000, Deduct -11.54
For > 10000, Deduct -14.25
copyright 2012 The Gordian Group, Inc. September 2012
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MINOR

TOTAL DIRECT DEMOLITION
CSI_UOM DESCRIPTION UNIT COST

UNIT COST

02 41 13 13-0011

02 41 13 13-0012
02 41 13 13-0013
02 41 13 13-0014
02 41 13 13-0015
02 41 13 13-0016
02 41 13 13-0017

02 41 13 13-0018

02 41 13 13-0019

02 41 13 13-0020

02 41 13 13-0021

02 41 13 13-0022

02 41 13 13-0023

02 41 13 13-0024

02 41 13 13-0025

02 41 13 13-0026

02 41 13 13-0027

September 2012

By Hand, Break-up And Leave In Place Bituminous And Concrete Paving «

411313)

Note: Includes slabs, pavements, sidewalks and base courses. Includes work around obstacles with jackhammer

and hand tools. For individual work areas up to 100 SF where conventional equipment access is limited or

prohibited. Task is only to be used when requested by owner. These tasks are not to be used in conjunction with

any other loading activities or other break-up tasks. Excludes saw cutting. See CSI section 02 41 13 13-0036 for

breaking-up, removal and loading as a combined operation, 02 41 19 13-0001 for saw cutting.
SF  Up To 3" By Hand, Break-up And Leave In Place BituminOUS PaVING ..........ccuiiiiiiiiiiiriieie et nees 0.92
SF  >3"To 6" By Hand, Break-up And Leave In Place Bituminous Paving
SF  >6"To 8" By Hand, Break-up And Leave In Place Bituminous Paving
SF  Up To 3" By Hand, Break-up And Leave In Place Concrete Paving
SF  >3"To 6" By Hand, Break-up And Leave In Place Concrete Paving .
SF  Break-Up > 6" To 8" Concrete Paving By Hand With Material Left In Place After Break-up...

Break-up And Remove, By Machine, Bituminous And Concrete Paving ez
13)
Note: Includes slabs, pavements, sidewalks and base courses. Includes work around obstacles, breaking into
manageable sizes by machine and loading into truck, dumpster or moving material to stockpile. Excludes saw
cutting. See CSl section 02 41 19 13-0001 for saw cutting.
SY Up To 3" By Machine, Break-up And Remove Bituminous Paving
For Elevated Slab, Add
For > 500 To 1000, Deduct
For > 1000 To 2500, Deduct
For > 2500 To 5000, Deduct
For > 5000 To 10000, Deduct
For > 10000, Deduct
SY >3"To 6" By Machine, Break-up And Remove Bituminous Paving
For Elevated Slab, Add
For > 500 To 1000, Deduct
For > 1000 To 2500, Deduct
For > 2500 To 5000, Deduct
For > 5000 To 10000, Deduct
For > 10000, Deduct
SY >6"To 9" By Machine, Break-up And Remove Bituminous Paving
For Elevated Slab, Add
For > 500 To 1000, Deduct
For > 1000 To 2500, Deduct
For > 2500 To 5000, Deduct
For > 5000 To 10000, Deduct
For > 10000, Deduct
SY >9"To 12" By Machine, Break-up And Remove Bituminous Paving
For Elevated Slab, Add
For > 500 To 1000, Deduct
For > 1000 To 2500, Deduct
For > 2500 To 5000, Deduct
For > 5000 To 10000, Deduct
For > 10000, Deduct
SY >12"To 15" By Machine, Break-up And Remove Bituminous Paving
For Elevated Slab, Add
For > 500 To 1000, Deduct
For > 1000 To 2500, Deduct
For > 2500 To 5000, Deduct
For > 5000 To 10000, Deduct
For > 10000, Deduct
SY >15"To 18" By Machine, Break-up And Remove Bituminous Paving
For Elevated Slab, Add
For > 500 To 1000, Deduct
For > 1000 To 2500, Deduct
For > 2500 To 5000, Deduct
For > 5000 To 10000, Deduct
For > 10000, Deduct
SY Up To 3" By Machine, Break-up And Remove Non Reinforced Concrete Paving
For Elevated Slab, Add
For > 500 To 1000, Deduct
For > 1000 To 2500, Deduct
For > 2500 To 5000, Deduct
For > 5000 To 10000, Deduct
For > 10000, Deduct
SY >3"To 6" By Machine, Break-up And Remove Non Reinforced Concrete Paving
For Elevated Slab, Add
For > 500 To 1000, Deduct
For > 1000 To 2500, Deduct
For > 2500 To 5000, Deduct
For > 5000 To 10000, Deduct
For > 10000, Deduct
SY Up To 3" By Machine, Break-up And Remove Wire Mesh Reinforced Concrete Paving
For Elevated Slab, Add
For > 500 To 1000, Deduct
For > 1000 To 2500, Deduct
For > 2500 To 5000, Deduct
For > 5000 To 10000, Deduct
For > 10000, Deduct

copyright 2012 The Gordian Group, Inc.

NJPA North Western Ohio

Page 02 -3



02 Existing Conditions
S 02 40 Demolition And Structure Moving
0241  Demolition |

National Joint Powers Alliance®

MINOR TOTAL DIRECT DEMOLITION
CSI UOM DESCRIPTION UNIT COST UNIT COST
02 41 1313-0028 SY > 3"To 6" By Machine, Break-up And Remove Wire Mesh Reinforced Concrete Paving. ..15.61

For Elevated Slab, Add
For > 500 To 1000, Deduct
For > 1000 To 2500, Deduct
For > 2500 To 5000, Deduct
For > 5000 To 10000, Deduct
For > 10000, Deduct
0241 1313-0029 SY >6"To 9" By Machine, Break-up And Remove Wire Mesh Reinforced Concrete Paving
For Elevated Slab, Add
For > 500 To 1000, Deduct
For > 1000 To 2500, Deduct
For > 2500 To 5000, Deduct
For > 5000 To 10000, Deduct
For > 10000, Deduct
02 41 1313-0030 SY Up To 3" By Machine, Break-up And Remove Rod Reinforced CONcrete PaViNg...........cccoeiiiriiiiiiiinieieiseseeeeeseeeeeees
For Elevated Slab, Add
For > 500 To 1000, Deduct
For > 1000 To 2500, Deduct
For > 2500 To 5000, Deduct
For > 5000 To 10000, Deduct
For > 10000, Deduct
02 411313-0031 SY >3"To 6" By Machine, Break-up And Remove Rod Reinforced Concrete Paving...........cccccoeoeeeeveene
For Elevated Slab, Add
For > 500 To 1000, Deduct
For > 1000 To 2500, Deduct
For > 2500 To 5000, Deduct
For > 5000 To 10000, Deduct
For > 10000, Deduct
0241 1313-0032 SY >6"To 9" By Machine, Break-up And Remove Rod Reinforced Concrete Paving...........ccccceeevenienes
For Elevated Slab, Add
For > 500 To 1000, Deduct
For > 1000 To 2500, Deduct
For > 2500 To 5000, Deduct
For > 5000 To 10000, Deduct
For > 10000, Deduct
02 41 1313-0033 SY >9"To 14" By Machine, Break-up And Remove Rod Reinforced Concrete Paving
For Elevated Slab, Add
For > 500 To 1000, Deduct
For > 1000 To 2500, Deduct
For > 2500 To 5000, Deduct
For > 5000 To 10000, Deduct
For > 10000, Deduct
0241 1313-0034 SY >14"To 19" By Machine, Break-up And Remove Rod Reinforced Concrete Paving
For Elevated Slab, Add
For > 500 To 1000, Deduct
For > 1000 To 2500, Deduct
For > 2500 To 5000, Deduct
For > 5000 To 10000, Deduct
For > 10000, Deduct
0241 1313-0035 SY >19"To 24" By Machine, Break-up And Remove Rod Reinforced Concrete Paving
For Elevated Slab, Add
For > 500 To 1000, Deduct
For > 1000 To 2500, Deduct
For > 2500 To 5000, Deduct
For > 5000 To 10000, Deduct
For > 10000, Deduct

02 41 13 13-0036 By Hand, Break-up And Remove Bituminous And Concrete Paving ez 13
Note: Includes slabs, pavements, sidewalks and base courses. Includes work around obstacles. Work includes
breaking into manageable size with jackhammer and hand tools, removal and loading onto a truck or dumpster.
For individual work areas up to 100 SF where conventional equipment access is limited or prohibited. Task is
only to be used when requested by owner. Excludes saw cutting. See CSI section 02 41 19 13-0001 for saw
cutting.

0241 1313-0037 SF Up To 3" By Hand, Break-up And Remove Bituminous Paving
024113 13-0038 SF > 3"To 6" By Hand, Break-up And Remove Bituminous Paving...
02 411313-0039 SF >6"To 8" By Hand, Break-up And Remove Bituminous Paving...
02 41 1313-0040 SF Up To 3" By Hand, Break-up And Remove Concrete Paving
02 41 1313-0041 SF > 3"To 6" By Hand, Break-up And Remove Concrete Paving
02 41 1313-0042 SF > 6" To 8" By Hand, Break-up And Remove Concrete Paving

02 41 13 13-0043 Grind Concrete oza 1313

02 41 1313-0044 EA Grind Existing Sidewalks Up To 1/2" Depth To Remove Ridges (Tripping Hazard)............ccoeiiiiiniiinineisescieeseeeees 97.69
Note: For each location up to 5' wide, feather up to 12" each direction.
For > 1/2" To 1" Depth Of Grinding, Add 14.65
For > 1" To 1-1/2" Depth Of Grinding, Add 24.42
For Up To 5, Add 19.54
For>5To 10, Add 9.77
For > 25 To 50, Deduct -9.77
For > 50, Deduct -14.65
For Sidewalks > 5', Add 9.77
For Up To 12" Additional Feathering Per Side, Add 9.77

02 41 16 Structure Demolition eza
024116 13 Building Demolition e 1
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MINOR TOTAL DIRECT DEMOLITION
CSI_UOM DESCRIPTION UNIT COST UNIT COST

02 41 16 13-0001 Building Interior ez 411615
Note: Gutted and placed in truck or dumpsters. Based on overall floor area including space under demolished
walls. Includes all soft stripping of materials (doors and frames, non-load bearing walls, carpet, moldings, drywall,
tile, ceiling, ductwork, piping, light fixtures, etc.), accessible mechanical, electrical, plumbing, overhead sprinkler,
fire protection and similar systems. Excludes lead, asbestos or other contaminates or load bearing walls,
mechanical, plumbing or electrical equipment such as furnaces, water heaters, plumbing fixtures, sump pumps,
switchgear or panelboards. Excludes hauling, dump fees, recycling charges, and/or salvage value.

02 41 16 13-0002 GSF Residential Building Interior, Gutting And Disposal Into Dumpster Or Truck
02 41 16 13-0003 GSF Commercial Building Interior <2000 SF, Gutting And Disposal Into Dumpster Or Truck ...
02 41 16 13-0004 GSF Commercial Building Interior 2001 To 10000 SF, Gutting And Disposal Into Dumpster Or Truck
02 41 16 13-0005 GSF Commercial Building Interior >10000 SF, Gutting And Disposal Into Dumpster Or Truck

02 41 16 13-0006 Demolition - Removal Of Commercial And Residential Structures cz«:1s1

Note: Complete demolition of structures. Unit prices include site and building safety preparation, signage, dust
control, scattered debris and other site clean-up, minor machinery and other equipment, and repair of any
damaged adjacent property. Unit prices exclude (if required) utility disconnects and capping, underground or
above ground storage tank removal, adjacent property protection, cleanup and work, site paving and concrete,
recycling fees, gutting/soft stripping of building, site security, hazardous material abatement (including lead,
asbestos, and PCBs), surveys, clearing and grubbing of site, cranes, traffic control, elevator removal, major
mechanical equipment such as boilers, chillers, cooling towers, Etc., excavation or backfill, foundations,
basement floor, slab-on grade, temporary fencing (installation and removal), hauling, disposal and dump fees for
all debris (site and building), earthwork and erosion control. Pricing is by Hundred Cubic Foot (CCF) of complete
building volume being demolished. For computing building volume, height is computed at actual floor-to-floor
dimensions with attic and basement each computed at half-height, width and length are actual dimensions.
Excludes salvage value.

02 41 16 13-0007 Steel Framed BUIIdIng Demolition(0241 16 13-0006)

Note: Includes masonry partitions and concrete decks.

02 41 16 13-0008 CCF Demo Steel Framed Building With Pneumatic Tools/Hand Remove BUilding............cccoiiiiiiiiiiiiisiieeseeeeeeee e 41.56
For Floor-To-Floor Heights > 12' To 15', Deduct -3.12
For Floor-To-Floor Heights > 15' To 18', Deduct -6.23
For Floor-To-Floor Heights > 18' To 21', Deduct -9.35
For Up To 500, Add 12.47
For > 500 To 1000, Add 8.31
For > 1000 To 2000, Add 4.16
For Work > 3 Stories To 6 Stories (Exclude Volume Below), Add 6.23
For Work > 6 Stories To 10 Stories (Exclude Volume Below), Add 10.39
For Work > 10 Stories To 15 Stories (Exclude Volume Below), Add 14.55
For Volume Of Area Within 15' To An Adjacent Building, Add 13.71
For No Interior Partitions, Deduct -10.39

02 41 16 13-0009 CCF Demo Steel Framed Building By Machine Remove Building e 25.79
For Floor-To-Floor Heights > 12' To 15', Deduct -1.93
For Floor-To-Floor Heights > 15' To 18', Deduct -3.87
For Floor-To-Floor Heights > 18' To 21', Deduct -5.80
For Up To 500, Add 7.74
For > 500 To 1000, Add 5.16
For > 1000 To 2000, Add 2.58
For Work > 3 Stories To 6 Stories (Exclude Volume Below), Add 3.87
For Work > 6 Stories To 10 Stories (Exclude Volume Below), Add 6.45
For Work > 10 Stories To 15 Stories (Exclude Volume Below), Add 9.03
For Volume Of Area Within 15' To An Adjacent Building, Add 8.51
For No Interior Partitions, Deduct -6.45

02 41 16 13-0010 Reinforced Concrete Building Demolition e 1 16 130006

02 41 16 13-0011 CCF Demo Reinforced Concrete Building With Pneumatic Tools/Hand Remove Building ...........ccccviviiiiiniiiiiiicicescces 52.16
For Floor-To-Floor Heights > 12' To 15', Deduct -3.91
For Floor-To-Floor Heights > 15' To 18', Deduct -7.82
For Floor-To-Floor Heights > 18' To 21', Deduct -11.74
For Up To 500, Add 15.65
For > 500 To 1000, Add 10.43
For > 1000 To 2000, Add 5.22
For Work > 3 Stories To 6 Stories (Exclude Volume Below), Add 7.82
For Work > 6 Stories To 10 Stories (Exclude Volume Below), Add 13.04
For Work > 10 Stories To 15 Stories (Exclude Volume Below), Add 18.26
For Volume Of Area Within 15' To An Adjacent Building, Add 17.21
For No Interior Partitions, Deduct -13.04

02 41 16 13-0012 CCF Demo Reinforced Concrete Building By Machine Remove BUildiNg..........c.coiiiiiiiiniiiiiiesieese e 34.05
For Floor-To-Floor Heights > 12' To 15', Deduct -2.55
For Floor-To-Floor Heights > 15' To 18', Deduct -5.11
For Floor-To-Floor Heights > 18' To 21', Deduct -7.66
For Up To 500, Add 10.22
For > 500 To 1000, Add 6.81
For > 1000 To 2000, Add 341
For Work > 3 Stories To 6 Stories (Exclude Volume Below), Add 5.11
For Work > 6 Stories To 10 Stories (Exclude Volume Below), Add 8.51
For Work > 10 Stories To 15 Stories (Exclude Volume Below), Add 11.92
For Volume Of Area Within 15' To An Adjacent Building, Add 11.24
For No Interior Partitions, Deduct -8.51

02 41 16 13-0013 Masonry Construction Building Demolition 2«1 1 130006

September 2012 copyright 2012 The Gordian Group, Inc.
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TOTAL DIRECT DEMOLITION
UNIT COST UNIT COST

02 41 16 13-0014 CCF Demo Masonry Building With Pneumatic Tools/Hand Remove Building.
For Floor-To-Floor Heights > 12' To 15', Deduct
For Floor-To-Floor Heights > 15' To 18', Deduct
For Floor-To-Floor Heights > 18' To 21', Deduct
For Up To 500, Add
For > 500 To 1000, Add
For > 1000 To 2000, Add
For Work > 3 Stories To 6 Stories (Exclude Volume Below), Add
For Work > 6 Stories To 10 Stories (Exclude Volume Below), Add
For Work > 10 Stories To 15 Stories (Exclude Volume Below), Add
For Volume Of Area Within 15' To An Adjacent Building, Add
For No Interior Partitions, Deduct
02 41 16 13-0015 CCF Demo Masonry Building By Machine Remove Building

..36.65

For Floor-To-Floor Heights > 12' To 15', Deduct

For Floor-To-Floor Heights > 15' To 18', Deduct

For Floor-To-Floor Heights > 18' To 21', Deduct

For Up To 500, Add

For > 500 To 1000, Add

For > 1000 To 2000, Add

For Work > 3 Stories To 6 Stories (Exclude Volume Below), Add
For Work > 6 Stories To 10 Stories (Exclude Volume Below), Add
For Work > 10 Stories To 15 Stories (Exclude Volume Below), Add
For Volume Of Area Within 15' To An Adjacent Building, Add

For No Interior Partitions, Deduct

02 41 16 13-0016 Wood Frame Construction Building Demolition 21 1s 13.0006)

02 41 16 13-0017 CCF Demo Wood Frame Building With Pneumatic Tools/Hand Remove Building............cccccccoveeens

For Floor-To-Floor Heights > 12' To 15', Deduct
For Floor-To-Floor Heights > 15' To 18', Deduct
For Floor-To-Floor Heights > 18' To 21', Deduct
For Up To 500, Add
For > 500 To 1000, Add
For > 1000 To 2000, Add
For Work > 3 Stories To 6 Stories (Exclude Volume Below), Add
For Volume Of Area Within 15' To An Adjacent Building, Add
For No Interior Partitions, Deduct
02 41 16 13-0018 CCF Demo Wood Frame Building By Machine Remove Building

For Floor-To-Floor Heights > 12' To 15', Deduct

For Floor-To-Floor Heights > 15' To 18', Deduct

For Floor-To-Floor Heights > 18' To 21', Deduct

For Up To 500, Add

For > 500 To 1000, Add

For > 1000 To 2000, Add

For Work > 3 Stories To 6 Stories (Exclude Volume Below), Add
For Volume Of Area Within 15' To An Adjacent Building, Add
For No Interior Partitions, Deduct

02 41 16 13-0019 Sorting Of Material Debris For Recycling Prior To Hauling Off ¢z 41 16 13.0006)

Note: Per building volume.
02 41 16 13-0020 CCF Sorting Of Material Debris For Recycling Prior To Hauling Off

For Up To 500, Add
For > 500 To 1000, Add
For > 1000 To 2000, Add

02 41 16 13-0021 Building Foundations Demolition oz s 1513

Note: Excludes earthwork.

02 41 16 13-0022 Demolition Of Concrete Foundations ez 41 16 13001

02 4116 13-0023 CF Demo Non Reinforced Concrete Footing

024116 13-0024 SF Demo 4" Thick Non Reinforced Concrete Foundation Wall

024116 13-0025 SF Demo 6" Thick Non Reinforced Concrete Foundation Wall

024116 13-0026 SF  Demo 8" Thick Non Reinforced Concrete Foundation Wall

024116 13-0027 SF  Demo 10" Thick Non Reinforced Concrete Foundation Wall

02 41 16 13-0028 SF  Demo 12" Thick Non Reinforced Concrete Foundation Wall

02 4116 13-0029 SF Demo 16" Thick Non Reinforced Concrete Foundation Wall

02 41 16 13-0030 CF Demo Reinforced Concrete Footing

024116 13-0031 SF Demo 4" Thick Reinforced Concrete Foundation Wall.........

024116 13-0032 SF Demo 6" Thick Reinforced Concrete Foundation Wall..

024116 13-0033 SF  Demo 8" Thick Reinforced Concrete Foundation Wall..

024116 13-0034 SF  Demo 10" Thick Reinforced Concrete Foundation Wall

02 41 16 13-0035 SF  Demo 12" Thick Reinforced Concrete Foundation Wall

02 41 16 13-0036 SF  Demo 16" Thick Reinforced Concrete Foundation Wall...

02 41 16 13-0037 Demolition Of Concrete Block Foundations ez 41 16 130021,
024116 13-0038 SF  Demo 4" Thick Non Reinforced Concrete Block Foundation Wall

.2.40

024116 13-0039 SF  Demo 6" Thick Non Reinforced Concrete Block Foundation Wall

02 41 16 13-0040 SF  Demo 8" Thick Non Reinforced Concrete Block Foundation Wall

02 41 16 13-0041 SF  Demo 10" Thick Non Reinforced Concrete Block Foundation Wall

024116 13-0042 SF Demo 12" Thick Non Reinforced Concrete Block Foundation Wall

024116 13-0043 SF  Demo 16" Thick Non Reinforced Concrete Block Foundation Wall

024116 13-0044 SF  Demo 4" Thick Reinforced Concrete Block Foundation Wall

024116 13-0045 SF Demo 6" Thick Reinforced Concrete Block Foundation Wall

02 41 16 13-0046 SF  Demo 8" Thick Reinforced Concrete Block Foundation Wall

............ 3.48
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TOTAL DIRECT DEMOLITION

CSI_UOM DESCRIPTION UNIT COST

UNIT COST

02 41 16 13-0047
02 41 16 13-0048
02 41 16 13-0049

02 41 16 13-0050

02 41 16 13-0051
02 41 16 13-0052
02 41 16 13-0053
02 41 16 13-0054
02 41 16 13-0055
02 41 16 13-0056

02 41 16 13-0057
02 41 16 13-0058

02 41 16 13-0059
02 41 16 13-0060

SF  Demo 10" Thick Reinforced Concrete Block Foundation Wall
SF  Demo 12" Thick Reinforced Concrete Block Foundation Wall
SF  Demo 16" Thick Reinforced Concrete Block Foundation Wall

Demolition Of Brick Foundations e 4 16 130021

SF  Demo 4" Thick Brick Foundation Wall 2.40
SF  Demo 6" Thick Brick Foundation Wall 2.57
SF  Demo 8" Thick Brick Foundation Wall 2.89
SF  Demo 10" Thick Brick Foundation Wall 3.34
SF  Demo 12" Thick Brick Foundation Wall 3.72
SF  Demo 16" Thick Brick Foundation Wall 4.65

Demolition Of Stone Foundations ez s 1s 130001
CF  Demo Stone Building Footing Or FOUNAtION Wl ...........couiiiiiiiiiii ettt se e ateeneneee 9.91

Other Foundation Demolition 21 16 12-0021)

CF  Demo Concrete Footing For Fence, Gate Or Playground Equipment Post, Etc. 8.03
Note: Includes excavation.

02 4119 Selective Demolition e
02411913 Selective Building Demolition 419

02 41 19 13-0001

02 41 19 13-0002
02 41 19 13-0003
02 41 19 13-0004
02 41 19 13-0005
02 41 19 13-0006
02 41 19 13-0007
02 41 19 13-0008
02 41 19 13-0009
02 41 19 13-0010
02 41 19 13-0011
02 41 19 13-0012
02 41 19 13-0013
02 41 19 13-0014

02 41 19 13-0015

02 41 19 13-0016

02 41 19 13-0017

02 41 19 13-0018

02 41 19 13-0019
02 41 19 13-0020

September 2012

Saw Or Torch Cutting e2s11919
Note: Includes blade wear, water, taping off area, layout, clean-up and mist spray with wet vacuuming for dust
control where necessary. For projects where the total saw cutting charge is less than the minimum charge, use
task "Saw Cut Minimum Charge" exclusively. Task "Saw Cut Minimum Charge" should not be used in
conjunction with any other tasks in this section.

LF  Saw Cut Bituminous Paving Up To 4" Depth
For Each Additional Pass (Depth To 3"), Add
For > 250, Deduct

LF  Saw Cut Brick Masonry Up To 4" Depth
For Each Additional Pass (Depth To 3"), Add
For > 250, Deduct

LF  Saw Cut Concrete Block Up To 4" Depth
For Each Additional Pass (Depth To 3"), Add
For > 250, Deduct

LF  Saw Cut Concrete Slab Or Paving Up T 4" DePth ........ccoouiiiiriiiiiiiiicieeeeeeeeeceeieee
For Each Additional Pass (Depth To 3"), Add
For > 250, Deduct

LF  Saw Cut Mesh Reinforced Concrete Slab Up To 4" Depth
For Each Additional Pass (Depth To 3"), Add
For > 250, Deduct

LF  Saw Cut Rod Reinforced Concrete Slab Up To 4" Depth
For Each Additional Pass (Depth To 3"), Add
For > 250, Deduct

LF  Saw Cut Plain Concrete Walls Up To 4" Depth
For Each Additional Pass (Depth To 3"), Add
For > 250, Deduct

LF  Saw Cut Rod Reinforced Concrete Walls Up To 4" Depth....
For Each Additional Pass (Depth To 3"), Add
For > 250, Deduct

LF  Saw Cut In Streets, Concrete And AsSphalt Up TO 4" DEPTH.......oouiiiiiiiiieiee ettt 1.53
For Each Additional Pass (Depth To 3"), Add 0.56
For > 250, Deduct -0.13

LF  Saw Cut Igneous Stone Pavements UP TO 4" DEPN........couiuiiiiiiiiiieiitestee ettt aneae 4.32
For Each Additional Pass (Depth To 3"), Add 1.67
For > 250, Deduct -0.41

LF  Saw Cut Sedimentary Stone Pavements UpP T0O 4" DEPLN .....cc.uiiuiiiiiiiieiiee ettt ettt nneas 4.32
For Each Additional Pass (Depth To 3"), Add 1.67
For > 250, Deduct -0.41

LF  Saw Cut Metamorphic Stone Pavements UP TO 4" DEPEN......cc.oiiiiiiiiieeiie ettt ste e e 4.32
For Each Additional Pass (Depth To 3"), Add 1.67
For > 250, Deduct -0.41

LF  Saw Cut Terrazzo Stone Pavements UP TO 4" DEPLN ......oouiuiiiiiiiiiiiieieie ettt aneee 4.32

For Each Additional Pass (Depth To 3"), Add
For > 250, Deduct
LF  Torch Cut Steel Plate Up To 1" Thick
Note: Includes grinding edge
EA  SAW CUt MINIMUM CRAIGE ...ttt ettt ettt ettt e h e e e e bt et e e b e e e 2o bt e ae e b2 e as e bt es e et e eb e enseebeennebeaneeneas 415.51
Note: For projects where the total saw cutting charge is less than the minimum charge, use this task exclusively.
This task should not be used in conjunction with any other tasks in this section.

Drllllng (02411913)
Note: Includes drill bit wear, water, layout, set-up and clean-up.

Concrete Core Drilling 24110 130017)
Up To 4" Thick Concrete Core Drilling 241 19 120015

EA  Drill 1" Diameter Core IN UP T 4" CONCIEIE. .......c.uiuietiuriiiateieetieteat ettt ettt ettt eeeteas e eseat et eseese s eseese b ese et et eseate st eseenesneneane 24.83
For Horizontal Cores, Add 4.33
For Overhead Ceiling Cores (Where Not Accessible From Above), Add 8.66
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02 41 19 13-0021

02 41 19 13-0022

02 41 19 13-0023

02 41 19 13-0024

02 41 19 13-0025

02 41 19 13-0026

02 41 19 13-0027

02 41 19 13-0028

02 41 19 13-0029

02 41 19 13-0030

02 41 19 13-0031

02 41 19 13-0032

02 41 19 13-0033

02 41 19 13-0034

02 41 19 13-0035

02 41 19 13-0036

02 41 19 13-0037

02 41 19 13-0038

02 41 19 13-0039

02 41 19 13-0040

02 41 19 13-0041

02 41 19 13-0042

02 41 19 13-0043

02 41 19 13-0044

02 41 19 13-0045

02 41 19 13-0046

02 41 19 13-0047

02 41 19 13-0048

02 41 19 13-0049

EA  Drill 1-1/2" Diameter Core In Up To 4" Concrete.
For Horizontal Cores, Add
For Overhead Ceiling Cores (Where Not Accessible From Above), Add

EA  Drill 2" Diameter Core In Up To 4" Concrete..............
For Horizontal Cores, Add
For Overhead Ceiling Cores (Where Not Accessible From Above), Add
EA  Drill 3" Diameter Core In Up To 4" Concrete..............

For Horizontal Cores, Add
For Overhead Ceiling Cores (Where Not Accessible From Above), Add
EA  Drill 4" Diameter Core In Up To 4" Concrete..............

For Horizontal Cores, Add
For Overhead Ceiling Cores (Where Not Accessible From Above), Add
EA  Drill 6" Diameter Core In Up To 4" Concrete..............

For Horizontal Cores, Add
For Overhead Ceiling Cores (Where Not Accessible From Above), Add
EA  Drill 8" Diameter Core In Up To 4" Concrete..............

For Horizontal Cores, Add
For Overhead Ceiling Cores (Where Not Accessible From Above), Add
EA  Drill 10" Diameter Core In Up To 4" Concrete

For Horizontal Cores, Add
For Overhead Ceiling Cores (Where Not Accessible From Above), Add

EA  Drill 12" Diameter Core In Up To 4" Concrete
For Horizontal Cores, Add
For Overhead Ceiling Cores (Where Not Accessible From Above), Add

EA  Drill 14" Diameter Core In Up To 4" Concrete
For Horizontal Cores, Add
For Overhead Ceiling Cores (Where Not Accessible From Above), Add
EA  Drill 18" Diameter Core In Up To 4" Concrete

For Horizontal Cores, Add
For Overhead Ceiling Cores (Where Not Accessible From Above), Add

> 4" To 6" Thick Concrete Core Drilling ez 19 130018

EA  Drill 1" Diameter Core In > 4" To 6" Concrete

For Horizontal Cores, Add
For Overhead Ceiling Cores (Where Not Accessible From Above), Add
EA  Drill 1-1/2" Diameter Core In > 4" To 6" Concrete

For Horizontal Cores, Add
For Overhead Ceiling Cores (Where Not Accessible From Above), Add
EA  Drill 2" Diameter Core In > 4" To 6" Concrete

For Horizontal Cores, Add
For Overhead Ceiling Cores (Where Not Accessible From Above), Add
EA  Drill 3" Diameter Core In > 4" To 6" Concrete

For Horizontal Cores, Add
For Overhead Ceiling Cores (Where Not Accessible From Above), Add
EA  Drill 4" Diameter Core In > 4" To 6" Concrete

For Horizontal Cores, Add
For Overhead Ceiling Cores (Where Not Accessible From Above), Add
EA  Drill 6" Diameter Core In > 4" To 6" Concrete

For Horizontal Cores, Add
For Overhead Ceiling Cores (Where Not Accessible From Above), Add
EA  Drill 8" Diameter Core In > 4" To 6" Concrete

For Horizontal Cores, Add
For Overhead Ceiling Cores (Where Not Accessible From Above), Add
EA  Drill 10" Diameter Core In > 4" To 6" Concrete

For Horizontal Cores, Add
For Overhead Ceiling Cores (Where Not Accessible From Above), Add
EA  Drill 12" Diameter Core In > 4" To 6" Concrete

For Horizontal Cores, Add
For Overhead Ceiling Cores (Where Not Accessible From Above), Add
EA  Drill 14" Diameter Core In > 4" To 6" Concrete

For Horizontal Cores, Add
For Overhead Ceiling Cores (Where Not Accessible From Above), Add
EA  Drill 18" Diameter Core In > 4" To 6" Concrete

For Horizontal Cores, Add
For Overhead Ceiling Cores (Where Not Accessible From Above), Add

> 6" To 8" Thick Concrete Core Drilling ez 19 130018

EA  Drill 1" Diameter Core In > 6" To 8" Concrete

For Horizontal Cores, Add
For Overhead Ceiling Cores (Where Not Accessible From Above), Add
EA  Drill 1-1/2" Diameter Core In > 6" To 8" Concrete

For Horizontal Cores, Add
For Overhead Ceiling Cores (Where Not Accessible From Above), Add
EA  Drill 2" Diameter Core In > 6" To 8" Concrete

For Horizontal Cores, Add
For Overhead Ceiling Cores (Where Not Accessible From Above), Add
EA  Drill 3" Diameter Core In > 6" To 8" Concrete

For Horizontal Cores, Add
For Overhead Ceiling Cores (Where Not Accessible From Above), Add
EA  Drill 4" Diameter Core In > 6" To 8" Concrete

For Horizontal Cores, Add
For Overhead Ceiling Cores (Where Not Accessible From Above), Add
EA  Drill 6" Diameter Core In > 6" To 8" Concrete

For Horizontal Cores, Add
For Overhead Ceiling Cores (Where Not Accessible From Above), Add
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02 41 19 13-0050
02 41 19 13-0051
02 41 19 13-0052
02 41 19 13-0053

02 41 19 13-0054

02 41 19 13-0055
02 41 19 13-0056

02 41 19 13-0057
02 41 19 13-0058
02 41 19 13-0059
02 41 19 13-0060
02 41 19 13-0061
02 41 19 13-0062
02 41 19 13-0063
02 41 19 13-0064
02 41 19 13-0065

02 41 19 13-0066

02 41 19 13-0067
02 41 19 13-0068

02 41 19 13-0069
02 41 19 13-0070
02 41 19 13-0071
02 41 19 13-0072
02 41 19 13-0073
02 41 19 13-0074
02 41 19 13-0075

02 41 19 13-0076

02 41 19 13-0077
02 41 19 13-0078

September 2012

EA  Drill 8" Diameter Core In > 6" To 8" Concrete
For Horizontal Cores, Add
For Overhead Ceiling Cores (Where Not Accessible From Above), Add
EA  Drill 10" Diameter Core In > 6" To 8" Concrete
For Horizontal Cores, Add
For Overhead Ceiling Cores (Where Not Accessible From Above), Add
EA  Drill 12" Diameter Core In > 6" To 8" Concrete
For Horizontal Cores, Add
For Overhead Ceiling Cores (Where Not Accessible From Above), Add
EA  Drill 14" Diameter Core In > 6" To 8" Concrete
For Horizontal Cores, Add
For Overhead Ceiling Cores (Where Not Accessible From Above), Add
EA  Drill 18" Diameter Core In > 6" To 8" Concrete
For Horizontal Cores, Add
For Overhead Ceiling Cores (Where Not Accessible From Above), Add

> 8" To 10" Thick Concrete Core Drilling ez 41 19 130015

EA  Drill 1" Diameter Core In > 8" T0O 10" CONCIELE .......cuciiuiiiiiiiiiiiieie ittt 48.55
For Horizontal Cores, Add 8.04
For Overhead Ceiling Cores (Where Not Accessible From Above), Add 16.08

EA  Drill 1-1/2" Diameter Core In > 8" T0 10" CONCIBLE........ccuiiiiiiiiiiiiiiie it 53.03
For Horizontal Cores, Add 8.94
For Overhead Ceiling Cores (Where Not Accessible From Above), Add 17.87

EA  Drill 2" Diameter Core In > 8" T0 10" CONCIELE .........c.cuiuiiiiiiiiciccieie e 57.99
For Horizontal Cores, Add 9.93
For Overhead Ceiling Cores (Where Not Accessible From Above), Add 19.86

EA  Drill 3" Diameter Core In > 8" T0O 10" CONCIELE .........ciiuiiiiiiiiiicii ittt 68.78
For Horizontal Cores, Add 11.46
For Overhead Ceiling Cores (Where Not Accessible From Above), Add 2291

EA  Drill 4" Diameter Core In > 8" To 10" Concrete...
For Horizontal Cores, Add .
For Overhead Ceiling Cores (Where Not Accessible From Above), Add 25.96

EA  Drill 6" Diameter Core In > 8" T0 10" CONCIELE..........ciuiiiuiiiiiiiciccc e 110.15
For Horizontal Cores, Add 18.33
For Overhead Ceiling Cores (Where Not Accessible From Above), Add 36.66

EA  Drill 8" Diameter Core In > 8" T0O 10" CONCIELE.........ciuiiiiiiiiiiii it 177.93
For Horizontal Cores, Add 30.55
For Overhead Ceiling Cores (Where Not Accessible From Above), Add 61.10

EA  Drill 10" Diameter Core In > 8" T0 10" CONCIELE .........ccouiuiuiiiiieiccc et 205.45
For Horizontal Cores, Add 34.36
For Overhead Ceiling Cores (Where Not Accessible From Above), Add 68.73

EA  Drill 12" Diameter Core In > 8" T0 10" CONCIELE .........cciuiuiuiiiiieiiic i 231.22
For Horizontal Cores, Add 38.18
For Overhead Ceiling Cores (Where Not Accessible From Above), Add 76.36

EA  Drill 14" Diameter Core In > 8" T0 10" CONCIELE ........uciiiiiiiiii i bbb 259.83
For Horizontal Cores, Add 42.00
For Overhead Ceiling Cores (Where Not Accessible From Above), Add 83.99

EA  Drill 18" Diameter Core In > 8" T0 10" CONCIELE .........cccuiuiuiiiiieicic et 294.05
For Horizontal Cores, Add 45.81
For Overhead Ceiling Cores (Where Not Accessible From Above), Add 91.62

> 10" To 12" Thick Concrete Core Drilling ez s 19120015

EA  Drill 1" Diameter Core In > 10" T0O 12" CONCIBLE.......ccciuiiiiiiiiiiiiiic ittt 53.40
For Horizontal Cores, Add 8.66
For Overhead Ceiling Cores (Where Not Accessible From Above), Add 17.32

EA  Drill 1-1/2" Diameter Core In > 10" To 12" Concrete s 58.21
For Horizontal Cores, Add 9.62
For Overhead Ceiling Cores (Where Not Accessible From Above), Add 19.25

EA  Drill 2" Diameter Core In > 10" To 12" Concrete
For Horizontal Cores, Add
For Overhead Ceiling Cores (Where Not Accessible From Above), Add 21.38

EA  Drill 3" Diameter Core In > 10" T0O 12" CONCIBLE.......ccciuiiiiiiiiiiiiii ittt 71.19
For Horizontal Cores, Add 11.46
For Overhead Ceiling Cores (Where Not Accessible From Above), Add 22.91

EA  Drill 4" Diameter Core In > 10" T0 12" CONCIELE..........c.ciiiieieiiciiiieiec e 94.45
For Horizontal Cores, Add 15.27
For Overhead Ceiling Cores (Where Not Accessible From Above), Add 30.55

EA  Drill 6" Diameter Core In > 10" T0O 12" CONCIOLE .......ccuciiiiiiiiiii ittt 121.53
For Horizontal Cores, Add 19.86
For Overhead Ceiling Cores (Where Not Accessible From Above), Add 39.72

EA  Drill 8" Diameter Core In > 10" TO 12" CONCIELE .........cccuiuiuiiiiieiiicisisic st 190.65
For Horizontal Cores, Add 32.07
For Overhead Ceiling Cores (Where Not Accessible From Above), Add 64.15

EA  Drill 10" Diameter Core In > 10" T0 12" CONCIEL..........c.cuiuiiiiiiiciciciisicce e 212.15
For Horizontal Cores, Add 34.36
For Overhead Ceiling Cores (Where Not Accessible From Above), Add 68.73

EA  Drill 12" Diameter Core In > 10" TO 12" CONCIELE.........ccciiiiiiiiiiiiiii i 246.95
For Horizontal Cores, Add 39.72
For Overhead Ceiling Cores (Where Not Accessible From Above), Add 79.43

> 12" Thick Concrete Core Drilling oz 115130019

IN Drill 1" Diameter Core IN > 12" CONCIELE .........ciiuiiiiiiii bbb e b e bbbt 6.13
For Horizontal Cores, Add 1.06
For Overhead Ceiling Cores (Where Not Accessible From Above), Add 212
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CSI _UOM DESCRIPTION UNIT COST UNIT COST

02411913-0079 IN  Drill 1-1/2" Diameter Core In > 12" Concrete
For Horizontal Cores, Add
For Overhead Ceiling Cores (Where Not Accessible From Above), Add
02 41 19 13-0080 IN Drill 2" Diameter Core In > 12" Concrete ...
For Horizontal Cores, Add
For Overhead Ceiling Cores (Where Not Accessible From Above), Add
02411913-0081 IN  Drill 3" Diameter Core In > 12" Concrete ...
For Horizontal Cores, Add
For Overhead Ceiling Cores (Where Not Accessible From Above), Add
02411913-0082 IN  Drill 4" Diameter Core In > 12" Concrete ...
For Horizontal Cores, Add
For Overhead Ceiling Cores (Where Not Accessible From Above), Add
02 41 19 13-0083 IN Drill 6" Diameter Core In > 12" Concrete ...
For Horizontal Cores, Add
For Overhead Ceiling Cores (Where Not Accessible From Above), Add
02411913-0084 IN  Drill 8" Diameter Core In > 12" Concrete ...
For Horizontal Cores, Add
For Overhead Ceiling Cores (Where Not Accessible From Above), Add
02 41 19 13-0085 IN Drill 10" Diameter Core In > 12" Concrete
For Horizontal Cores, Add
For Overhead Ceiling Cores (Where Not Accessible From Above), Add
02 41 19 13-0086  IN Drill 12" Diameter Core In > 12" CONCIELe ........c.cceiuiiiiiiiiiiie e
For Horizontal Cores, Add
For Overhead Ceiling Cores (Where Not Accessible From Above), Add

02 41 19 13-0087 Brick/Concrete Block Core Drilling ez 41 19 130017,
02 41 19 13-0088 Up To 4" Thick Brick/Concrete Block Core Drilling ez 4119 13.0087)

024119 13-0089 EA Drill 1" Diameter Core In Up To 4" Brick/Block

For Horizontal Cores, Add

For Overhead Ceiling Cores (Where Not Accessible From Above), Add
02 411913-0090 EA  Drill 1-1/2" Diameter Core In Up To 4" Brick/Block

For Horizontal Cores, Add

For Overhead Ceiling Cores (Where Not Accessible From Above), Add
024119 13-0091 EA Drill 2" Diameter Core In Up To 4" Brick/Concrete Block

For Horizontal Cores, Add

For Overhead Ceiling Cores (Where Not Accessible From Above), Add
02 411913-0092 EA  Drill 3" Diameter Core In Up To 4" Brick/Concrete Block

For Horizontal Cores, Add

For Overhead Ceiling Cores (Where Not Accessible From Above), Add
02 41 1913-0093 EA  Drill 4" Diameter Core In Up To 4" Brick/Concrete Block

For Horizontal Cores, Add

For Overhead Ceiling Cores (Where Not Accessible From Above), Add
024119 13-0094 EA Drill 6" Diameter Core In Up To 4" Brick/Concrete Block

For Horizontal Cores, Add

For Overhead Ceiling Cores (Where Not Accessible From Above), Add
02 41 1913-0095 EA  Drill 8" Diameter Core In Up To 4" Brick/Concrete Block

For Horizontal Cores, Add

For Overhead Ceiling Cores (Where Not Accessible From Above), Add
02 411913-0096 EA  Dirill 10" Diameter Core In Up To 4" Brick/Concrete Block

For Horizontal Cores, Add

For Overhead Ceiling Cores (Where Not Accessible From Above), Add
02 4119 13-0097 EA  Drill 12" Diameter Core In Up To 4" Brick/Concrete Block

For Horizontal Cores, Add

For Overhead Ceiling Cores (Where Not Accessible From Above), Add
02 41 1913-0098 EA  Drill 14" Diameter Core In Up To 4" Brick/Concrete Block

For Horizontal Cores, Add

For Overhead Ceiling Cores (Where Not Accessible From Above), Add
024119 13-0099 EA Drill 18" Diameter Core In Up To 4" Brick/Concrete Block

For Horizontal Cores, Add

For Overhead Ceiling Cores (Where Not Accessible From Above), Add

02 41 19 13-0100 > 4" To 6" Thick Brick/Concrete Block Core Drilling oz 41 19130089

02411913-0101 EA  Drill 1" Diameter Core In > 4" T0 6" BFCK/BIOCK..........c.cciiiiiiiiiiiicccic s 29.60
For Horizontal Cores, Add 4.95
For Overhead Ceiling Cores (Where Not Accessible From Above), Add 9.90
02 411913-0102 EA  Drill 1-1/2" Diameter Core In > 4" To 6" Brick/Block .
For Horizontal Cores, Add X
For Overhead Ceiling Cores (Where Not Accessible From Above), Add 10.99
02411913-0103 EA  Drill 2" Diameter Core In > 4" To 6" Brick/Concrete BIOCK ..............ccceiiiiiiiiiiiiccc e 35.41
For Horizontal Cores, Add 6.11
For Overhead Ceiling Cores (Where Not Accessible From Above), Add 12.22
02411913-0104 EA  Drill 3" Diameter Core In > 4" To 6" Brick/Concrete BIOCK ...............ccoiiiiiiiiiiiiiicccccc 43.33
For Horizontal Cores, Add 7.33
For Overhead Ceiling Cores (Where Not Accessible From Above), Add 14.66
02 41 1913-0105 EA  Drill 4" Diameter Core In > 4" To 6" Brick/Concrete BIOCK ............ccccoiiiiiiiiiiiiiii s 54.66
For Horizontal Cores, Add 9.17
For Overhead Ceiling Cores (Where Not Accessible From Above), Add 18.33
02411913-0106 EA Drill 6" Diameter Core In > 4" To 6" Brick/Concrete BIOCK ..............ccciiiiiiiiiiiiicccc s 72.09
For Horizontal Cores, Add 12.22
For Overhead Ceiling Cores (Where Not Accessible From Above), Add 24.44
02411913-0107 EA  Drill 8" Diameter Core In > 4" To 6" Brick/Concrete BIOCK ..............cccciiiiiiiiiiiiiiic s 106.65
For Horizontal Cores, Add 18.33
For Overhead Ceiling Cores (Where Not Accessible From Above), Add 36.66
copyright 2012 The Gordian Group, Inc. September 2012
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Existing Conditions 02

Demolition And Structure Moving
Demolition

02 41

Mational Joint Powers Alliance*

MINOR

CSI_UOM DESCRIPTION

TOTAL DIRECT DEMOLITION
UNIT COST UNIT COST

02 41 19 13-0108
02 41 19 13-0109
02 41 19 13-0110

024119 13-0111

02 4119 13-0112
024119 13-0113

024119 13-0114
02 41 19 13-0115
02 41 19 13-0116
02 41 19 13-0117
02 4119 13-0118
02 4119 13-0119
02 41 19 13-0120
02 41 19 13-0121
02 41 19 13-0122

02 41 19 13-0123

02 41 19 13-0124
02 4119 13-0125

02 41 19 13-0126
02 41 19 13-0127
02 41 19 13-0128
02 41 19 13-0129
02 41 19 13-0130
024119 13-0131
02 41 19 13-0132
02 41 19 13-0133
02 41 19 13-0134

02 41 19 13-0135

02 4119 13-0136

September 2012

EA  Drill 10" Diameter Core In > 4" To 6" Brick/Concrete Block
For Horizontal Cores, Add
For Overhead Ceiling Cores (Where Not Accessible From Above), Add
EA  Drill 12" Diameter Core In > 4" To 6" Brick/Concrete Block

For Horizontal Cores, Add
For Overhead Ceiling Cores (Where Not Accessible From Above), Add
EA  Drill 14" Diameter Core In > 4" To 6" Brick/Concrete Block

For Horizontal Cores, Add
For Overhead Ceiling Cores (Where Not Accessible From Above), Add
EA  Drill 18" Diameter Core In > 4" To 6" Brick/Concrete Block

For Horizontal Cores, Add
For Overhead Ceiling Cores (Where Not Accessible From Above), Add

> 6" To 8" Thick Brick/Concrete Block Core Drilling ez s 1s 130087

EA  Drill 1" Diameter Core In > 6" To 8" Brick/Block

For Horizontal Cores, Add
For Overhead Ceiling Cores (Where Not Accessible From Above), Add
EA  Drill 1-1/2" Diameter Core In > 6" To 8" Brick/Block

For Horizontal Cores, Add
For Overhead Ceiling Cores (Where Not Accessible From Above), Add
EA  Drill 2" Diameter Core In > 6" To 8" Brick/Concrete Block

For Horizontal Cores, Add
For Overhead Ceiling Cores (Where Not Accessible From Above), Add
EA  Drill 3" Diameter Core In > 6" To 8" Brick/Concrete Block

For Horizontal Cores, Add
For Overhead Ceiling Cores (Where Not Accessible From Above), Add
EA  Drill 4" Diameter Core In > 6" To 8" Brick/Concrete Block

For Horizontal Cores, Add
For Overhead Ceiling Cores (Where Not Accessible From Above), Add
EA  Drill 6" Diameter Core In > 6" To 8" Brick/Concrete Block

For Horizontal Cores, Add
For Overhead Ceiling Cores (Where Not Accessible From Above), Add
EA  Drill 8" Diameter Core In > 6" To 8" Brick/Concrete Block

For Horizontal Cores, Add
For Overhead Ceiling Cores (Where Not Accessible From Above), Add
EA  Drill 10" Diameter Core In > 6" To 8" Brick/Concrete Block

For Horizontal Cores, Add
For Overhead Ceiling Cores (Where Not Accessible From Above), Add
EA  Drill 12" Diameter Core In > 6" To 8" Brick/Concrete Block

For Horizontal Cores, Add
For Overhead Ceiling Cores (Where Not Accessible From Above), Add
EA  Drill 14" Diameter Core In > 6" To 8" Brick/Concrete Block

For Horizontal Cores, Add
For Overhead Ceiling Cores (Where Not Accessible From Above), Add
EA  Drill 18" Diameter Core In > 6" To 8" Brick/Concrete Block

For Horizontal Cores, Add
For Overhead Ceiling Cores (Where Not Accessible From Above), Add

> 8" To 10" Thick Brick/Concrete Block Core Drilling oz 41 15 130089

EA  Drill 1" Diameter Core In > 8" To 10" Brick/Block

For Horizontal Cores, Add
For Overhead Ceiling Cores (Where Not Accessible From Above), Add
EA  Drill 1-1/2" Diameter Core In > 8" To 10" Brick/Block.

For Horizontal Cores, Add
For Overhead Ceiling Cores (Where Not Accessible From Above), Add
EA  Drill 2" Diameter Core In > 8" To 10" Brick/Concrete Block

For Horizontal Cores, Add
For Overhead Ceiling Cores (Where Not Accessible From Above), Add
EA  Drill 3" Diameter Core In > 8" To 10" Brick/Concrete Block

For Horizontal Cores, Add
For Overhead Ceiling Cores (Where Not Accessible From Above), Add
EA  Drill 4" Diameter Core In > 8" To 10" Brick/Concrete Block

For Horizontal Cores, Add
For Overhead Ceiling Cores (Where Not Accessible From Above), Add
EA  Drill 6" Diameter Core In > 8" To 10" Brick/Concrete Block

For Horizontal Cores, Add
For Overhead Ceiling Cores (Where Not Accessible From Above), Add
EA  Drill 8" Diameter Core In > 8" To 10" Brick/Concrete Block

For Horizontal Cores, Add
For Overhead Ceiling Cores (Where Not Accessible From Above), Add
EA  Drill 10" Diameter Core In > 8" To 10" Brick/Concrete Block

For Horizontal Cores, Add
For Overhead Ceiling Cores (Where Not Accessible From Above), Add
EA  Drill 12" Diameter Core In > 8" To 10" Brick/Concrete Block

For Horizontal Cores, Add
For Overhead Ceiling Cores (Where Not Accessible From Above), Add
EA  Drill 14" Diameter Core In > 8" To 10" Brick/Concrete Block

For Horizontal Cores, Add
For Overhead Ceiling Cores (Where Not Accessible From Above), Add
EA  Drill 18" Diameter Core In > 8" To 10" Brick/Concrete Block

For Horizontal Cores, Add
For Overhead Ceiling Cores (Where Not Accessible From Above), Add

> 10" To 12" Thick Brick/Concrete Block Core Drilling oz 1 19130089

copyright 2012 The Gordian Group, Inc.
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02 Existing Conditions
S 02 40 Demolition And Structure Moving
0241  Demolition |

National Joint Powers Alliance®

MINOR TOTAL DIRECT DEMOLITION
CSI _UOM DESCRIPTION UNIT COST UNIT COST

02 41 1913-0137 EA  Drill 1" Diameter Core In > 10" To 12" Brick/Block

For Horizontal Cores, Add

For Overhead Ceiling Cores (Where Not Accessible From Above), Add
02411913-0138 EA  Drill 1-1/2" Diameter Core In > 10" To 12" Brick/Block

For Horizontal Cores, Add

For Overhead Ceiling Cores (Where Not Accessible From Above), Add
02 411913-0139 EA  Drill 2" Diameter Core In > 10" To 12" Brick/Concrete Block

For Horizontal Cores, Add

For Overhead Ceiling Cores (Where Not Accessible From Above), Add
02411913-0140 EA  Drill 3" Diameter Core In > 10" To 12" Brick/Concrete Block

For Horizontal Cores, Add

For Overhead Ceiling Cores (Where Not Accessible From Above), Add
02411913-0141 EA  Drill 4" Diameter Core In > 10" To 12" Brick/Concrete Block

For Horizontal Cores, Add

For Overhead Ceiling Cores (Where Not Accessible From Above), Add
02 4119 13-0142 EA  Drill 6" Diameter Core In > 10" To 12" Brick/Concrete Block

For Horizontal Cores, Add

For Overhead Ceiling Cores (Where Not Accessible From Above), Add
02411913-0143 EA  Drill 8" Diameter Core In > 10" To 12" Brick/Concrete Block

For Horizontal Cores, Add

For Overhead Ceiling Cores (Where Not Accessible From Above), Add
0241 1913-0144 EA Drill 10" Diameter Core In > 10" To 12" Brick/Concrete Block

For Horizontal Cores, Add

For Overhead Ceiling Cores (Where Not Accessible From Above), Add
02 41 19 13-0145 EA  Drill 12" Diameter Core In > 10" To 12" Brick/Concrete Block

For Horizontal Cores, Add

For Overhead Ceiling Cores (Where Not Accessible From Above), Add

02 41 19 13-0146 > 12" Thick Brick/Concrete Block Core Drilling w2« 19150089

02 41 19 13-0147 IN Drill 1" Diameter Core In > 12" BICK/BIOCK ..........c.ciiiiiiiiiiiii i 5.07
For Horizontal Cores, Add 0.85
For Overhead Ceiling Cores (Where Not Accessible From Above), Add 1.69

02 41 19 13-0148 IN Drill 1-1/2" Diameter Core In > 12" Brick/Block
For Horizontal Cores, Add

For Overhead Ceiling Cores (Where Not Accessible From Above), Add 1.88
02411913-0149 IN  Drill 2" Diameter Core In > 12" Brick/Concrete BIOCK.............ccciiiiiiiiiiiiicicc s 6.06
For Horizontal Cores, Add 1.04
For Overhead Ceiling Cores (Where Not Accessible From Above), Add 2.09
02 41 19 13-0150 IN Drill 3" Diameter Core In > 12" Brick/Concrete BIOCK............cociiiiiiiiiiiiiiii 6.89
For Horizontal Cores, Add 1.15
For Overhead Ceiling Cores (Where Not Accessible From Above), Add 2.29
02411913-0151 IN  Drill 4" Diameter Core In > 12" Brick/Concrete BIOCK..............cccoiiiiiiiiiiiiiccccccc s 9.14
For Horizontal Cores, Add 1.53
For Overhead Ceiling Cores (Where Not Accessible From Above), Add 3.05
02411913-0152 IN  Drill 6" Diameter Core In > 12" Brick/Concrete BIOCK.............ccciiiiiiiiiiiiiiiicccicce s 11.79
For Horizontal Cores, Add 1.99
For Overhead Ceiling Cores (Where Not Accessible From Above), Add 3.98
02 41 19 13-0153 IN Drill 8" Diameter Core In > 12" Brick/Concrete BIOCK..............ccoiiiiiiiiiiiiiii s 18.58
For Horizontal Cores, Add 321
For Overhead Ceiling Cores (Where Not Accessible From Above), Add 6.42
02411913-0154 IN  Drill 10" Diameter Core In > 12" Brick/Concrete BIOCK.............ccccuiiiiiiiiiciiccss s 20.61
For Horizontal Cores, Add 3.45
For Overhead Ceiling Cores (Where Not Accessible From Above), Add 6.90

02411913-0155 IN  Drill 12" Diameter Core In > 12" Brick/Concrete Block
For Horizontal Cores, Add .
For Overhead Ceiling Cores (Where Not Accessible From Above), Add 7.95

02 41 19 13-0156 Asphalt Core Drilling 2 1 130017
02 41 19 13-0157 Up To 2" Thick Asphalt Core Drilling 241 10 130156

024119 13-0158 EA  Drill 1" Diameter Core In Up To 2" Asphalt
02 411913-0159 EA  Drill 1-1/2" Diameter Core In Up To 2" Asphalt.
02 41 1913-0160 EA  Drill 2" Diameter Core In Up To 2" Asphalt
02 411913-0161 EA  Drill 3" Diameter Core In Up To 2" Asphalt
024119 13-0162 EA Drill 4" Diameter Core In Up To 2" Asphalt
024119 13-0163 EA Drill 6" Diameter Core In Up To 2" Asphalt
024119 13-0164 EA Drill 8" Diameter Core In Up To 2" Asphalt
024119 13-0165 EA Drill 10" Diameter Core In Up To 2" Asphalt
02 411913-0166 EA  Drill 12" Diameter Core In Up To 2" Asphalt

02 41 19 13-0167 > 2" To 3" Thick Asphalt Core Drllllng (02 41 19 13-0156)

024119 13-0168 EA  Drill 1" Diameter Core In > 2" To 3" Asphalt.........
02 411913-0169 EA  Dirill 1-1/2" Diameter Core In > 2" T0 3" ASPhalt .........cccovriiiiiiiiciiiceciecceeee
02 411913-0170 EA  Drill 2" Diameter Core In > 2" To 3" Asphalt.........

02 411913-0171 EA  Drill 3" Diameter Core In > 2" To 3" Asphalt.........
02 411913-0172 EA  Drill 4" Diameter Core In > 2" To 3" Asphalt..
024119 13-0173 EA Drill 6" Diameter Core In > 2" To 3" Asphalt.........
024119 13-0174 EA  Drill 8" Diameter Core In > 2" To 3" Asphalt.........
0241 1913-0175 EA Drill 10" Diameter Core In > 2" T0 3" ASPhalt........ccooiiiiiiiiiiiiiieieseeeeeseees
02 411913-0176 EA  Dirill 12" Diameter Core In > 2" T0 3" ASPhalt.........ccooeiviiiiriiiiincieesceeseene

02 41 19 13-0177 > 3" To 4" Thick Asphalt Core Drllllng (02 41 19 13-0156)

copyright 2012 The Gordian Group, Inc. September 2012
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Demolition And Structure Moving

Demolition

02 41

MINOR TOTAL DIRECT DEMOLITION
CSI UOM DESCRIPTION UNIT COST UNIT COST
024119 13-0178 EA  Drill 1" Diameter Core In > 3" To 4" Asphalt ......... .18.00
024119 13-0179 EA  Drill 1-1/2" Diameter Core In > 3" To 4" ASphalt ........ccooouiiiiiiriiieeeceeeeeee .22.91
024119 13-0180 EA Drill 2" Diameter Core In > 3" To 4" Asphalt ......... ....28.41
0241 1913-0181 EA  Drill 3" Diameter Core In > 3" To 4" Asphalt ......... ....35.47
02 411913-0182 EA  Drill 4" Diameter Core In > 3" To 4" Asphalt .. L4471

....55.90
...70.32

02 41 1913-0183 EA  Drill 6" Diameter Core In > 3" To 4" Asphalt.........
02 411913-0184 EA  Drill 8" Diameter Core In > 3" To 4" Asphalt .........
024119 13-0185 EA Drill 10" Diameter Core In > 3" To 4" Asphalt
024119 13-0186 EA Drill 12 Diameter Core In > 3" To 4" Asphalt.........

02 41 19 13-0187 > 4" To 6" Thick Asphalt Core Drilling ez 4119150156

02 411913-0188 EA  Drill 1" Diameter Core In > 4" To 6" Asphalt.........
024119 13-0189 EA Drill 1-1/2" Diameter Core In > 4" To 6" Asphalt
024119 13-0190 EA Drill 2" Diameter Core In > 4" To 6" Asphalt ..
02411913-0191 EA Drill 3" Diameter Core In > 4" To 6" Asphalt ..
02 411913-0192 EA  Drill 4" Diameter Core In > 4" To 6" Asphalt ..
02 41 1913-0193 EA  Drill 6" Diameter Core In > 4" To 6" Asphalt ..
02 411913-0194 EA  Drill 8" Diameter Core In > 4" To 6" Asphalt ..
02 411913-0195 EA Dirill 10" Diameter Core In > 4" To 6" Asphalt
024119 13-0196 EA Drill 12" Diameter Core In > 4" To 6" Asphalt

02 4119 13-0197 Manhole Core Dirilling ez 4119130019

02411913-0198 EA  Drill 4" Diameter Core In 6" Brick Manhole
02411913-0199 EA Drill 5" Diameter Core In 6" Brick Manhole
02 41 1913-0200 EA  Drill 6" Diameter Core In 6" Brick Manhole
02 41 1913-0201 EA  Drill 8" Diameter Core In 6" Brick Manhole
02 41 1913-0202 EA  Drill 2" Diameter Core In 8" Concrete Manhole
0241 1913-0203 EA  Drill 3" Diameter Core In 8" Concrete Manhole
0241 1913-0204 EA  Drill 4" Diameter Core In 8" Concrete Manhole
02411913-0205 EA Drill 5" Diameter Core In 8" Concrete Manhole
02411913-0206 EA Drill 6" Diameter Core In 8" Concrete Manhole
02 41 19 13-0207 EA  Drill 8" Diameter Core In 8" Concrete Manhole
02 4119 13-0208 EA  Drill 2" Diameter Core In Fiberglass Manhole
024119 13-0209 EA Drill 3" Diameter Core In Fiberglass Manhole
02 41 1913-0210 EA  Drill 4" Diameter Core In Fiberglass Manhole
02 411913-0211 EA  Drill 5" Diameter Core In Fiberglass Manhole
02 411913-0212 EA  Drill 6" Diameter Core In Fiberglass Manhole
02 41 1913-0213 EA  Drill 8" Diameter Core In Fiberglass Manhole

02 4119 13-0214 Drilling In Concrete Per Inch Of Depth ez 4119130019

Note: Includes layout.
1/4" Diameter Drilling In Concrete Per Inch Of Depth
3/8" Diameter Drilling In Concrete Per Inch Of Depth
1/2" Diameter Drilling In Concrete Per Inch Of Depth
5/8" Diameter Drilling In Concrete Per Inch Of Depth
3/4" Diameter Drilling In Concrete Per Inch Of Depth
7/8" Diameter Drilling In Concrete Per Inch Of Depth
1" Diameter Drilling In Concrete Per Inch Of Depth
1-1/4" Diameter Drilling In Concrete Per Inch Of Depth
1-1/2" Diameter Drilling In Concrete Per Inch Of Depth

02411913-0215 IN
02411913-0216 IN
02411913-0217 IN
02411913-0218 IN
02411913-0219 IN
02411913-0220 IN
02411913-0221 IN
02411913-0222 IN
02411913-0223 IN

02 4119 13-0224 Drilling In Brick/Concrete Block Per Inch Of Depth 241 10 13.0017)

Note: Includes layout.
1/4" Diameter Drilling In Brick/Concrete Block Per Inch Of Depth
3/8" Diameter Drilling In Brick/Concrete Block Per Inch Of Depth
1/2" Diameter Drilling In Brick/Concrete Block Per Inch Of Depth
5/8" Diameter Drilling In Brick/Concrete Block Per Inch Of Depth
3/4" Diameter Drilling In Brick/Concrete Block Per Inch Of Depth
7/8" Diameter Drilling In Brick/Concrete Block Per Inch Of Depth
1" Diameter Drilling In Brick/Concrete Block Per Inch Of Depth
1-1/4" Diameter Drilling In Brick/Concrete Block Per Inch Of Depth
1-1/2" Diameter Dirilling In Brick/Concrete Block Per Inch Of Depth

02411913-0225 IN
02411913-0226 IN
02411913-0227 IN
02411913-0228 IN
02411913-0229 IN
02411913-0230 IN
02411913-0231 IN
02411913-0232 IN
02411913-0233 IN

........... 1.02

02 4119 13-0234 Drilling In Wood Or Plastic Per Inch Of Depth 24119150019
Note: Includes layout.

1/4" Diameter Drilling In Wood Or Plastic Per Inch Of Depth....
3/8" Diameter Drilling In Wood Or Plastic Per Inch Of Depth....
1/2" Diameter Drilling In Wood Or Plastic Per Inch Of Depth....
5/8" Diameter Drilling In Wood Or Plastic Per Inch Of Depth
3/4" Diameter Drilling In Wood Or Plastic Per Inch Of Depth....
7/8" Diameter Drilling In Wood Or Plastic Per Inch Of Depth
1" Diameter Drilling In Wood Or Plastic Per Inch Of Depth...
1-1/4" Diameter Drilling In Wood Or Plastic Per Inch Of Depth
1-1/2" Diameter Drilling In Wood Or Plastic Per Inch Of Depth

02411913-0235 IN
02411913-0236 IN
02411913-0237 IN
02411913-0238 IN
02411913-0239 IN
02411913-0240 IN
02411913-0241 IN
02411913-0242 IN
02411913-0243 IN

02 41 19 13-0244
02 41 19 13-0245

Limestone Core Dri"ing(oul 1913-0017)
10" To 14" Thick Limestone Core Drilling oz s 1913020

September 2012
NJPA North Western Ohio
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MINOR TOTAL DIRECT DEMOLITION
CSI _UOM DESCRIPTION UNIT COST UNIT COST

02 4119 13-0246 EA  Drill 1" Diameter Core In 10" To 14" Limestone
02 41 19 13-0247 EA  Drill 1-1/2" Diameter Core In 10" To 14" Limestone
02 4119 13-0248 EA  Drill 2" Diameter Core In 10" To 14" Limestone
02 41 1913-0249 EA  Drill 3" Diameter Core In 10" To 14" Limestone
02411913-0250 EA  Drill 4" Diameter Core In 10" To 14" Limestone
02411913-0251 EA  Drill 6" Diameter Core In 10" To 14" Limestone
02411913-0252 EA  Drill 8" Diameter Core In 10" To 14" Limestone

02 41 19 13-0253 15" To 18" Thick Limestone Core Drilling ez« 1915049

02411913-0254 EA  Drill 1" Diameter Core In 15" To 18" Limestone
02411913-0255 EA  Drill 1-1/2" Diameter Core In 15" To 18" Limestone
02411913-0256 EA  Drill 2" Diameter Core In 15" To 18" Limestone
02 41 19 13-0257 EA  Drill 3" Diameter Core In 15" To 18" Limestone
02 41 1913-0258 EA  Drill 4" Diameter Core In 15" To 18" Limestone
02 411913-0259 EA Drill 6" Diameter Core In 15" To 18" Limestone
02411913-0260 EA  Drill 8" Diameter Core In 15" To 18" Limestone

02 41 19 13-0261 19" To 24" Thick Limestone Core Drilling ez« 1915049

02 411913-0262 EA  Drill 1" Diameter Core In 19" To 24" Limestone
02 41 1913-0263 EA  Drill 1-1/2" Diameter Core In 19" To 24" Limestone
02411913-0264 EA  Drill 2" Diameter Core In 19" To 24" Limestone
02411913-0265 EA Drill 3" Diameter Core In 19" To 24" Limestone
02411913-0266 EA  Drill 4" Diameter Core In 19" To 24" Limestone
0241 1913-0267 EA Drill 6" Diameter Core In 19" To 24" Limestone
02 411913-0268 EA  Drill 8" Diameter Core In 19" To 24" Limestone

02 41 19 13-0269 Minimum Charge For Core Drilling 24119130017,

02411913-0270 EA  Core Drill MinIMUM CRAIGE......couiiiiiiiiiiieit ittt ettt ettt etk e e st e bt et et et et et et et et e e eteean 374.92
Note: For projects where the total core drilling charge is less than the minimum charge, use task "Minimum
Charge For Core Drilling" exclusively. Task "Minimum Charge For Core Drilling" should not be used in
conjunction with any other tasks in this section. Does not apply to sections "Drilling In Concrete Per Inch Of
Depth" or "Drilling In Brick Or Block Per Inch Of Depth".

02 41 19 13-0271 Cutouts e2411913

Note: Includes drilling pilot hole at corners, saw cutting, and demolition of material. Not to be used for openings
greater than 24 SF.

02 4119 13-0272 Concrete Slab On Grade Cutouts 21 10130271
Note: Includes cutting and removing reinforcing bar.

0241 1913-0273 SF 4" Thick Concrete Slab On Grade Cutouts, <24 SF

0241 1913-0274 SF 6" Thick Concrete Slab On Grade Cutouts, <24 SF

0241 1913-0275 SF 8" Thick Concrete Slab On Grade Cutouts, <24 SF
02411913-0276 SF 10" Thick Concrete Slab On Grade Cutouts, <24 SF
02411913-0277 SF 12" Thick Concrete Slab On Grade Cutouts, <24 SF

02 41 19 13-0278 Concrete Elevated Slab Cutouts (02 41 19 13-0271)
Note: Includes cutting and removing reinforcing bar and steel decking.
02 411913-0279 SF 4" Thick Concrete Elevated Slab Cutouts, <24 SF
02411913-0280 SF 6" Thick Concrete Elevated Slab Cutouts, <24 SF
02411913-0281 SF 8" Thick Concrete Elevated Slab Cutouts, <24 SF
02411913-0282 SF 10" Thick Concrete Elevated Slab Cutouts, <24 SF
02411913-0283 SF 12" Thick Concrete Elevated Slab Cutouts, <24 SF

02 41 19 13-0284 Concrete Wall Cutouts (02 4119 13-0271)
Note: Includes cutting and removing reinforcing bar.
02411913-0285 SF 4" Thick Concrete Wall Cutouts, <24 SF
02411913-0286 SF 6" Thick Concrete Wall Cutouts, <24 SF
02411913-0287 SF 8" Thick Concrete Wall Cutouts, <24 SF
02411913-0288 SF 10" Thick Concrete Wall Cutouts, <24 SF.
02411913-0289 SF 12" Thick Concrete Wall Cutouts, <24 SF.

02 41 19 13-0290 Brick Wall Cutouts (0241 19 13-0271)
Note: Excludes toothing.
02411913-0291 SF 4" Thick Brick Wall Cutouts, <24 SF
02411913-0292 SF 6" Thick Brick Wall Cutouts, <24 SF
02411913-0293 SF 8" Thick Brick Wall Cutouts, <24 SF
0241 1913-0294 SF 10" Thick Brick Wall Cutouts, <24 SF
02411913-0295 SF 12" Thick Brick Wall Cutouts, <24 SF
02411913-0296 SF 16" Thick Brick Wall Cutouts, <24 SF

02 41 19 13-0297 Concrete Block Wall Cutouts (0241 19 13-0271)
Note: Excludes toothing.

02411913-0298 SF 4" Thick Concrete Block Wall Cutouts, <24 SF....

02411913-0299 SF 6" Thick Concrete Block Wall Cutouts, <24 SF....

02411913-0300 SF 8" Thick Concrete Block Wall Cutouts, <24 SF....

02411913-0301 SF 10" Thick Concrete Block Wall Cutouts, <24 SF............
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Existing Conditions

Demolition And Structure Moving
Demolition

02 41

&JPA

Mational Joint Powers Alliance*

MINOR
Csl

UOM DESCRIPTION

TOTAL DIRECT DEMOLITION

UNIT COST

UNIT COST

02 41 19 13-0302
02 41 19 13-0303

02 41 19 13-0304

02 41 19 13-0305
02 41 19 13-0306
02 41 19 13-0307
02 41 19 13-0308
02 41 19 13-0309
02 41 19 13-0310

024119 13-0311

02 41 19 13-0312
02 41 19 13-0313
02 41 19 13-0314
02 41 19 13-0315

02 4119 13-0316

02 41 19 13-0317

02 41 19 13-0318

02 4119 13-0319

02 41 19 13-0320
02 41 19 13-0321
02 41 19 13-0322
02 41 19 13-0323
02 41 19 13-0324
02 41 19 13-0325

02 41 19 13-0326

02 41 19 13-0327
02 41 19 13-0328
02 41 19 13-0329
02 41 19 13-0330

02 4119 13-0331

02 41 19 13-0332

02 41 19 13-0333

02 41 19 13-0334

02 41 19 13-0335

02 41 19 13-0336

02 41 19 13-0337

02 41 19 13-0338

02 41 19 13-0339

02 41 19 13-0340

02 41 19 13-0341

02 41 19 13-0342

September 2012

SF
SF

12" Thick Concrete Block Wall Cutouts, <24 SF...
16" Thick Concrete Block Wall Cutouts, <24 SF...

....19.89
....20.89

Limestone Cutouts (02 4119 13-0271)

SF 2" Thick Limestone Cutouts, <24 SF
SF 4" Thick Limestone Cutouts, <24 SF
SF 6" Thick Limestone Cutouts, <24 SF
SF 8" Thick Limestone Cutouts, <24 SF
SF 10" Thick Limestone Cutouts, <24 SF
SF 12" Thick Limestone Cutouts, <24 SF

Toothing Masonry Cutouts 2 s 13007
Note: For use where existing masonry must be removed in a toothing pattern along horizontal and vertical mortar
joints. VLF measurement includes all horizontal cutting.
Brick, Soft Old Mortar, Toothing Masonry Cutouts.......
Brick, Hard Mortar, Toothing Masonry Cutouts.............
Concrete Block, Soft Old Mortar, Toothing Masonry Cutouts .......
Concrete Block, Hard Mortar, Toothing Masonry Cutouts

VLF
VLF
VLF
VLF

Minimum Charge For CutOouts 1 1e 130271
Note: For projects where the total cutouts charge is less than the minimum charge, use this task exclusively. This
task should not be used in conjunction with any other tasks in this section.

EA  CUOULS MINIMUM CRAIGE .. ..uiiiiiiiitiieie ettt ettt ettt et h ket e e ket e st ek et et et et e st et e s est et e eneseatene 99.47

Exterior Masonry Removal cza 1913

Masonry Columns Removal (Interior And EXterior) ez 1o 1s0ae

8" x 8" Masonry Column Removal
10" x 10" Masonry Column Removal
12" x 12" Masonry Column Removal
14" x 14" Masonry Column Removal
16" x 16" Masonry Column Removal
Masonry Column Removal, Per CF Of Masonry Removed; For Other Sizes Over 16" Square

VLF
VLF
VLF
VLF
VLF
CF

Masonry Chlmney Removal (02 4119 13-0318)

CF  Up To 3 CF/VLF Chimney Removal, Per CF Of Masonry Removed
CF >3 To 10 CF/VLF Chimney Removal, Per CF Of Masonry Removed .
CF  >10 To 20 CF/VLF Chimney Removal, Per CF Of Masonry Removed 8.79
CF > 20 CF/VLF Chimney Removal, Per CF Of Masonry REMOVEM ............coueueuiriiiriiiieieii ittt 6.09
Coping Removal o2 4119130319
Note: Includes any saw cutting that may be required for size reduction into manageable pieces for handling and
disposal. Excludes finished edge saw cutting at the intersection between demolition and undisturbed areas. See
CSil section 02 41 19 13-0001 for saw cutting.
LF  Up To 8" Precast Or Masonry COPING REMOVAI .......c.oiiiiiiiiieieetiatt ettt ettt ettt ss et e se e s e beenseeteenseebeaseeaneaneenneas 1.84
For Cast-In-Place Concrete, Add 0.46
For Cleaning and Storage For Reuse, Add 1.38
LF 9" To 12" Precast Or Masonry COPING REMOVAL........c.curuiriiiiiiteiieiiitei ettt sttt ettt s et b et e et eebeate e eneanens 2.29
For Cast-In-Place Concrete, Add 0.57
For Cleaning and Storage For Reuse, Add 1.72
LF  Over 12" Precast Or Masonry COPING REMOVAI ........c.uiiiiiiiiiieiiie ettt ettt et et e bt et e eteesseebeaneesteaneenneas 3.82
For Cast-In-Place Concrete, Add 0.96
For Cleaning and Storage For Reuse, Add 2.87
Facade Removal (024119 13-0318)
Note: Includes any saw cutting that may be required for size reduction into manageable pieces for handling and
disposal. Excludes finished edge saw cutting at the intersection between demolition and undisturbed areas. See
CSil section 02 41 19 13-0001 for saw cutting.
SF  Stone Or Brick Veneer Facade REMOVAL............cccoiiiiiiiiiiiiii bbb 2.87
For Cleaning and Storage For Reuse, Add 2.15
SE 4" Thick Brick Wall REMOVAL.........c.oiuiiiiiiiiiii bbb bbb bbb 2.87
For Cleaning and Storage For Reuse, Add 2.15
For Reinforcing, Add 0.43
SF 6" Thick Brick Wall REMOVAL...........c.oiiiiiiiic e 3.21
For Cleaning and Storage For Reuse, Add 241
For Reinforcing, Add 0.48
SE 8" Thick Brick Wall REMOVAL.........c.ciuiiiiiiiiiii bbb bbbt 3.68
For Cleaning and Storage For Reuse, Add 2.76
For Reinforcing, Add 0.55
SF 10" Thick Brick Wall REMOVAL...........c.coiiiiiiiiiiiccc st 4.60
For Cleaning and Storage For Reuse, Add 3.45
For Reinforcing, Add 0.69
SF 12" Thick Brick Wall REMOVAL.........c.c.oiiiiiiiiiiiiccc st 5.52
For Cleaning and Storage For Reuse, Add 4.14
For Reinforcing, Add 0.83
SF 4" Thick Concrete Block Wall Removal 2.53
For Cleaning and Storage For Reuse, Add 1.90
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02 Existing Conditions
02 40 Demolition And Structure Moving
0241  Demolition |

National Joint Powers Alliance®

MINOR TOTAL DIRECT DEMOLITION
CSI _UOM DESCRIPTION UNIT COST UNIT COST

.3.44

02411913-0343 SF 8" Thick Concrete Block Wall Removal
For Cleaning and Storage For Reuse, Add .
02411913-0344 SF 4" Thick Reinforced Concrete Block Wall REMOVAL ............cc.cuoiiiiiiiiiiiiicc s 2.99

For Cleaning and Storage For Reuse, Add 2.24
02 4119 13-0345 SF 8" Thick Reinforced Concrete BIoCk Wall REMOVAL ..........cccoiiiiiiiiiiiiiiii s 4.13
For Cleaning and Storage For Reuse, Add 3.10

02 41 19 13-0346 Exterior Masonry Removal o 10130315
Note: Includes any saw cutting that may be required for size reduction into manageable pieces for handling and
disposal. Salvage modifier includes removing mortar, scraping, cleaning, placement on pallets and storage on
site. Excludes finished edge saw cutting at the intersection between demolition and undisturbed areas. See CSI
section 02 41 19 13-0001 for saw cutting.
02 4119 13-0347 CF  Exterior Brick, Concrete BIOCk Or COMPOSItE REMOVAL ........ccuiiuiiiiiiiiiieiiet ettt ettt saeeneanes 7.35
For Cleaning and Storage For Reuse, Add 5.51

02 41 19 13-0348 ROOfing Removal (02411913)
02 41 19 13-0349 Clay Tile Roof Remove And Salvage For Re-USe (241 1 13033

Note: Includes removing mortar, scraping, cleaning, placement on pallets and storage on site.
02411913-0350 SQ Remove Clay ROOf Tile, SAIVAGE FOI RE-USE ......c.iiuiiiiiiiiiiitiet ettt ettt et ettt e bt e b e et e et e et e aseenbaannennean 148.78

02411916 Selective Interior Demolition e«
Note: Includes break-up of material, loading into truck or dumpster and clean-up. Salvage tasks include placement on
pallets and storage on site.

02 41 19 16-0001 Floor Removal (024119 16)
02 41 19 16-0002 Remove And Salvage For Re-Use @ 1 160001

Note: Includes removing mortar, scraping, cleaning, placement on pallets and storage on site.
024119 16-0003 SF  Remove Brick FI0Oring And SAIVAGE .........ccceriiiiriiiiiiiieiese e
02 41 19 16-0004 SF Remove Ceramic/Quarry Tile Floor And Salvage
02 4119 16-0005 SF Remove Terrazzo Flooring And Salvage
02 41 1916-0006 SF Remove Wood Strip Flooring And SalVage............cceeireririniiiiiniiieeieeseereeeseeeeees
02 41 19 16-0007 SF Remove Wood Parquet Flooring And Salvage
02 41 19 16-0008 SF Remove Resilient/Linoleum Flooring And Salvage .

02 41 19 16-0009 Scarify(oz 4119 16-0001)
02 41 1916-0010 SF  Scarify Floor
02411916-0011 SF  Scarify Tread And RISE.........ccuiiiiiiiiiiiiiei ettt
02 41 1916-0012 SF  Scarify Wall...

02 4119 16-0013 Fireproofing Removal 2411916
0241 1916-0014 SF Remove Fireproofing From CONCIELE OF STEEI ........c..cuiuiiiiiiiiiieie ettt ettt ee et e e e eteee 0.64

02 41 19 16-0015 Celllng Removal (0241 19 16)
024119 16-0016 SF  Demo Drywall Ceiling
02 411916-0017 SF  Demo Furred Plastered Ceiling...........ccoccoveerennne
02 41 1916-0018 SF Demo Suspended Plastered Ceiling ANd SUSPENSION SYSIEM ......c.oiuiiiiiiiiiiiiitie ettt ee e eneee 0.87

.0.49

02 41 19 16-0019 Interior Partition/Wall Demolition 41016

Note: Price includes knock down, loading, clean-up.

02 41 19 16-0020 Demolition Of Masonry And Concrete Interior Partition/Walls 2 4110 16.0019)

Note: Includes saw cutting, knock down, loading and clean-up.

02 41 19 16-0021 Demolition Of Concrete Block Interior Partition/Walls 241 19 1600200

02411916-0022 SF Demo 4" Thick Non Reinforced Concrete Block Interior Partition/Wall
0241 1916-0023 SF Demo 6" Thick Non Reinforced Concrete Block Interior Partition/Wall
02 41 19 16-0024 SF  Demo 8" Thick Non Reinforced Concrete Block Interior Partition/Wall
02 41 19 16-0025 SF Demo 12" Thick Non Reinforced Concrete Block Interior Partition/Wall
02 41 19 16-0026 SF  Demo 16" Thick Non Reinforced Concrete Block Interior Partition/Wall
02 41 19 16-0027 SF  Demo 4" Thick Reinforced Concrete Block Interior Partition/Wall.
02411916-0028 SF Demo 6" Thick Reinforced Concrete Block Interior Partition/Wall........
02411916-0029 SF Demo 8" Thick Reinforced Concrete Block Interior Partition/Wall........
02411916-0030 SF Demo 12" Thick Reinforced Concrete Block Interior Partition/Wall
02 411916-0031 SF Demo 16" Thick Reinforced Concrete Block Interior Partition/Wall....

02 41 19 16-0032 Demolition Of Brick Interior Partition/Walls (2 41 19 16-0020)

0241 1916-0033 SF  Demo 4" Thick Brick Interior Partition/Wall ..
0241 1916-0034 SF Demo 8" Thick Brick Interior Partition/Wall ..
02 41 1916-0035 SF Demo 12" Thick Brick Interior Partition/Wall .............cccccooiiiiiiiiiiiiniiiiiciice
02 41 1916-0036 SF  Demo 16" Thick Brick Interior Partition/Wall ..............cccooviiiiiiiiiiiiiiiiiiice

.2.68

.4.13
.5.18

02 41 19 16-0037 Demolition Of Concrete Interior Partition/Walls ez 4119 16.0020)
See CSl section 02 41 16 13-0021 for concrete foundation demolition.

02411916-0038 SF Demo 6" Thick Non Reinforced Concrete Interior Partition/Wall

02 41 1916-0039 SF Demo 8" Thick Non Reinforced Concrete Interior Partition/Wall

.5.27
.6.59
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Demolition And Structure Moving 8
| Demolition 02 41

Mational Joint Powers Alliance*

MINOR TOTAL DIRECT DEMOLITION
CSI_UOM DESCRIPTION UNIT COST UNIT COST

0241 1916-0040 SF Demo 12" Thick Non Reinforced Concrete Interior Partition/Wall
02411916-0041 SF Demo 6" Thick Reinforced Concrete Interior Partition/Wall ..
02411916-0042 SF Demo 8" Thick Reinforced Concrete Interior Partition/Wall ..
02 4119 16-0043 SF Demo 12" Thick Reinforced Concrete Interior Partition/Wall ....

02 41 19 16-0044 Demolition Of Terra-Cotta Block Interior Partition/Walls (2 «1 19 160020
02 41 1916-0045 SF Demo Up To 6" Thick Terra-Cotta Block Interior Partition/Wall Finished With Plaster...............ccccouviiiiiiniininciiecceees 0.90

02 41 19 16-0046 Demolition Of Stud Framed Interior Partition/Walls (2 41 1 16.0019)

Note: Includes knock down, loading and clean-up. Includes demo of insulation if required.

02 41 19 16-0047 SF  Demo Wood Or Metal Framed Interior Partition/Wall With Drywall 1 Side...........ccccovvreneiinnns
For Heights > 14' To 20", Add
For Heights > 20", Add

02 41 19 16-0048 SF Demo Wood Or Metal Framed Interior Partition/Wall With Drywall 2 Sides...........ccccoevriirveienns
For Heights > 14' To 20', Add
For Heights > 20', Add

02411916-0049 SF Demo Wood Or Metal Framed Interior Partition/Wall With Plaster And Lath 1 Side.............c.c...........
For Heights > 14' To 20', Add
For Heights > 20", Add

02 41 19 16-0050 SF Demo Wood Or Metal Framed Interior Partition/Wall With Plaster And Lath 2 Sides
For Heights > 14' To 20", Add
For Heights > 20', Add

02 41 19 16-0051 SF  Demo Plaster And Lath From 1 Side Of An Interior Partition/Wall ..............ccccoovviiiiniiiinns
For Heights > 14' To 20', Add
For Heights > 20', Add

0241 1916-0052 SF Demo Plaster And Lath From 2 Sides Of An Interior Partition/Wall
For Heights > 14' To 20", Add
For Heights > 20", Add

02 41 19 16-0053 Elevated Concrete Removal czs101
02 41 1916-0054 CF Elevated Concrete Beam/Slab/Steps Removal, Reinforced

02 43 Structure Moving .«
024313 Structure Relocation e

Note: Includes disconnection of utilities, moving of structure, one day move (excludes travel expenses and lodging), up to 24'
wide. Reset on new foundations and hook up to utilities.

02 43 13 00-0001 Move Structures, Complete ez 13

Note: Based on ground floor SF. Includes resetting on new foundation and reconnecting utilities.

02 431300-0002 SF Move Wood Frame Building Based On Ground FlOOT ATB& ..........ccueueiuirieuiiuirieiiiieteteie sttt ene e eieanes 22.75
For Building > 24' Wide, Add 3.41

02 4313 00-0003 SF Move Concrete Or Masonry Building Based On Ground FIOOr Ara...........c.uiuiiiuiiiiriiiiiiieieieeieie ettt 30.42
For Building > 24' Wide, Add 4.56

02 43 1300-0004 SF Move Steel Frame Building Based On Ground FIOOT ATB& .........c.ecuiriiiuiiieniiieeeie ettt et esbeaeeasean 25.96
For Building > 24' Wide, Add 3.89

02 43 13 00-0005 Move Relocatable Structures (Trailer, Mobile Facilities, etc.), Complete o431
Note: Includes disconnect portable from foundation, separate relocatable unit and attachments as needed for
transport, secure all relocatable attachments (awnings, steps, ramps, railing, etc.) for transport, transport
relocatable and attachments to new location, including permits and police escort, connect to foundation per
approved specifications/details, including welding and/or hurricane anchoring as needed.

02 43 1300-0006 SF Move Relocatable Metal Frame Building, < 801 SF
02 43 1300-0007 SF Move Relocatable Metal Frame Building, > 800 And < 921 SF
02 43 1300-0008 SF Move Relocatable Metal Frame Building, > 920 SF
02 431300-0009 SF Move Relocatable Wood Frame Building, < 801 SF
02 4313 00-0010 SF Move Relocatable Wood Frame Building, > 800 And < 921 SF........ccccoiviniiinincinisesiereeee
02 431300-0011 SF Move Relocatable Wood Frame Building, > 920 SF
0243 1300-0012 SF Move Relocatable Wood/Metal Frame Building, > 800 And < 921 SF......cccoooiiiiiiiiiiiniieieseeees
02 43 1300-0013 SF Move Relocatable Wood/Metal Frame Building, < 801 SF
02 43 1300-0014 SF Move Relocatable Wood/Metal Frame Building, > 920 SF

..19.74

....17.46
....15.84

.14.81
....13.10
....17.46

.19.19
..14.81

02 50 Site Remediation

02 58 Snow Control
02 58 13 Snow Fencing sy

02 58 13 00-0001 Snow Fence On Steel POStS 5815
025813 00-0002 LF Steel Fence Post, 10" On Center With 4' SNOW FENCE..........coiiiiiiiiiiiiiicicccic e 4.32 1.08

02 60 Contaminated Site Material Removal,,

02 61 Removal And Disposal Of Contaminated Soils «:«

026113 Excavation And Handling Of Contaminated Material ey
See CSI section 31 23 16 00-0000 for excavation.

September 2012 copyright 2012 The Gordian Group, Inc.
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02 Existing Conditions
02 60 Contaminated Site Material Removal
02 61 Removal And Disposal Of Contaminated Soils 1

National Joint Powers Alliance®

MINOR TOTAL DIRECT DEMOLITION
CSI _UOM DESCRIPTION UNIT COST UNIT COST

02 61 13 00-0001 Excavate Contaminated Soil w2113

02 61 1300-0002 CY Excavate Contaminated SOil...........ccciiiiiiiiiiiii e 7.63
Note: Includes excavation, making a determination if the soil is reusable or contaminated, and stockpiling as per
determination.

0261 1300-0003 CY Load Excavated Contaminated Soil

02 61 1300-0004 CY Disposal Fees Of Contaminated Soil

02 61 13 00-0005 Accessories For Contaminated Soil Stockpile e26115

See CSl section 31 25 14 23-0001 for sand bags.

02 61 1300-0006  SF 30 Mil BASE LINE ......eiuieiiiieteiiieeieie ettt s e b ettt ettt st es 0.66
Note: 9.93 SF of liner per 1 ton of petroleum contaminated soil.
02 61 1300-0007  SF 10 Mil BASE LINE ...ttt b ettt ettt es 0.48

Note: 9.93 SF of liner per 1 ton of petroleum contaminated soil.

02 62 Hazardous Waste Recovery Process .«
0262 16 Soil Vapor Extraction cs
02 62 16 00-0001 Active And Passive Trench System czez 1
02 62 16 00-0002 Vertical Leachate And Gas Collection Pipe Well o6 15 000001y

Note: Includes drilling 24" diameter well, 20' non-perforated 4" pipe with 3' telescoping above grade, backfill with
washed rock, lower and upper perm seal and compacted soil sections.
02 62 16 00-0003  VLF Drill 24" Diameter LFG Well To 17" Depth..........ccccccevevennene
02 62 16 00-0004 VLF For Each Additional VLF Over 17" Drill 24" Diameter LFG Well .. .
02 62 16 00-0005  EA  WEIIHEAM .......eeieie ittt ettt ettt oot e b £ o2t s e b2 2 ae 28 £ e o e e E e e s e e bt oot e s 4o bt et et e e s et e e nt e bt ent et e eneeneane

02 62 16 00-0006 Leachate And Gas Transfer Pipe e 16000001
02 62 16 00-0007 High Density Polyethylene Pipe, Laterals cze2 15 000005

Note: Heat fusion connections with pipe and fittings.
02 62 16 00-0008 LF 3" Diameter High Density Polyethylene Pipe - SDR 17 With Fittings
02 62 16 00-0009 LF 4" Diameter High Density Polyethylene Pipe - SDR 17 With Fittings
02 62 16 00-0010 LF 6" Diameter High Density Polyethylene Pipe - SDR 17 With Fittings
02 62 16 00-0011 LF 8" Diameter High Density Polyethylene Pipe - SDR 17 With Fittings
02 62 16 00-0012 LF 10" Diameter High Density Polyethylene Pipe - SDR 17 With Fittings
02 62 16 00-0013 LF 12" Diameter High Density Polyethylene Pipe - SDR 17 With Fittings
02 62 16 00-0014 EA  Monitoring And Control ASSEMDIY.........ccoviiiriiniinieiieieeeee
02 62 16 00-0015 EA 3" Header Valve Assembly
02 62 16 00-0016 EA 4" Header Valve Assembly
02 62 16 00-0017 EA 6" Header Valve Assembly
02 62 16 00-0018 EA 8" Header Valve Assembly
02 62 16 00-0019 EA Condensate Sump Assembly.
02 62 16 00-0020 EA Header Monitoring Port Assembly

02 62 16 00-0021 Chemical Resistant Sump And Manhole ez 16 00-0001)

02 62 16 00-0022 High Density Polyethylene Manholes 22 1s 000021

02 62 16 00-0023 EA 27" Diameter Concrete Filled Polyethylene Lid Stainless Steel Handle.............cccccceviiiiinnne
02 62 16 00-0024 EA 4" Diameter, 2" High Riser Section With Or Without Steps
02 62 16 00-0025 EA 3.25" High x 4" Diameter Upper Unit With Or Without Steps
02 62 16 00-0026 EA  4.25" High x 4" Diameter Upper Unit With Or Without Steps
02 62 16 00-0027 EA 3" High x 4" Diameter Manhole Base - No Outlets
02 62 16 00-0028 EA 12" Inlet/Outlet - Factory Attached
02 62 16 00-0029 EA 15" Inlet/Outlet - Factory Attached
02 62 16 00-0030 EA 18" Inlet/Outlet - Factory Attached
02 62 16 00-0031 EA 24" Inlet/Outlet - Factory Attached
02 62 16 00-0032 EA 30" Inlet/Outlet - Factory Attached
02 62 16 00-0033 EA 36" Inlet/Outlet - Factory Attached
02 62 16 00-0034 EA 4" Inlet Gasket - To Attach Leachate Transport Pipe
02 62 16 00-0035 EA 6" Inlet Gasket - To Attach Leachate Transport Pipe .
02 62 16 00-0036 EA 8" Inlet Gasket - To Attach Leachate Transport Pipe..........ccoeourirenieineneieenieneeeees
02 62 16 00-0037 EA 10" Inlet Gasket - To Attach Leachate Transport Pipe
02 62 16 00-0038 EA 12" Inlet Gasket - To Attach Leachate Transport Pipe
02 62 16 00-0039 EA  Additional Penetrations Into Manhole

02 62 16 00-0040 High Density Polyethylene SUmpS eze2 16 00.0021)

02 62 16 00-0041 EA 42" Diameter Riser Sump With 30" Or 22-1/2" Diameter Neck e 1,165.02
02 62 16 00-0042 EA 2" Riser Sump Extension - 22-1/2" Or 30" Diameter
02 62 16 00-0043 EA 48" Sump Base
02 62 16 00-0044 EA 30" Sump Cover
02 62 16 00-0045 EA 22" Sump Cover
02 62 16 00-0046 EA  Riser Sump To Base Seal

02 62 16 00-0047 EA Riser Sump To Extension Seal
02 62 16 00-0048 EA 2" Conduit Grommet - Box Of 6
02 62 16 00-0049 EA 4" Conduit Grommet - Box Of 6
02 62 16 00-0050 EA 6" Conduit Grommet - Box Of 6
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Existing Conditions

02

Contaminated Site Material Removal 02 60
1 Hazardous Waste Recovery Process 02 62
National Joint Powers Alliance®
MINOR TOTAL DIRECT DEMOLITION
CSI UOM DESCRIPTION UNIT COST UNIT COST

02 62 16 00-0051
02 62 16 00-0052

02 62 16 00-0053
02 62 16 00-0054
02 62 16 00-0055
02 62 16 00-0056
02 62 16 00-0057
02 62 16 00-0058

02 62 16 00-0059

02 62 16 00-0060

02 62 16 00-0061

02 62 16 00-0062
02 62 16 00-0063
02 62 16 00-0064

02 62 16 00-0065
02 62 16 00-0066
02 62 16 00-0067

02 62 16 00-0068
02 62 16 00-0069
02 62 16 00-0070
02 62 16 00-0071
02 62 16 00-0072
02 62 16 00-0073

02 62 16 00-0074
02 62 16 00-0075

02 62 16 00-0076
02 62 16 00-0077
02 62 16 00-0078
02 62 16 00-0079
02 62 16 00-0080
02 62 16 00-0081
02 62 16 00-0082
02 62 16 00-0083
02 62 16 00-0084
02 62 16 00-0085
02 62 16 00-0086
02 62 16 00-0087
02 62 16 00-0088
02 62 16 00-0089
02 62 16 00-0090
02 62 16 00-0091

02 62 16 00-0092
02 62 16 00-0093

02 62 16 00-0094
02 62 16 00-0095

02 62 16 00-0096

02 62 16 00-0097

02 62 16 00-0098
02 62 16 00-0099
02 62 16 00-0100
02 62 16 00-0101
02 62 16 00-0102

September 2012

SF

SF

EA
EA
EA
EA
EA
EA

Leachate And Gas Collection Pipe czs2 15000001
Slotted PVC (02 62 16 00-0051)

Note: Number of rows of slots, slot spacing and slot width can vary to give required outside diameter intake area.

Slot width and spacing varies.
2" Diameter, Schedule 40, 2 TO 3 ROWS Of SIOLS ........cciuiiiiiiiiiicicicicc s 3.70
4" Diameter, Schedule 40, 2 To 4 Rows Of Slots ...5.53
6" Diameter, Schedule 40, 2 To 6 Rows Of Slots 7.92
8" Diameter, Schedule 40, 2 To 6 Rows Of Slots .12.44
10" Diameter, Schedule 40, 2 To 8 Rows Of Slots ....17.94
12" Diameter, Schedule 40, 2 To 10 ROWS Of SIOtS ........uveeeiiiiiiieeeeccieiee e ...25.91

Sheet Drainage Systems o«21s
Note: Made of 2 sets of parallel strands. Intersecting strands form two overlaid sets of continuous deep channels.

Drainage Nets And Composites ez e 16000059

Polyethylene Drainage Nets o2e2 16 00000
Drainage Net - 1/4" Thick High Density Polyethylene
Drainage Net With Geotextile Fabric Heat Bonded To One Side
Drainage Net With Geotextile Fabric Heat Bonded To Both Sides

Gas Interception Networks czez 16
Gas Treatment o262 16 00-0065)

Flares (02 62 16 00-0066)

Note: These are basic flare prices and exclude controls and auxiliary equipment. The basic price will be

approximately 25% of the total cost of the unit complete with controls, auxiliary equipment, piping, setup, etc.
2.25 Million BTU/Hour Landfill Flare . . ...33,436.48
7.5 Million BTU/Hour Landfill FIAre ... 42,561.16
10.5 Million BTU/Hour Landfill Flare
22.5 Million BTU/Hour Landfill Flare
30 Million BTU/Hour Landfill Flare
36 Million BTU/Hour Landfill Flare

.112,763.04
.130,837.41
.149,462.13

Gas Scrubbers (02 62 16 00-0065)

Single Stage Gas Scrubbers oz s2 1 000074
Note: Unit is flange to flange, carbon steel construction. Includes ecosphere packing (HDPE), mist eliminator
section, internal spray nozzle, access doors and differential pressure gauge.

EA 1500 CFM Fluidized Bed Gas Scrubber - Single Stage ...27,660.65
EA 4400 CFM Fluidized Bed Gas Scrubber - Single Stage 37,712.89
EA 5800 CFM Fluidized Bed Gas Scrubber - Single Stage 40,029.53
EA 7700 CFM Fluidized Bed Gas Scrubber - Single Stage 43,165.48
EA 9600 CFM Fluidized Bed Gas Scrubber - Single Stage ...46,860.85
EA 12000 CFM Fluidized Bed Gas Scrubber - Single Stage ...49,842.59
EA 17000 CFM Fluidized Bed Gas Scrubber - Single Stage 53,962.72
EA 23600 CFM Fluidized Bed Gas Scrubber - Single Stage
EA 30200 CFM Fluidized Bed Gas Scrubber - Single Stage
EA 38700 CFM Fluidized Bed Gas Scrubber - Single Stage
EA 47200 CFM Fluidized Bed Gas Scrubber - Single Stage
EA 58000 CFM Fluidized Bed Gas Scrubber - Single Stage
EA 79700 CFM Fluidized Bed Gas Scrubber - Single Stage
EA 90900 CFM Fluidized Bed Gas Scrubber - Single Stage
EA 113300 CFM Fluidized Bed Gas Scrubber - Single Stage .
EA 3000 CFM Fluidized Bed Gas Scrubber - Single Stage..........cccocueeirireniiiieieiieseieens ...35,312.54
Gas Collection (02 62 16 00-0065)
Vacuum Blowers (02 62 16 00-0092)
Note: Aluminum wheel with clean-out door, drain and plug. 60 Hertz, 230/460V, 3600 rpm, TEFC, 184T. As
manufactured by New York Blower Fans.
EA 5 HP New York Blower, Pressure Blower Size 2204, Arrangement 4 3 Phase, 60 Hertz, 230/460 v, 3600 rpm,
TEFC, I8AT ...ttt h e d R R Rt 2,843.74
For Silencer Option, Add 360.00
EA

For Silencer Option, Add

5 HP New York Blower, Pressure Blower Size 2206, Arrangement 4 3 Phase, 60 Hertz, 230/460 v, 3600 rpm,
TEFC, 184T

EA 5 HP New York Blower, Pressure Blower Size 2606, Arrangement 4 3 Phase, 60 Hertz, 230/460 v, 3600 rpm,
TEFC, I8AT ...t h bRt 3,179.13
For Silencer Option, Add 420.00

EA
EA
EA
EA
EA

Vacuum Blowers And Compressors ezez 1 o2

Note: Heavy duty rotary blowers packaged with silencer, filter, drive and motor. Unit is mounted and

interconnected all on the same base.
Positive Displacement Blower, 4.9 Max. HP, 48 CFM .................
Positive Displacement Blower, 5.6 Max. HP, 111 CFM
Positive Displacement Blower, 12.2 Max. HP, 143 CFM
Positive Displacement Blower, 11.8 Max. HP, 271 CFM
Positive Displacement Blower, 15 Max. HP, 134 CFM
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02 62 16 00-0103 EA  Positive Displacement Blower, 19.7 Max. HP, 278 CFM
02 62 16 00-0104 EA Positive Displacement Blower, 18.3 Max. HP, 399 CFM
02 62 16 00-0105 EA Positive Displacement Blower, 254 Max. HP, 247 CFM
02 62 16 00-0106 EA Positive Displacement Blower, 28.3 Max. HP., 427 CFM
02 62 16 00-0107 EA Positive Displacement Blower, 29 Max. HP, 665 CFM
02 62 16 00-0108 EA Positive Displacement Blower, 38.8 Max. HP, 393 CFM
02 62 16 00-0109 EA Positive Displacement Blower, 49.6 Max. HP, 615 CFM
02 62 16 00-0110 EA  Positive Displacement Blower, 46.5 Max. HP, 1248 CFM
02 62 16 00-0111 EA  Positive Displacement Blower, 55 Max. HP, 574 CFM
02 62 16 00-0112 EA  Positive Displacement Blower, 67.1 Max. HP, 1071 CFM
02 62 16 00-0113 EA Positive Displacement Blower, 65.5 Max. HP, 1878 CFM

...6,195.68

02 62 16 00-0114 Fugitive Dust, Vapor And Gas Emissions Controleze 1
02 62 16 00-0115 Sprayed Dust Suppressants czs21s o014

Note: Overall dust suppression reflects treatment of unpaved haul roads and parking lots and similar surfaces.

Overall erosion control reflects stabilizing road shoulders and slopes. Excludes water costs.
02 62 16 00-0116 SY  Overall Dust Suppression And Erosion Control, Tree Sap Based Sprayed DuSt SUPPreSSant...........cccueruerereenieneenuenieennenees 2.48
02 62 16 00-0117 SY  Erosion Control For Landfill Cap .2.61

02 62 16 00-0118 SY  Stockpile Dust Suppression Tree Sap Based Dust SUPPreSSant...........cceceevevrereerveereeneeieaeens .2.61
02 62 16 00-0119 SY  Periodic Maintenance Application Tree Sap Based Sprayed Dust Suppressant ............ccccceceeeeveeene. .2.35
02 62 16 00-0120 SY  Overall Dust Suppression And Erosion Control, Chloride Based Sprayed Dust SUPPreSSant ...........ccccoveereerenreeneneineenns 2.52
02 62 16 00-0121 SY  Erosion Control For Landfill Cap Chloride Based Sprayed Dust Suppressant ...2.80
02 62 16 00-0122 SY  Stockpile Dust Suppression, Chloride Based Sprayed Dust Suppressant ....2.65
02 62 16 00-0123 SY  Periodic Maintenance Application Chloride Based Sprayed Dust Suppressant .2.37

.2.72
.3.25
.2.97

02 62 16 00-0124 SY  Overall Dust Suppression And Erosion Control, Oil Emulsion Sprayed Dust Suppressant.
02 62 16 00-0125 SY  Erosion Control For Landfill Cap
02 62 16 00-0126  SY  Stockpile Dust Suppression, Oil Emulsion Sprayed Dust Suppressant

02 62 16 00-0127 SY  Periodic Maintenance Application Oil Emulsion Sprayed Dust Suppressant .2.45
02 62 16 00-0128 SY  Overall Dust Suppression And Erosion Control, Asphalt Emulsion Sprayed Dust Suppressant. .3.00
02 62 16 00-0129 SY  Erosion Control For Landfill Cap Asphalt Emulsion Sprayed Dust Suppressant .3.58
02 62 16 00-0130 SY  Stockpile Dust Suppression, Asphalt Emulsion Sprayed Dust Suppressant ..3.28
02 62 16 00-0131 SY  Periodic Maintenance Application Asphalt Emulsion Sprayed Dust Suppressant . 2.72
02 62 16 00-0132 SY  Overall Dust Suppression And Erosion Control, Lignosulphonate Sprayed Dust SUPPreSSant ............coueeoreerereeeneneinaenns 2.49
02 62 16 00-0133 SY  Erosion Control For Landfill Cap Lignosulphonate Sprayed Dust Suppressant .2.77
02 62 16 00-0134 SY  Stockpile Dust Suppression, Lignosulphonate Sprayed Dust SUPPressant.............coccceoveeeerveens ...2.63
02 62 16 00-0135 SY  Periodic Maintenance Application Lignosulphonate Sprayed Dust Suppressant............cccccoceeeevreenns 2.37

02 62 16 00-0136 Synthetic Covers Over Waste Piles o262 15000110
02 62 16 00-0137 Plastic Waste Pile Covers (02 62 16 00-0136)

02 62 16 00-0138 SF  Plastic Laminate Waste Pile Cover, 130 LB Tear Strength, 1 To 1-1/2 Year Outdoor Life Expectancy
02 62 16 00-0139 SF  Plastic Laminate Waste Pile Cover, 185 LB Tear Strength, 3 To 4 Year Outdoor Life Expectancy
02 62 16 00-0140 SF  Plastic Laminate Waste Pile Cover, 250 LB Tear Strength, 4 To 5 Year Outdoor Life Expectancy
02 6216 00-0141 LF  Add FOr COVEr DIaWStHNG .....ccveuviuireeieiinieeeiieieieiieieeeeie et eeseeeas
02 62 16 00-0142 EA  Add For Metal Grommets Used With Tie-downs
02 62 16 00-0143 SF  Plastic Laminate Waste Pile Cover, 135 LB Tear Strength, 2 To 2-1/2 Year Outdoor Life Expectancy

02 65 Underground Storage Tank Removal .«

Note: Petroleum gasoline is classified as a hazardous material; fuel oil is considered a non-hazardous material. See CSI section 01
74 19 00-0028 for hauling, 31 20 00 00-0000 for non-contaminated soil excavation, 31 23 16 00-0000 for excavation, 31 41 00 00-
0000 for shoring.

02 65 00 00-0001 Monitoring, Sampling, Testing And Analysis c2es)

02 65 00 00-0002 Field Samples For Testing (02 65 00 00-0001)

02 65 00 00-0003 EA Collection Of Sludge Sample
02 65 00 00-0004 EA Collection Of Pumpable Liquids Sample
02 65 00 00-0005 EA Collection Of Contaminated Soil Sample

02 65 00 00-0006 Lab Tests For Underground Storage Tank Removal ez ss 00 000001
Note: Includes lab test fees, reports, shipping, handling, chain of custody documents and disposal of sample.
02 65 00 00-0007 EA Lab Test - Benzene, Toluene, Ethylbenzene, Xylene 8020 ..........c.cooiiiiiiiriiiieieeieeeie ettt nneas 94.34
Note: The cost is for the in-lab test for Benzene, Toluene, Ethylbenzene, And Xylene using procedure 8020 as
detailed in EPA SW-846.

02 65 00 00-0008  EA  LaD TSt - FIASNPOINT ........iiuiiiiittit ettt e et e bttt e bt e a e e et e et et e eb e e s e b2 e s e bt e ae e b e e s e et e ebe et e ebe et eateannaateas 36.69
Note: The cost is for the in-lab test for the flashpoint using procedure 40CFR 261.21 as detailed in EPA SW-846.

02 650000-0009 EA  Lab TSt - TOX 9020 .....uvviiiiiiiiiiieteteteeseesi e st se et sess st es s st ss st es e ee s e s s b et e e e et s s s et et et et s e s st et et s s s e s s s s anes 88.25
Note: The cost is for the in-lab test for total organic halides using procedure 9020 as detailed in EPA SW-846.

02 650000-0010 EA  Lab Test- TPH 8015 MOGIfIEU ..........c.cuiiiiiiiiiiiiicieieiesie ettt es 94.34

Note: The cost is for the in-lab test for total petroleum hydrocarbons by gas chromatography using procedure
8015 Mod. as detailed in EPA SW-846.
02 65 00 00-0011 EA LD TSt - TRPH 4L8.1 ... .o ittt ettt ettt ettt e st et e es e e s e b e e et e b e e et e e e e bt e e e eb e e e b e b2 e as e bt e ae et e e be et e ebeenteebeenneabeannanteas 73.37
Note: The cost is for the in-lab test for total recoverable petroleum hydrocarbons using procedure 418.1 as
detailed in EPA SW-846.

02 65 00 00-0012  EA LD TESE - VOC ...ttt ettt h et h e et ek e b2 e H £ e s 2o b e e ae 28 £ 2 o s e bt e s e e bt e et e b2 eb e et e et e e s e et e ene et e aseebaaneenbean 199.16
Note: The cost is for the in-lab test for volatile organics using procedure 8240 as detailed in EPA SW-846.

02 6500 00-0013 EA Lab Test- Semi-Volatile Organic ettt 366.87
Note: The cost is for the in-lab test for semi-volatile organics using procedure 8270 as detailed in EPA SW-846.

02650000-0014 EA  Lab Test - Oil AN GrEASE 4131 ......ucuiuiiiiiieieieieteeseetseiet et ee st s st ses s se st ss st s s s e st s st e e e et es s es s b et esee et nensesesesanes 44.12

Note: The cost is for the in-lab test for oil and grease using procedure 413.1 as detailed in EPA SW-846.
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02 6500 00-0015 EA Lab Test- TCLP (Extraction) - Metals
Note: The cost is for the in-lab test for toxicity characteristics leaching procedures using procedure 1
detailed in EPA SW-846.

02 65 0000-0016 EA Lab Test- TCLP (Extraction) - SEmi-VOIatile OFQaNIC .........ccutiuiriiiiiiieieie ettt et te e nte e nteaseenneanes 104.82
Note: The cost is for the in-lab test for toxicity characteristics leaching procedures using procedure 1311 as
detailed in EPA SW-846.

026500 00-0017 EA Lab Test- Metals 6010 RCRA ..o s s 117.40
Note: The cost is for the in-lab test for metals using procedure 6010 RCRA as detailed in EPA SW-846.

02 6500 00-0018 EA  Lab Test - Metals (ArSEMIC) 7060 .......ccueuiuiruireiteteiteit ettt ettt st e ettt e e st et e e es e es et es e et e e ese et e e es e et e s es b et e eeest et e et et et eaneneaneanen 15.72
Note: The cost is for the in-lab test for the metal arsenic using procedure 7060 as detailed in EPA SW-846.

02 6500 00-0019 EA Lab Test- Metals (SEIENIUMY) 7740 .......ccuiiiiiiitieee ettt ettt ettt et bt e e st b e e ee e ket e et et et et et et et et e aneneeneanen 15.72
Note: The cost is for the in-lab test for the metal selenium (SE) using procedure 7740 as detailed in EPA SW-

846.

02 6500 00-0020 EA  Lab TeSt - MEtalS (LEAA) 7421 .......ccu ittt ettt ettt ettt h e et e bt e ae e et e et e b e e s e e et e et e s e et e emt e et e ens et e eneeebeaneennean 15.72
Note: The cost is for the in-lab test for the metal lead using procedure 7421 as detailed in EPA SW-846.

02 6500 00-0021 EA  Lab TeSt - MELAlS (MEICUIY) TAT0 ... .ottt ettt ettt b st bttt e ae et e e et e bt e et et e oot e e e et e emt e et e ene et e esnenbeannennean 29.35
Note: The cost is for the in-lab test for the metal mercury using procedure 7470 as detailed in EPA SW-846.

02 65 00 00-0022 EA  Lah TSt - PNA/PAH 8100 ......c.uiiutitiiutitteitet ettt ettt ete st e eas e st eae e st e s e e bt e se e b e es e et e es e e as e b e easeebeeas et e ese e beaseeteaneenseaneenneanes 167.71
Note: The cost is for the in-lab test for polynuclear aromatic hydrocarbons using procedure 8100 as detailed in
EPA SW-846.

02 6500 00-0023 EA  Lab Test- Fuel Id ASTM DBB328-78..........coouiiiiiiiciciiciisic et se s 60.67
Note: The cost is for the in-lab test to determine the constituents of fuel using the procedure as detailed in ASTM
D3328-78.

02 65 00 00-0024 EA LabTest-pH

02 6500 00-0025 EA Lab Test- PCB

02 6500 00-0026 EA Lab Test - Methyl Tertiary Butyl Ether (MTBE)

... 78.62

....12.58
..157.23
...94.34

02 65 00 00-0027 Tests, Surveys And Maintenance oz s o ooo0on

02 65 00 00-0028 EA  Site Survey For AST/UST Location By Certified Tank Installer.
Note: Includes testing Pump output both tank and dispenser, Calibrate pump dlspenser if needed, Check all
sumps both tank and dispenser, check all fitting connections for leaks and check wiring connection for possible
malfunction or safety hazard, check seals on caps for fill tube, check overfill performance for safety shutdown,
check all hoses and pump handle, check break-away couplings, complete written report on all data found.
02 6500 00-0029 EA Check Cathodic Protection - Impressed Current Systems And Sacrificial Anode SYStems ............ccccoviirriinineiiseneieeenes 85.22
Note: By Certified Technician. Write report of findings for action if needed
02 65 00 00-0030 EA Check And Report On MONItOr PrODES .........cccoviriiiiiriieiieiieie et
Note: By Certified Technician
02 65 0000-0031 EA Tank Monitoring System: Check System Per Manufacturer's Specification By Certified Technician With Written
R =T oo TSSOSO SR UT U PP PPTPPRPPTPPRPRIPOY 136.52
Note: Including pass / fail; paper feed operational paper installed etc.; and status of inspection repairs needed
etc.
02 6500 00-0032 EA Replace Anode On Impressed System
02 65 00 00-0033 EA Replace Power Converter On Impressed System
02 65 00 00-0034 EA Replace Monitor Probes
02 65 00 00-0035 EA Prepare Tank For Ultrasonic Test
02 65 00 00-0036 EA  Ultrasonic Test

02 65 00 00-0037 Tests And Sampling Labor Hours 2 es o0 o000

02 65 00 00-0038 HR Certified Tank Installer

02 65 00 00-0039 HR Certified Geologist/Environmentalist

02 65 00 00-0040 HR Hourly Office Work For Both For Reports Required For EPA
Note: Includes title searches, well survey data, drawing site drawings, filing preliminary work with EPA for
feedback, prepare on CAP-A and CAP-B plans, etc. Hours not to be used in association with other tasks
performed.

02 65 00 00-0041 Remove Tank Contents czes)
02 65 00 00-0042 Transfer LiqUid(ozssooooroo‘u)

Note: For use to transfer liquids from one tank to another.
02 65 00 00-0043 GAL Transfer Reusable Liquid TO DIffEr@Nt TANK .........coouiiiiiiiii ittt ettt e e bt e e e e beeanenneas 0.43
Note: Per gallon of material transferred.

02 65 00 00-0044 Remove And Dispose Of Liquid From TanK czss 00 000001

02 65 00 00-0045 GAL Remove and Dispose of Hazardous Liquids From Tank
02 65 00 00-0046 GAL Remove And Dispose Of Non Hazardous Liquid From Tank

02 65 00 00-0047 Remove And Dispose Of Solids Or Sludge 2 es o 000001
Note: Includes scraping and solidifying agent.
02 65 00 00-0048 GAL Remove And Dispose Of Hazardous Solids Or SIudge From TanK ...........ccooiiiiiieiiie e 3.38
02 65 00 00-0049 GAL Remove And Dispose Of Non Hazardous Solids Or Sludge From Tank .0.77

02 65 00 00-0050 Purge Vapors, Open And Clean TanK s

02 65 00 00-0051 Purge Vapors (02 65 00 00-0050)

02 6500 00-0052 LB  Purge Tank USING DIy ICE......c.ciiiiiuiiiiiiiieieieiieie ettt 1.87
Note: Approximately 1.5 To 3.0 LBS of dry ice per 100 Gals of tank volume.

02 65 00 00-0053 Clean And Rinse Tank Interior ez ss 0000050
02 65 00 00-0054 EA Clean 1 - 500 Gallon Tank Interior High Pressure Water Wash And Rinse Of Tank INterior ............ccccuoeoviinenieincneiannns 210.29
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02 65 00 00-0055 EA Clean 501 - 1000 Gallon Tank Interior High Pressure Water Wash And Rinse Of Tank Interior.

02 65 00 00-0056 EA Clean 1001 - 2000 Gallon Tank Interior High Pressure Water Wash And Rinse Of Tank Interior ..
02 65 00 00-0057 EA Clean 2001 - 5000 Gallon Tank Interior High Pressure Water Wash And Rinse Of Tank Interior ..
02 65 00 00-0058 EA Clean 5001 - 10000 Gallon Tank Interior High Pressure Water Wash And Rinse Of Tank Interior
02 65 00 00-0059 EA Clean 10001 - 20000 Gallon Tank Interior High Pressure Water Wash And Rinse Of Tank Interior .
02 65 00 00-0060 EA Clean 20001 - 30000 Gallon Tank Interior High Pressure Water Wash And Rinse Of Tank Interior .
02 65 00 00-0061 EA Clean 30001 - 40000 Gallon Tank Interior High Pressure Water Wash And Rinse Of Tank Interior .
02 6500 00-0062 EA Clean 40001 - 50000 Gallon Tank Interior High Pressure Water Wash And Rinse Of Tank Interior ....

02 65 00 00-0063 Clean Tank EXterior(ozesoooo-ooso)

02 65 00 00-0064 EA Clean 1 - 500 Gallon Tank Exterior Scrape Clean The Exterior Surface Of The Tank.
02 65 00 00-0065 EA Clean 501 - 1000 Gallon Tank Exterior Scrape Clean The Exterior Surface Of The Tank.
02 65 00 00-0066 EA Clean 1001 - 2000 Gallon Tank Exterior Scrape Clean The Exterior Surface Of The Tank..
02 65 00 00-0067 EA Clean 2001 - 5000 Gallon Tank Exterior Scrape Clean The Exterior Surface Of The Tank

02 65 00 00-0068 EA Clean 5001 - 10000 Gallon Tank Exterior Scrape Clean The Exterior Surface Of The Tank
02 65 00 00-0069 EA Clean 10001 - 20000 Gallon Tank Exterior Scrape Clean The Exterior Surface Of The Tank.
02 65 00 00-0070 EA Clean 20001 - 30000 Gallon Tank Exterior Scrape Clean The Exterior Surface Of The Tank....
02 65 00 00-0071 EA Clean 30001 - 40000 Gallon Tank Exterior Scrape Clean The Exterior Surface Of The Tank.
02 6500 00-0072 EA Clean 40001 - 50000 Gallon Tank Exterior Scrape Clean The Exterior Surface Of The Tank....

02 65 00 00-0073 Tank And Piping Removal czes)

Note: Excludes excavation.

02 65 00 00-0074 Removal Of Plplng (02 65 00 00-0073)
Note: Includes removal, inspection, loading, transporting pipe to disposal facility or transfer station within 15
miles and disposal fees.

02 65 00 00-0075 LF Removal And Disposal Of Piping Below 4" Diameter
02 65 00 00-0076 LF  Removal And Disposal Of Piping 4" To 8" Diameter

02 65 00 00-0077 Remove Tank(02650000-0073)

02 65 00 00-0078 EA Remove 1 - 500 Gallon Tank Cut Straps, Extract Tank From The Diggings And Block To Prevent Movement.................. 318.65
Note: Excludes excavation or backfill

02 65 00 00-0079 EA Remove 501 - 1000 Gallon Tank Cut Straps, Extract Tank From The Diggings And Block To Prevent Movement..
Note: Excludes excavation or backfill

02 65 00 00-0080 EA Remove 1001 - 2000 Gallon Tank Cut Straps, Extract Tank From The Diggings And Block To Prevent Movement.......... 743.53
Note: Excludes excavation or backfill

02 65 00 00-0081 EA Remove 2001 - 5000 Gallon Tank Cut Straps, Extract Tank From The Diggings And Block To Prevent Movement....... 1,062.19
Note: Excludes excavation or backfill

02 65 00 00-0082 EA Remove 5001 - 10000 Gallon Tank Cut Straps, Extract Tank From The Diggings And Block To Prevent
O =T 34T g PO 1,487.06
Note: Excludes excavation or backfill

02 65 00 00-0083 EA Remove 10001 - 20000 Gallon Tank Cut Straps, Extract Tank From The Diggings And Block To Prevent
Movement .
Note: Excludes excavation or backfill

02 65 00 00-0084 EA Remove 20001 - 30000 Gallon Tank Cut Straps, Extract Tank From The Diggings And Block To Prevent
IMIOVEIMENT ... bbb b b a e b4 b b e b b e b b e b e b b e e e b b e b e b b e b e bbbt 2,230.59
Note: Excludes excavation or backfill

02 65 00 00-0085 EA Remove 30001 - 40000 Gallon Tank Cut Straps, Extract Tank From The Diggings And Block To Prevent
L O] 34T PO 2,655.47
Note: Excludes excavation or backfill

02 65 00 00-0086 EA Remove 40001 - 50000 Gallon Tank Cut Straps, Extract Tank From The Diggings And Block To Prevent
IMIOVEIMENT ... bbb bbb b0 b bbb e b b e e e b b e e b e b e b e b e bbbt 2,974.12
Note: Excludes excavation or backfill

....1,858.82

02 65 00 00-0087 Cut Tank For DiSposal (02 65 00 00-0073)
Note: When necessary. Includes 1 lengthwise at every 4' O.C. height wise.
02 65 00 00-0088 EA  Cut 1001 - 2000 Gallon Tank Cut Tank Into Sections That Can Easily Be Transported And Disposed Of..
02 65 00 00-0089 EA Cut 2001 - 5000 Gallon Tank Cut Tank Into Sections That Can Easily Be Transported And Disposed Of..
02 65 0000-0090 EA Cut5001 - 10000 Gallon Tank Cut Tank Into Sections That Can Easily Be Transported And Disposed Of...
02 650000-0091 EA Cut 10001 - 20000 Gallon Tank Cut Tank Into Sections That Can Easily Be Transported And Disposed Of.
02 65 0000-0092 EA Cut 20001 - 30000 Gallon Tank Cut Tank Into Sections That Can Easily Be Transported And Disposed Of....
02 65 00 00-0093 EA  Cut 30001 - 40000 Gallon Tank Cut Tank Into Sections That Can Easily Be Transported And Disposed Of-....
02 6500 00-0094 EA Cut 40001 - 50000 Gallon Tank Cut Tank Into Sections That Can Easily Be Transported And Disposed Of-....

....355.89

...1,068.71

.1,423.54
...1,779.41
....2,131.04

...2,847.06

02 65 00 00-0095 Transport Tank To Disposal Facility Or Transfer Station ez s o 0073

02 65 00 00-0096 EA  Up To 500 Gallon Tank; Transport, Load And Haul, And Dispose Of Tank At Disposal Facility............cccccuvereiiiincnninnnns 127.71
Note: Includes disposal fee.
For Each Additional Mile > 15 Miles, Add 3.19
02 65 00 00-0097 EA >500 To 1000 Gallon Tank; Transport, Load And Haul, And Dispose Of Tank At Disposal Facility .............ccccoeriiience 170.28
Note: Includes disposal fee.
For Each Additional Mile > 15 Miles, Add 4.26
02 65 00 00-0098 EA >1000 To 2000 Gallon Tank; Transport, Load And Haul, And Dispose Of Tank At Disposal Facility ............ccccceceeervinnee 541.48
Note: Includes disposal fee.
For Each Additional Mile > 15 Miles, Add 5.68
02 65 0000-0099 EA > 2000 To 5000 Gallon Tank; Transport, Load And Haul, And Dispose Of Tank At Disposal Facility ..........ccccceeveriiiennne 896.08
Note: Includes disposal fee.
For Each Additional Mile > 15 Miles, Add 851
02 65 00 00-0100 EA >5000 To 10000 Gallon Tank; Transport, Load And Haul, And Dispose Of Tank At Disposal Facility .............cccccveeenn 1,313.56
Note: Includes disposal fee.
For Each Additional Mile > 15 Miles, Add 11.35
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02 6500 00-0101 EA >10000 To 20000 Gallon Tank; Transport, Load And Haul, And Dispose Of Tank At Disposal Facility ...

Note: Includes disposal fee.

..1,909.23

For Each Additional Mile > 15 Miles, Add 14.19
02 65 0000-0102 EA > 20000 To 30000 Gallon Tank; Transport, Load And Haul, And Dispose Of Tank At Disposal Facility ..............cc.cc.... 2,407.50
Note: Includes disposal fee.
For Each Additional Mile > 15 Miles, Add 17.74
02 65 00 00-0103 EA > 30000 To 40000 Gallon Tank; Transport, Load And Haul, And Dispose Of Tank At Disposal Facility ...............cccc...... 3,528.53
Note: Includes disposal fee.
For Each Additional Mile > 15 Miles, Add 22.70
02 65 00 00-0104 EA >40000 To 50000 Gallon Tank; Transport, Load And Haul, And Dispose Of Tank At Disposal Facility ...............cc.c...... 4,384.45
Note: Includes disposal fee.
For Each Additional Mile > 15 Miles, Add 28.38

02 65 00 00-0105
02 65 00 00-0106
02 65 00 00-0107
02 65 00 00-0108

Other Storage Tank Removals ez es 0 00.0073)

GAL Remove Cement Lining
GAL Sandblast Tank In Prep For Lining Or Welding; Remove Sand, Vacuum Walls And Seams
GAL Install Epoxy For Interior Corrosion Protection

02 65 00 00-0109 Tank Closure Report(ozesooooroovs)

Note: Excludes soils tests. See CSI section 02 65 00 00-0006 for soil tests.
EA  Prepare Tank Closure Report

026500 00-0110 EA  Prepare Tank ClOSUIN® REPOIT..........iuiuiiiieieiiiitt bbbt 1,196.25

02 65 00 00-0111
02 65 00 00-0112
02 65 00 00-0113

Temporary Tanks ezes)
Temporary Holding Tanks oz ss o o011
Above Ground Wastewater Tanks ozss o012

02 6500 00-0114 EA 550 Gallon, Stainless Steel, DOT Approved, Monthly Rental ............ccoeoviiieiiininciies
02 65 0000-0115 EA 630 Gallon, Polyethylene, DOT Approved, Monthly Rental ..

02 650000-0116 EA 630 Gallon, Polyethylene, Stackable, Monthly Rental

02 65 0000-0117 EA 4,000 Gallon, Polyethylene, Stackable, Monthly Rental

02 65 00 00-0118 EA 4,000 Gallon, Polyethylene, Trailer Mounted, Monthly Rental

02 6500 00-0119 EA 6,000 Gallon, Polyethylene, Total Drain, Monthly Rental

02 6500 00-0120 EA 21,000 Gallon (500 BBL), Steel, Open, Stationary, Monthly Rental

02 6500 00-0121 EA 21,000 Gallon (500 BBL), Steel, Closed, Stationary, Monthly Rental

02 65 0000-0122 EA 21,000 Gallon (500 BBL), Steel, Vapor Proof, Monthly Rental

02 65 00 00-0123 Secondary Containment Berm ez ssooooo111)

02 6500 00-0124 EA Secondary Containment Berm MOoNthly RENTAL..........cc.ciiiiiiiiiiiei ettt 944.98
02 66 Landfill Construction and Storage ««
02 66 13 Landfill Excavation s
02 66 13 00-0001 Excavate, Haul And Place Soil cze613
02 66 13 00-0002 CY Excavate, Haul And Place Soil At Landfill...............ccooiiiiiiiiiii s 1.80
For > 50,000 To 100,000, Deduct -0.05
For > 100,000 To 200,000, Deduct -0.11
For > 200,000 To 500,000, Deduct -0.16
For > 500,000 To 1,000,000, Deduct -0.22
For > 1,000,000, Deduct -0.27
02 66 13 00-0003 Com paCtion (0266 13)
02 66 1300-0004 CY  ComPACHON IN LANGIl .....c.oiiiiiie ettt ettt e b et b e et e bt e s s e bt e st e b e e st et e e st e b e e bt enneebaannenneas 0.25
For > 50,000 To 100,000, Deduct -0.01
For > 100,000 To 200,000, Deduct -0.02
For > 200,000 To 500,000, Deduct -0.02
For > 500,000 To 1,000,000, Deduct -0.03
For > 1,000,000, Deduct -0.04

02 66 13 00-0005 Burn Dump Excavation ces s
Note: Includes excavation, segregation, removal and disposal of solid waste. Not for use with any section other

than ash matrix excavation.
Ash Matrix Excavation With Dozer 266 13 00-0005)

Note: Dozing distance averages up to 150" push, 50 min/hour, +5% grade, average operator and material
conversion factors. Pushed to stockpile area.

CY Ash Matrix Excavation, D-3B Dozer, Light Material 65 HP With Blade, 150" Push, 30 CY/HOUT..........ccccouiiiriiniinieiesieiees 3.89

02 66 13 00-0006

02 66 13 00-0007

For > 50,000 To 100,000, Deduct -0.12
For > 100,000 To 200,000, Deduct -0.23
For > 200,000 To 500,000, Deduct -0.35
For > 500,000 To 1,000,000, Deduct -0.47
For > 1,000,000, Deduct -0.58

02 66 13 00-0008 CY Ash Matrix Excavation, D-4H Dozer, Light Material 90 HP With Blade, 150" Push, 60 CY/HOU ..........ccccoeuiivinieiiinciceees 1.89

For > 50,000 To 100,000, Deduct -0.06
For > 100,000 To 200,000, Deduct -0.11
For > 200,000 To 500,000, Deduct -0.17
For > 500,000 To 1,000,000, Deduct -0.23
For > 1,000,000, Deduct -0.28
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02

02 60

Existing Conditions
Contaminated Site Material Removal

02 66

Landfill Construction and Storage

&NJPA

National Joint Powers Alliance®

MINOR
CSI_UOM DESCRIPTION

TOTAL DIRECT DEMOLITION
UNIT COST UNIT COST

02 66 13 00-0009

02 66 13 00-0010

02 66 13 00-0011

02 66 13 00-0012

02 66 13 00-0013

02 66 13 00-0014

02 66 13 00-0015

02 66 13 00-0016

02 66 13 00-0017

02 66 13 00-0018

02 66 13 00-0019

02 66 13 00-0020

02 66 13 00-0021

02 66 13 00-0022

02 66 13 00-0023

CY  Ash Matrix Excavation, D-5H Dozer, Light Material 120 HP With Blade, 150" Push, 85 CY/Hour...
For > 50,000 To 100,000, Deduct
For > 100,000 To 200,000, Deduct
For > 200,000 To 500,000, Deduct
For > 500,000 To 1,000,000, Deduct
For > 1,000,000, Deduct

For > 50,000 To 100,000, Deduct
For > 100,000 To 200,000, Deduct
For > 200,000 To 500,000, Deduct
For > 500,000 To 1,000,000, Deduct
For > 1,000,000, Deduct

For > 50,000 To 100,000, Deduct
For > 100,000 To 200,000, Deduct
For > 200,000 To 500,000, Deduct
For > 500,000 To 1,000,000, Deduct
For > 1,000,000, Deduct

For > 50,000 To 100,000, Deduct
For > 100,000 To 200,000, Deduct
For > 200,000 To 500,000, Deduct
For > 500,000 To 1,000,000, Deduct
For > 1,000,000, Deduct

For > 50,000 To 100,000, Deduct
For > 100,000 To 200,000, Deduct
For > 200,000 To 500,000, Deduct
For > 500,000 To 1,000,000, Deduct
For > 1,000,000, Deduct

CY Ash Matrix Excavation, D-10 Dozer, Light Material 700 HP With U-Blade, 150' Push, 495 CY/Hour ...
For > 50,000 To 100,000, Deduct
For > 100,000 To 200,000, Deduct
For > 200,000 To 500,000, Deduct
For > 500,000 To 1,000,000, Deduct
For > 1,000,000, Deduct

Ash Matrix Excavation With Dozer 2 66 13 00-0005)

CY  Ash Matrix Excavation, D-6D Dozer, Light Material 140 HP With Blade, 150' Push, 115 CY/Hour..............

CY Ash Matrix Excavation, D-7G Dozer, Light Material 200 HP With U-Blade, 150" Push, 185 CY/Hour..........

CY Ash Matrix Excavation, D-8L Dozer, Light Material 335 HP With U-Blade, 150' Push, 290 CY/Hour ..........

CY Ash Matrix Excavation, D-9L Dozer, Light Material 460 HP With U-Blade, 150' Push, 375 CY/Hour ..........

.1.42

-0.09
-0.13
-0.17
-0.21

........................... 131

-0.04
-0.08
-0.12
-0.16
-0.20

........................... 0.89

-0.03
-0.05
-0.08
-0.11
-0.13

........................... 0.77

-0.02
-0.05
-0.07
-0.09
-0.12

........................... 0.58

-0.02
-0.03
-0.05
-0.07
-0.09
.0.49

-0.04
-0.06
-0.07

Note: Dozing distance averages > 150' to 300" push, 50 min/hour, +5% grade, average operator and material

conversion factors. Pushed to stockpile area.

For > 50,000 To 100,000, Deduct
For > 100,000 To 200,000, Deduct
For > 200,000 To 500,000, Deduct
For > 500,000 To 1,000,000, Deduct
For > 1,000,000, Deduct

For > 50,000 To 100,000, Deduct
For > 100,000 To 200,000, Deduct
For > 200,000 To 500,000, Deduct
For > 500,000 To 1,000,000, Deduct
For > 1,000,000, Deduct

For > 50,000 To 100,000, Deduct
For > 100,000 To 200,000, Deduct
For > 200,000 To 500,000, Deduct
For > 500,000 To 1,000,000, Deduct
For > 1,000,000, Deduct

CY  Ash Matrix Excavation, D-6D Dozer, Light Material 140 HP With Blade, 55 CY/Hour, 300" Push...
For > 50,000 To 100,000, Deduct
For > 100,000 To 200,000, Deduct
For > 200,000 To 500,000, Deduct
For > 500,000 To 1,000,000, Deduct
For > 1,000,000, Deduct

For > 50,000 To 100,000, Deduct
For > 100,000 To 200,000, Deduct
For > 200,000 To 500,000, Deduct
For > 500,000 To 1,000,000, Deduct
For > 1,000,000, Deduct

For > 50,000 To 100,000, Deduct
For > 100,000 To 200,000, Deduct
For > 200,000 To 500,000, Deduct
For > 500,000 To 1,000,000, Deduct
For > 1,000,000, Deduct

For > 50,000 To 100,000, Deduct
For > 100,000 To 200,000, Deduct
For > 200,000 To 500,000, Deduct
For > 500,000 To 1,000,000, Deduct
For > 1,000,000, Deduct

For > 50,000 To 100,000, Deduct
For > 100,000 To 200,000, Deduct
For > 200,000 To 500,000, Deduct
For > 500,000 To 1,000,000, Deduct
For > 1,000,000, Deduct

copyright 2012 The Gordian Group, Inc.

CY Ash Matrix Excavation, D-3B Dozer, Light Material 65 HP With Blade, 12.5 CY/Hour, 300' Push...............

CY Ash Matrix Excavation, D-4H Dozer, Light Material 90 HP With Blade, 24 CY/Hour, 300" Push..................

CY Ash Matrix Excavation, D-5H Dozer, Light Material 120 HP With Blade, 35 CY/Hour, 300' Push................

CY  Ash Matrix Excavation, D-7G Dozer, Light Material 200 HP With Blade, 100 CY/Hour, 300' Push .............

CY  Ash Matrix Excavation, D-8L Dozer, Light Material 335 HP With U-Blade, 145 CY/Hour, 300' Push ..........

CY  Ash Matrix Excavation, D-9L Dozer, Light Material 460 HP With U-Blade, 195 CY/Hour, 300' Push ..........

CY Ash Matrix Excavation, D-10 Dozer, Light Material 700 HP With U-Blade, 275 CY/Hour, 300" Push ..........

........................... 9.34

-0.28
-0.56
-0.84
-1.12
-1.40

........................... 5.66

-0.17
-0.34
-0.51
-0.68
-0.85

........................... 3.46

-0.10
-0.21
-0.31
-0.42
-0.52

-0.08
-0.16
-0.25
-0.33
-0.41

........................... 194

-0.06
-0.12
-0.17
-0.23
-0.29

........................... 153

-0.05
-0.09
-0.14
-0.18
-0.23

........................... 111

-0.03
-0.07
-0.10
-0.13
-0.17

........................... 0.87

-0.03
-0.05
-0.08
-0.10
-0.13
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Existing Conditions 02
Contaminated Site Material Removal 02 60 S
1 Landfill Construction and Storage 02 66

Mational Joint Powers Alliance*

MINOR TOTAL DIRECT DEMOLITION
CSI_UOM DESCRIPTION UNIT COST UNIT COST

02 66 13 00-0024 Ash Matrix Excavation With Dozer 266 13 00-0005)

Note: Dozing distance averages > 300' to 450' push, 50 min/hour, +5% grade, average operator and material
conversion factors. Pushed to stockpile area.

02 66 1300-0025 CY Ash Matrix Excavation, D-7G Dozer, Light Material 215 HP With U-Blade, 75 CY/Hour, 450" PUSh .........ccccovviiiiininciies 221
For > 50,000 To 100,000, Deduct -0.07
For > 100,000 To 200,000, Deduct -0.13
For > 200,000 To 500,000, Deduct -0.20
For > 500,000 To 1,000,000, Deduct -0.27
For > 1,000,000, Deduct -0.33
02 66 1300-0026 CY Ash Matrix Excavation, D-8L Dozer, Light Material 335 HP With U-Blade, 105 CY/Hour, 450" Push .........c.cccccooiviiininnnnn. 211
For > 50,000 To 100,000, Deduct -0.06
For > 100,000 To 200,000, Deduct -0.13
For > 200,000 To 500,000, Deduct -0.19
For > 500,000 To 1,000,000, Deduct -0.25

For > 1,000,000, Deduct
02 66 13 00-0027 CY Ash Matrix Excavation, D-9L Dozer, Light Material 460 HP With U-Blade, 145 CY/Hour, 450" Push
For > 50,000 To 100,000, Deduct
For > 100,000 To 200,000, Deduct
For > 200,000 To 500,000, Deduct
For > 500,000 To 1,000,000, Deduct
For > 1,000,000, Deduct

02 66 1300-0028 CY Ash Matrix Excavation, D-10 Dozer, Light Material 700 HP With U-Blade, 185 CY/Hour, 450" Push .........c.cccccooiiiiininnnnne 1.30
For > 50,000 To 100,000, Deduct -0.04
For > 100,000 To 200,000, Deduct -0.08
For > 200,000 To 500,000, Deduct -0.12
For > 500,000 To 1,000,000, Deduct -0.16
For > 1,000,000, Deduct -0.20

02 66 13 00-0029 Ash Matrix Excavation With Scraper ez es 13 000005

Note: Choose scraper capacity and cycle time.

02 66 13 00-0030 Self Propelled Scraper Capacity 9 BCY (266 13 000029)

02 66 1300-0031 CY  Ash Matrix With Push Loaded Self Propelled Scraper 9 BCY, 9 Cycles Per Hour. e 2.56
For > 50,000 To 100,000, Deduct -0.08
For > 100,000 To 200,000, Deduct -0.15
For > 200,000 To 500,000, Deduct -0.23
For > 500,000 To 1,000,000, Deduct -0.31
For > 1,000,000, Deduct -0.38
02 66 1300-0032 CY  Ash Matrix With Push Loaded Self Propelled Scraper 9 BCY, 13.5 Cycles Per HOU...........cccoiiiiiiiiiieseiceeeieieeeeeeee 1.69
For > 50,000 To 100,000, Deduct -0.05
For > 100,000 To 200,000, Deduct -0.10
For > 200,000 To 500,000, Deduct -0.15
For > 500,000 To 1,000,000, Deduct -0.20
For > 1,000,000, Deduct -0.25

02 66 13 00-0033 Self Propelled Scraper Capacity 16 BCY (s 13000029

02 66 1300-0034 CY Ash Matrix With Push Loaded Self Propelled Scraper 16 BCY, 4.5 Cycles Per HOUT..........cc.coouiriiiiiniinieiesieeesie e 4.22
For > 50,000 To 100,000, Deduct -0.13
For > 100,000 To 200,000, Deduct -0.25
For > 200,000 To 500,000, Deduct -0.38
For > 500,000 To 1,000,000, Deduct -0.51
For > 1,000,000, Deduct -0.63
02 66 1300-0035 CY Ash Matrix With Push Loaded Self Propelled Scraper 16 BCY, 6 CycCles Per HOUT...........c.cceriiriiniiniinieieseeeesie e 2.81
For > 50,000 To 100,000, Deduct -0.08
For > 100,000 To 200,000, Deduct -0.17
For > 200,000 To 500,000, Deduct -0.25
For > 500,000 To 1,000,000, Deduct -0.34
For > 1,000,000, Deduct -0.42
02 66 1300-0036 CY  Ash Matrix With Push Loaded Self Propelled Scraper 16 BCY, 9 Cycles Per HOU............ccccuviiiiiiiiiiinieeieeseieeeeeeeees 1.87
For > 50,000 To 100,000, Deduct -0.06
For > 100,000 To 200,000, Deduct -0.11
For > 200,000 To 500,000, Deduct -0.17
For > 500,000 To 1,000,000, Deduct -0.22
For > 1,000,000, Deduct -0.28
02 66 13 00-0037 CY  Ash Matrix With Push Loaded Self Propelled Scraper 16 BCY, 13.5 Cycles Per HOUN............cccoeiiiiniiiinieiieiceieeeeee 1.24
For > 50,000 To 100,000, Deduct -0.04
For > 100,000 To 200,000, Deduct -0.07
For > 200,000 To 500,000, Deduct -0.11
For > 500,000 To 1,000,000, Deduct -0.15
For > 1,000,000, Deduct -0.19

02 66 13 00-0038 Self Propelled Scraper Capacity 25 BCY (0 ss 1300.0029)

02 66 1300-0039 CY Ash Matrix With Push Loaded Self Propelled Scraper 25 BCY, 4.5 Cycles Per HOUF..........cc.cooueiiiiiniinicieseeeese e 2.22
For > 50,000 To 100,000, Deduct -0.07
For > 100,000 To 200,000, Deduct -0.13
For > 200,000 To 500,000, Deduct -0.20
For > 500,000 To 1,000,000, Deduct -0.27
For > 1,000,000, Deduct -0.33
September 2012 copyright 2012 The Gordian Group, Inc.
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02 Existing Conditions
S 02 60 Contaminated Site Material Removal
02 66 Landfill Construction and Storage 1

National Joint Powers Alliance®

MINOR TOTAL DIRECT DEMOLITION
CSI _UOM DESCRIPTION UNIT COST UNIT COST

02 66 1300-0040 CY  Ash Matrix With Push Loaded Self Propelled Scraper 25 BCY, 6 Cycles Per Hour
For > 50,000 To 100,000, Deduct
For > 100,000 To 200,000, Deduct
For > 200,000 To 500,000, Deduct
For > 500,000 To 1,000,000, Deduct
For > 1,000,000, Deduct

.1.89

02 66 1300-0041 CY  Ash Matrix With Push Loaded Self Propelled Scraper 25 BCY, 9 Cycles Per HOUT............ccooiiiiiiininicinenecieeseeeeiesneeeiees 1.25
For > 50,000 To 100,000, Deduct -0.04
For > 100,000 To 200,000, Deduct -0.08
For > 200,000 To 500,000, Deduct -0.11
For > 500,000 To 1,000,000, Deduct -0.15
For > 1,000,000, Deduct -0.19
02 66 1300-0042 CY Ash Matrix With Push Loaded Self Propelled Scraper 25 BCY, 13.5 Cycles Per HOUS .........cccooouiriiiiirinieiisieseseeeseeiees 0.83
For > 50,000 To 100,000, Deduct -0.02
For > 100,000 To 200,000, Deduct -0.05
For > 200,000 To 500,000, Deduct -0.07
For > 500,000 To 1,000,000, Deduct -0.10
For > 1,000,000, Deduct -0.12

02 66 13 00-0043 Self Propelled Scraper Capacity 35 BCY (265 1300.0029)

02 66 1300-0044 CY Ash Matrix With Push Loaded Self Propelled Scraper 35 BCY, 4.5 Cycles Per HOUN...........cccooiiiiininiiineiciseseeeeeeeeceees 1.94
For > 50,000 To 100,000, Deduct -0.06
For > 100,000 To 200,000, Deduct -0.12
For > 200,000 To 500,000, Deduct -0.17
For > 500,000 To 1,000,000, Deduct -0.23
For > 1,000,000, Deduct -0.29

02 66 1300-0045 CY Ash Matrix With Push Loaded Self Propelled Scraper 35 BCY, 6 Cycles Per Hour
For > 50,000 To 100,000, Deduct
For > 100,000 To 200,000, Deduct
For > 200,000 To 500,000, Deduct
For > 500,000 To 1,000,000, Deduct
For > 1,000,000, Deduct
02 66 1300-0046 CY Ash Matrix With Push Loaded Self Propelled Scraper 35 BCY, 9 Cycles Per Hour
For > 50,000 To 100,000, Deduct
For > 100,000 To 200,000, Deduct
For > 200,000 To 500,000, Deduct
For > 500,000 To 1,000,000, Deduct
For > 1,000,000, Deduct
02 66 13 00-0047 CY  Ash Matrix With Push Loaded Self Propelled Scraper 35 BCY, 13.5 Cycles Per Hour
For > 50,000 To 100,000, Deduct
For > 100,000 To 200,000, Deduct
For > 200,000 To 500,000, Deduct
For > 500,000 To 1,000,000, Deduct
For > 1,000,000, Deduct

02 66 13 00-0048 Self Propelled Scraper Capacity 43 BCY (25 13 00.0029)

02 66 1300-0049 CY Ash Matrix With Push Loaded Self Propelled Scraper 43 BCY, 4.5 Cycles Per HOUF..........cciiiiiiiiiirinieseeeeeseeseeieees 1.49
For > 50,000 To 100,000, Deduct -0.04
For > 100,000 To 200,000, Deduct -0.09
For > 200,000 To 500,000, Deduct -0.13
For > 500,000 To 1,000,000, Deduct -0.18
For > 1,000,000, Deduct -0.22
02 66 13 00-0050 CY  Ash Matrix With Push Loaded Self Propelled Scraper 43 BCY, 6 Cycles Per HOUT............ccooiiiiiiininiiineneeeeeseeeeieeeeeeiees 1.17
For > 50,000 To 100,000, Deduct -0.04
For > 100,000 To 200,000, Deduct -0.07
For > 200,000 To 500,000, Deduct -0.11
For > 500,000 To 1,000,000, Deduct -0.14
For > 1,000,000, Deduct -0.18
02 66 1300-0051 CY  Ash Matrix With Push Loaded Self Propelled Scraper 43 BCY, 9 Cycles Per HOUT............cceoiiiiiiniinicineeceeeseeeeieseceeiees 0.78
For > 50,000 To 100,000, Deduct -0.02
For > 100,000 To 200,000, Deduct -0.05
For > 200,000 To 500,000, Deduct -0.07
For > 500,000 To 1,000,000, Deduct -0.09
For > 1,000,000, Deduct -0.12
02 66 1300-0052 CY  Ash Matrix With Push Loaded Self Propelled Scraper 43 BCY, 13.5 Cycles Per HOUT...........ccooiiiiiniincniiseseeeeeesceees 0.52
For > 50,000 To 100,000, Deduct -0.02
For > 100,000 To 200,000, Deduct -0.03
For > 200,000 To 500,000, Deduct -0.05
For > 500,000 To 1,000,000, Deduct -0.06
For > 1,000,000, Deduct -0.08

02 66 13 00-0053 Ash Matrix Excavation With Excavator ez es 12 oo-0005)

Note: Includes loading into truck, hauling and placement.

02 66 13 00-0054 CY Ash Matrix Excavate, Load, Haul And Place Soil At LANTill............ccuviiiiiiiiiiieicciie ettt et aaaaa e e eaaens 2.55
For > 50,000 To 100,000, Deduct -0.08
For > 100,000 To 200,000, Deduct -0.15
For > 200,000 To 500,000, Deduct -0.23
For > 500,000 To 1,000,000, Deduct -0.31
For > 1,000,000, Deduct -0.38

02 66 23 Secure Landfill Construction s
02 66 23 00-0001 Secure Burial Cell Construction ez sz
02 66 23 00-0002 Polymeric Liner And Cover System oz ss 2s oo

copyright 2012 The Gordian Group, Inc. September 2012
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Existing Conditions

02

Contaminated Site Material Removal 02 60
Landfill Construction and Storage 02 66
National Joint Powers Alliance®
MINOR TOTAL DIRECT DEMOLITION
CSI UOM DESCRIPTION UNIT COST UNIT COST

02 66 23 00-0003

02 66 23 00-0004
02 66 23 00-0005
02 66 23 00-0006
02 66 23 00-0007
02 66 23 00-0008
02 66 23 00-0009
02 66 23 00-0010
02 66 23 00-0011
02 66 23 00-0012

02 66 23 00-0013

02 66 23 00-0014
02 66 23 00-0015

02 66 23 00-0016

02 66 23 00-0017
02 66 23 00-0018
02 66 23 00-0019
02 66 23 00-0020
02 66 23 00-0021
02 66 23 00-0022
02 66 23 00-0023
02 66 23 00-0024
02 66 23 00-0025

02 66 23 00-0026

02 66 23 00-0027
02 66 23 00-0028
02 66 23 00-0029

02 66 23 00-0030
02 66 23 00-0031

02 66 23 00-0032
02 66 23 00-0033
02 66 23 00-0034
02 66 23 00-0035
02 66 23 00-0036
02 66 23 00-0037
02 66 23 00-0038
02 66 23 00-0039

02 66 23 00-0040

02 66 23 00-0041

02 66 23 00-0042
02 66 23 00-0043

02 66 23 00-0044
02 66 23 00-0045

02 66 23 00-0046
02 66 23 00-0047
02 66 23 00-0048
02 66 23 00-0049
02 66 23 00-0050
02 66 23 00-0051
02 66 23 00-0052
02 66 23 00-0053
02 66 23 00-0054

02 66 23 00-0055

02 66 23 00-0056
02 66 23 00-0057
02 66 23 00-0058
02 66 23 00-0059
02 66 23 00-0060
02 66 23 00-0061
02 66 23 00-0062
02 66 23 00-0063
02 66 23 00-0064
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SF
SF

SF
SF
SF

TON
TON
TON
TON
TON
TON

TON

Very Low Density Polyethylene e es 23 000002

20 Mil Very Low Density Polyethylene Liner..
30 Mil Very Low Density Polyethylene Liner..
40 Mil Very Low Density Polyethylene Liner..
50 Mil Very Low Density Polyethylene Liner..
60 Mil Very Low Density Polyethylene Liner..
70 Mil Very Low Density Polyethylene Liner..
80 Mil Very Low Density Polyethylene Liner..
90 Mil Very Low Density Polyethylene Liner.. 4
100 Mil Very Low Density POIYEtRYIENE LINET ........c.oouiiiiiiiitiieiiiieieie ettt sttt e e eneee 5.13

Chlorosulfonated POIyethylene (02 66 23 00-0002)

36 Ml HYPAION LINET ...ttt h et b £t ekt £ et h et h ek et e bt et et eh b et e e es e et e en e atene 1.72
A5 Mil HYPAION LINET ..ttt ettt et e et e et b4t £ 0ot ettt et eb e et et et e et et eb e et eneneanean 1.80

Polyvinyl Chloride (PVC) ez es 23 000002

20 Mil Polyvinyl Chloride Liner 0.31
30 Mil Polyvinyl Chloride Liner 0.46
40 Mil Polyvinyl Chloride Liner 0.58
50 Mil Polyvinyl Chloride Liner 0.72
60 Mil Polyvinyl Chloride Liner 0.88
70 Mil Polyvinyl Chloride Liner 1.03
80 Mil Polyvinyl Chloride Liner 1.16
90 Mil Polyvinyl Chloride Liner . 1.28
100 Mil POIYVINYI CHIOTOE LIMET ...ttt ettt ettt s etttk e e st et e et eteen e atene 1.45

Rough Textured High Density Polyethylene oz ss 2s 000002

Note: Greatly increases slope stability.
40 Mil High Density Polyethylene Liner
60 Mil High Density Polyethylene Liner
80 Mil High Density Polyethylene Liner

Soil And Admixed Liner And COVer (2 ss 23 00-0001)

Soil/Bentonite Liners (02 66 23 00-0030)

Note: Low contaminant resistant is for caps. Medium resists 10,000 PPM salts. High resists salts to 100,000

PPM.
High Efficiency/Low Contaminant Resistant Bentonite
High Contaminant Resistant Bentonite Resists Salts Up To 100,000 PPM
Contaminant Resistant Bentonite Tank Farm Liners - (Chemical Storage)
90 BBL Yield Bentonite No Contamination Resistance
125 BBL Yield Bentonite No Contamination Resistance
180 BBL Yield Bentonite No Contamination Resistance
Liner/Cap Installed - Cost Per 6 Lift - 4 LB/SF Bentonite
High Efficiency/Medium Contaminant Resistant Bentonite

Geocomposite Lining Systems oz es 23 00.000)

Polypropylene/Bentonite Sandwich Sheets ez s 2s 000010

SF
SF

CWT Clay/Sand With Boulders, 76" - 120" Slurry Wall Excavation,

GAL
Ccy
Ccy

1/4" Thick Geocomposite Installed On Soil Or Aggregate Base
1/4" Thick Geocomposite Installed On Polymeric Base

Liner And Dike SUpport(ozeezaoo-wm)

GeOgrldS (02 66 23 00-0044)
Note: Composite grip layer matting is used to hold topsoil with low cohesive strength over flexible liners.
Biaxial, 9.8' x 164’ Rolls Tensile Modulus = 14,000 LB/SF
Biaxial, 13.1' x 164' Rolls Tensile Modulus = 14,000 LB/SF
Biaxial, 9.8' x 164' Rolls Tensile Modulus = 18,500 LB/SF
Biaxial, 13.1' x 164' Rolls Tensile Modulus = 18,500 LB/SF
Uniaxial, 4.3' x 98' Rolls Tensile Modulus = 50,000 LB/SF
Uniaxial, 3.3' x 98' Rolls Tensile Modulus = 100,000 LB/SF
Uniaxial, 4.3' x 98' Rolls Tensile Modulus = 100,000 LB/SF
Uniaxial, 4.3' x 98' Rolls Tensile Modulus = 130,000 LB/SF
Composite Grip Layer Mat - Nylon Geomatrix/PVC Coated Polyester

Slurry Wall Installation ez es 2

Level And Compact Working Surface
Construct Dike For Mixing Basin
Normal Soil, 26" - 75" Slurry Wall EXCaVALION.........c.ccuerieiiirieieeieieeeeeeeeeee e
Clay/Sand With Boulders, 26" - 75" Slurry Wall Excavation
Normal Soil, 76" - 120" Slurry Wall EXCaVALION...........cooveiiirieieereieseeeeeeeieseeenes

Slurry Mixing, Hydration, And Placement, Per Gallon
Soil, Bentonite Backfill Mixing
Backfill Slurry Wall Trench, 1000" Average Haul DiStance ............cccvvereiiinerininenneennes
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02 Existing Conditions
02 60 Contaminated Site Material Removal
02 66 Landfill Construction and Storage 1

National Joint Powers Alliance®
MINOR TOTAL DIRECT DEMOLITION
CSI_UOM DESCRIPTION UNIT COST UNIT COST

.0.08

02 66 23 00-0065 SF  Cleanup And Re-Grade Working SUIMaCE .........ccooirieiriiriiiiiicieieeee e

02 80 Facility Remediation,

02 81 Transportation And Disposal Of Hazardous Materials .«
02 81 00 00-0001 Subcontracted Shipping Of Hazardous Waste ez

02 81 00 00-0002 MI Transport 80, 55-Gallon Drums Of Solid Hazardous Waste
02 81 00 00-0003 MI  Transport 20 CY Bulk Solid Hazardous Waste
02 81 00 00-0004 Ml  Transport 18 Ton Bulk Solid Hazardous Waste
02 81 00 00-0005 MI  Transport 5000 Gallon Bulk Sludge/ Liquid Hazardous Waste

.8.24

.8.24
.9.42

02 81 00 00-0006 Hazardous Material Disposal cze

02 81 00 00-0007 GAL Drain Hazardous (PCB) Oil Filled Equipment And Dispose In Approved CONAINET ............cciiireiiinieiseneeeseseeeeeeseeeeees 7.77
Note: Includes handling of container and disposal at approved site.
02 81 00 00-0008 CF Hazardous (PCB) Oil Filled Equipment Disposal At APProVEd SIte ..........eeiuiiiiriieieieeie ettt 52.52

Note: Includes handling of equipment and disposal at approved site. Excludes draining of PCB contaminated oil
prior to disposal.

02 82 Asbestos Remediation .«

Note: Tasks include materials, equipment (e.g. ladders, high volume vacuum with sound suppression system where required, etc.),
mobilization, preparation, critical barriers (e.g. electrical outlets, registers, windows, etc.), signage, removal, clean-up, vacuuming,
transportation for up to 25 miles, disposal, personnel health monitoring, negative air, fees, documentation and other associated costs
necessary for the complete abatement and disposal of the ACM in accordance with EPA, OSHA, and local regulations. Where types
of ACM are listed by quantity, the quantity of the entire project, not a particular work area, is to be used in determining which task
applies. For certain types of work, there are tasks with a unit of measure of EA for a quantity of less than 10 LF or SF (10 LF to 20 LF
for ACM pipe insulation), followed by a series of tasks for other quantities. For those tasks the contractor will be paid the first task with
a unit of measure of EA, plus an additional task to arrive at the appropriate quantity for the project. See CSI section 01 74 19 00-0028
for hauling in excess of 25 miles to transfer or disposal site, 02 81 00 00-0000 for hauling in excess of 25 miles to transfer or disposal
site, 02 89 00 00-0002 for solid isolation barriers, 02 89 00 00-0016 for plastic sheeting for containment construction, 02 89 00 00-
0023 for decontamination chambers.

02 82 00 00-0001 Pipe And Pipe Fittings Insulation, Asbestos Abatement And Disposal ez
02 82 00 00-0002 Pipe Insulation, Asbestos Abatement And Disposal ez s2 o000

Note: Diameter is outer size of insulation. Treat fittings as additional linear feet of insulation.

02 82 00 00-0003 Up To 6" Diameter Pipe Insulation, Asbestos Abatement And Disposal c2s200

00-0002)
See CSl section 02 82 00 00-0017 for projects with less than 10 LF.
02 82 0000-0004 EA 10 To 20 LF, Up To 6" Diameter Pipe Insulation, Asbestos Abatement And Disposal
02 82 00 00-0005 LF >20To 250 LF, Up To 6" Diameter Pipe Insulation, Asbestos Abatement And Disposal
02 82 00 00-0006 LF >250 To 500 LF, Up To 6" Diameter Pipe Insulation, Asbestos Abatement And Disposal
02 82 00 00-0007 LF >500 To 2,500 LF, Up To 6" Diameter Pipe Insulation, Asbestos Abatement And Disposal
02 82 00 00-0008 LF >2,500 To 10,000 LF, Up To 6" Diameter Pipe Insulation, Asbestos Abatement And Disposal
0282 0000-0009 LF >10,000 LF, Up To 6" Diameter Pipe Insulation, Asbestos Abatement And Disposal

02 82 00 00-0010 >6" Diameter Pipe Insulation, Asbestos Abatement And Disposal c2e2 00000002
See CSl section 02 82 00 00-0017 for projects with less than 10 LF.
02 82 0000-0011 EA 10 To 20 LF, >6" Diameter Pipe Insulation, Asbestos Abatement And Disposal
02820000-0012 LF >20To 250 LF, >6" Diameter Pipe Insulation, Asbestos Abatement And Disposal
0282 0000-0013 LF >250 To 500 LF, >6" Diameter Pipe Insulation, Asbestos Abatement And Disposal
02 82 0000-0014 LF >500 To 2,500 LF, >6" Diameter Pipe Insulation, Asbestos Abatement And Disposal
02 82 0000-0015 LF >2,500 To 10,000 LF, >6" Diameter Pipe Insulation, Asbestos Abatement And Disposal
02 82 0000-0016 LF >10,000 LF, >6" Diameter Pipe Insulation, Asbestos Abatement And Disposal

02 82 00 00-0017 Glove Bag Method, Pipe Insulation, Asbestos Abatement And Disposal czs2 0
00-0002)
Note: Solid isolation barriers and plastic sheeting for containment construction (except on floor) are not required
for glove bag projects unless required by local codes.
02 82 0000-0018 EA Glove Bag For First 3 LF Pipe Insulation, Asbestos Abatement And Disposal
0282 0000-0019 LF 4 To 20 LF Additional Glove Bag Work for Pipe Insulation
02 82 0000-0020 LF 21 To 250 LF Additional Glove Bag Work for Pipe Insulation
0282 0000-0021 LF 251 To 500 LF Additional Glove Bag Work for Pipe Insulation
02 82 0000-0022 LF Over 500 LF Additional Glove Bag Work for Pipe Insulation

02 82 00 00-0023 Other Thermal Insulation, Asbestos Abatement And Disposal e«

02 82 00 00-0024 Other Thermal Insulation, Up To 3" Thickness, Asbestos Abatement And

D Isposal (02 82 00 00-0023)

Note: e.g. duct, boiler, tank, etc.
02 82 0000-0025 EA Up To 10 SF, Up To 3" Thickness Thermal Insulation, Asbestos Abatement And Disposal ....
02 82 0000-0026 SF >10 To 500 SF, Up To 3" Thickness Thermal Insulation, Asbestos Abatement And Disposal.
02 82 00 00-0027 SF >500 To 2,500 SF, Up To 3" Thickness Thermal Insulation, Asbestos Abatement And Disposal
02 82 00 00-0028 SF >2,500 To 10,000 SF, Up To 3" Thickness Thermal Insulation, Asbestos Abatement And Disposal.
02 82 0000-0029 SF >10,000 SF, Up To 3" Thickness Thermal Insulation, Asbestos Abatement And Disposal...

02 82 00 00-0030 Surfacing Material, Asbestos Abatement And Disposal c:s»
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Existing Conditions 02
Facility Remediation 02 80 S
| Asbestos Remediation 02 82
National Joint Powers Alliance®
MINOR TOTAL DIRECT DEMOLITION
CSI UOM DESCRIPTION UNIT COST UNIT COST

02 82 00 00-0031

02 82 00 00-0032
02 82 00 00-0033
02 82 00 00-0034
02 82 00 00-0035
02 82 00 00-0036

02 82 00 00-0037

02 82 00 00-0038
02 82 00 00-0039
02 82 00 00-0040
02 82 00 00-0041
02 82 00 00-0042

02 82 00 00-0043

02 82 00 00-0044
02 82 00 00-0045
02 82 00 00-0046
02 82 00 00-0047
02 82 00 00-0048
02 82 00 00-0049

02 82 00 00-0050
02 82 00 00-0051
02 82 00 00-0052
02 82 00 00-0053
02 82 00 00-0054
02 82 00 00-0055

02 82 00 00-0056

02 82 00 00-0057
02 82 00 00-0058
02 82 00 00-0059
02 82 00 00-0060
02 82 00 00-0061

02 82 00 00-0062

02 82 00 00-0063
02 82 00 00-0064
02 82 00 00-0065
02 82 00 00-0066
02 82 00 00-0067

02 82 00 00-0068
02 82 00 00-0069

02 82 00 00-0070

02 82 00 00-0071
02 82 00 00-0072

02 82 00 00-0073
02 82 00 00-0074

02 82 00 00-0075

02 82 00 00-0076
02 82 00 00-0077
02 82 00 00-0078
02 82 00 00-0079
02 82 00 00-0080
02 82 00 00-0081

02 82 00 00-0082

02 82 00 00-0083
02 82 00 00-0084
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Fireproofing, Asbestos Abatement And Disposal sz 00000030

Note: Exposed surface area, includes associated overspray.
EA Up To 10 SF, Fireproofing, Asbestos Abatement And DiSposal ...........c.cccvevveriiiiininiienieiees
SF  >10 To 500 SF, Fireproofing, Asbestos Abatement And Disposal
SF  >500 To 2,500 SF, Fireproofing, Asbestos Abatement And Disposal
SF  >2,500 To 10,000 SF, Fireproofing, Asbestos Abatement And Disposal ..
SF  >10,000 SF, Fireproofing, Asbestos Abatement And Disposal

Acoustical Plaster, Asbestos Abatement And Disposal ez sz 00000030

Note: Remove surface coat from brown coat or remove entire assembly, including lathe and finish materials.
EA Up To 10 SF, Acoustical Plaster, Asbestos Abatement And Disposal
SF  >10 To 500 SF, Acoustical Plaster, Asbestos Abatement And Disposal
SF  >500 To 2,500 SF, Acoustical Plaster, Asbestos Abatement And Disposal
SF  >2,500 To 10,000 SF, Acoustical Plaster, Asbestos Abatement And Disposal
SF  >10,000 SF, Acoustical Plaster, Asbestos Abatement And Disposal

Gypsum Wall Board, Asbestos Abatement And Disposal e s2 0 oo-00s0)

EA  Up To 10 SF, Gypsum Wall Board, Asbestos Abatement And Disposal
SF  >10 To 500 SF, Gypsum Wall Board, Asbestos Abatement And Disposal
SF  >500 To 2,500 SF, Gypsum Wall Board, Asbestos Abatement And Disposal
SF  >2,500 To 10,000 SF, Gypsum Wall Board, Asbestos Abatement And Disposal
SF  >10,000 To 50,000 SF, Gypsum Wall Board, Asbestos Abatement And Disposal
SF  >50,000 SF, Gypsum Wall Board, Asbestos Abatement And Disposal

Stucco, Asbestos Abatement And Disposal ez s2 0 00000

EA  Up To 10 SF, Stucco, Asbestos Abatement And Disposal
SF  >10 To 500 SF, Stucco, Asbhestos Abatement And Disposal
SF  >500 To 2,500 SF, Stucco, Asbestos Abatement And DiSPOSal...........ccevreerieineiniiiieieeiiens

SF  >2,500 To 10,000 SF, Stucco, Asbestos Abatement And DiSPOSal ............ccceeirerierininenieineens
SF  >10,000 SF, Stucco, Asbestos Abatement And Disposal

Spray On Acoustical Ceiling, Asbestos Abatement And Disposal e2s2 00 000020

EA  Up To 10 SF, Spray On Acoustical Ceiling, Asbestos Abatement And Disposal
SF  >10 To 500 SF, Spray On Acoustical Ceiling, Asbestos Abatement And Disposal

SF  >500 To 2,500 SF, Spray On Acoustical Ceiling, Asbestos Abatement And Disposal.....
SF  >2,500 To 10,000 SF, Spray On Acoustical Ceiling, Asbestos Abatement And Disposal
SF  >10,000 SF, Spray On Acoustical Ceiling, Asbestos Abatement And Disposal

Plywood, Asbestos Abatement And Disposal czs2 00000050

EA  Up To 10 SF, Plywood, Asbestos Abatement And Disposal
SF  >10 To 500 SF, Plywood, Asbestos Abatement And Disposal
SF  >500 To 2,500 SF, Plywood, Asbestos Abatement And Disposal
SF  >2,500 To 10,000 SF, Plywood, Asbestos Abatement And Disposal
SF  >10,000 SF, Plywood, Asbestos Abatement And Disposal

Flooring Material, Asbestos Abatement And Disposal czs
Floor Tile, Linoleum, Carpet Or Base, Asbestos Abatement And Disposal
82 00 00-0068)

Floor Tile Or Linoleum, Asbestos Abatement And Disposal s 00000069
Note: Single layer or first of multiple layers.

EA  Up To 10 SF, Single Layer Or First Of Multiple Layers, Floor Tile Or Linoleum, Asbestos Abatement And Disposal......... 481.92
SF  >10 To 500 SF, Single Layer Or First Of Multiple Layers, Floor Tile Or Linoleum, Asbestos Abatement And
[ DI oo LT | OSSO ST PP P P PP P PTPRPPRPPPN 4.93
For Each Additional Layer, Add 1.23
SF  >500 To 2,500 SF, Single Layer Or First Of Multiple Layers, Floor Tile Or Linoleum, Asbestos Abatement And
[ D71 o To LT | TSSOSO PSSP PS P TO PP PRPOPPSUPTPPPPPION 3.08
For Each Additional Layer, Add 0.77
SF  >2,500 To 10,000 SF, Single Layer Or First Of Multiple Layers, Floor Tile Or Linoleum, Asbestos Abatement And
[ B ES o TeLT | OSSOSO T PO PO PP PPTPPRURPPRPPON 1.77
For Each Additional Layer, Add 0.44
SF  >10,000 SF, Single Layer Or First Of Multiple Layers, Floor Tile Or Linoleum, Asbestos Abatement And Disposal .............. 1.06
For Each Additional Layer, Add 0.27

Carpet, Asbestos Abatement And Disposal czz2 00 00.00s9)

EA  Up To 10 SF, Non-Friable Carpet, Asbestos Abatement And Disposal
SF  >10 To 500 SF, Non-Friable Carpet, Asbestos Abatement And Disposal

SF  >500 To 2,500 SF, Non-Friable Carpet, Asbestos Abatement And Disposal
SF  >2,500 To 10,000 SF, Non-Friable Carpet, Asbestos Abatement And Disposal
SF  >10,000 SF, Non-Friable Carpet, Asbestos Abatement And Disposal

Wall Or Cove Base, Asbestos Abatement And Disposal ez ez o0 o0-00es)

Note: Up to 12".
EA Up To 10 LF, Wall Base And Mastic, Asbestos Abatement ANd DiSPOSAI ...........ccueerueriiuiiiiniiiiisieiee et 180.72
LF  >10 To 100 LF, Wall Base And Mastic, Asbestos Abatement And DiSPOSAL...........cuiiuiriiiiiriiriiniieiese e 3.21
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02 Existing Conditions

02 80 Facility Remediation
02 82 Asbestos Remediation

N
o

&NJPA

National Joint Powers Alliance®

MINOR TOTAL DIRECT DEMOLITION
CS|_UOM_DESCRIPTION UNIT COST ___ UNIT COST
0282 0000-0085 LF >100 To 500 LF, Wall Base And Mastic, Asbestos Abatement And Disposal TR .1.92
0282 0000-0086 LF >500 To 2,500 LF, Wall Base And Mastic, Asbestos Abatement And Disposal .1.20
02 82 00 00-0087 LF >2,500 LF, Wall Base And Mastic, Asbestos Abatement ANd DISPOSAL...........cc.ecuririiiiiriiniiiieseeeee e 0.85
02 82 00 00-0088 Mastic, Asbestos Abatement And Disposal ez s2 000005
Note: Applies to bottom layer only, if multiple layers. Non hydrocarbon with pine, citrus or no odor.
0282 0000-0089 EA Up To 10 SF, Mastic, Ashestos Abatement ANG DISPOSA ........c.ceuiuruiriiriiuirierieieteeteieeee ettt ee et eee e aees 481.92
Note: Applies to bottom layer only if multiple layers.
02820000-0090 SF >10 To 500 SF, Mastic, Ashestos Abatement And Disposal
Note: Applies to bottom layer only if multiple layers.
0282 0000-0091 SF >500 To 2,500 SF, Mastic, Asbestos Abatement AN DISPOSA.........cccuiruiriiriiiierii ettt saeenennes 0.61
Note: Applies to bottom layer only if multiple layers.
0282 0000-0092 SF >2,500 To 10,000 SF, Mastic, Asbestos Abatement ANd DISPOSAL.........c.ccuiririiriiiieieeie et nees 0.42
Note: Applies to bottom layer only if multiple layers.
02 82 0000-0093 SF >10,000 SF, Mastic, Asbestos Abatement AN DISPOSAL .........cc.ueuiruiriiriiiiieie ettt ettt e sseeteaseenenees 0.21
Note: Applies to bottom layer only if multiple layers.
02 82 00 00-0094 Hardwood Flooring System With Asbestos Barrier Paper Backing,
Asbestos Abatement And Disposal ez 00 00-00es)
Note: Includes finish wood, asbestos barrier paper, cleanup of sub-wood floor, fasteners, wood fillers and
protection of clean crawl space from contamination.
0282 0000-0095 EA Up To 10 SF, Hardwood Flooring System With Asbestos Barrier Paper Backing, Asbestos Abatement And
[ DI LT | TSSOSO U TSP U RO PPUT PP PP PPRPPTUPIN 481.92
02 82 0000-0096 SF >10 To 500 SF, Hardwood Flooring System With Asbestos Barrier Paper Backing, Asbestos Abatement And
D111 | RSSO SRRSO PP P TP UPUPTPPTPPRPROR 5.69
02 82 00 00-0097 SF >500 To 2,500 SF, Hardwood Flooring System With Asbestos Barrier Paper Backing, Asbestos Abatement And
DI LT | TSSOSO S PSP P UPTUPTOPTPPTPPRPRION 4.16
02 82 0000-0098 SF >2,500 To 10,000 SF, Hardwood Flooring System With Asbestos Barrier Paper Backing, Asbestos Abatement
And Disposal 3.25
0282 0000-0099 SF >10,000 SF, Hardwood Flooring System With Asbestos Barrier Paper Backing, Asbestos Abatement And
D7 o Lo LT | TP ST U SO U PSP RSO PPSPPPOUPTPPPOPPIPONY 2.53

02 82 00 00-0100
02 82 00 00-0101

02 82 00 00-0102

02 82 00 00-0103
02 82 00 00-0104

02 82 00 00-0105
02 82 00 00-0106
02 82 00 00-0107

02 82 00 00-0108

02 82 00 00-0109

02 82 00 00-0110
02 82 00 00-0111
02 82 00 00-0112
02 82 00 00-0113
02 82 00 00-0114

02 82 00 00-0115

02 82 00 00-0116

02 82 00 00-0117
02 82 00 00-0118

02 82 00 00-0119

02 82 00 00-0120

02 82 00 00-0121

02 82 00 00-0122

02 82 00 00-0123

copyright 2012 The Gordian Group, Inc.

Roofing, Asbestos Abatement And Disposal ez

Built-Up Tar And Felt Roofing, Asbestos Abatement And Disposal ez 000100

Note: Includes paint, flashing, sheet metal, insulation, pitch pockets, etc.
Up To 2" Average Thickness, Built-Up Tar And Felt Roofing, Asbestos
Abatement And Disposal (02 82 00 00-0101)

EA Up To 125 SF, Up To 2" Average Thickness, Built-Up Tar And Felt Roofing, Asbestos Abatement And Disposal............. 481.92
SF  >125To 1,000 SF, Up To 2" Average Thickness, Built-Up Tar And Felt Roofing, Asbestos Abatement And
D1 oo LT | OSSOSO PP PP PP UPTUPOPTPPTPPRORION 3.85
SF  >1,000 To 5,000 SF, Up To 2" Average Thickness, Built-Up Tar And Felt Roofing, Asbestos Abatement And
D1 T LT | ST TSSOSO PSPPSR PS PP PP UPPPTPPTPPRPRIOR 3.08
SF  >5,000 To 10,000 SF, Up To 2" Average Thickness, Built-Up Tar And Felt Roofing, Asbestos Abatement And
D7 o Lo LT | TP ST U SO U PSP RSO PPSPPPOUPTPPPOPPIPONY 2.46
SF  >10,000 To 20,000 SF, Up To 2" Average Thickness, Built-Up Tar And Felt Roofing, Asbestos Abatement And
Disposal
SF  >20,000 SF, Up To 2" Average Thickness, Built-Up Tar And Felt Roofing, Asbestos Abatement And Disposal
>2" Average Thickness, Built-Up Tar And Felt Roofing, Asbestos
Abatement And Disposal (02 82 00 00-0101)
EA  Up To 110 SF, >2" Average Thickness, Built-Up Tar And Felt Roofing, Asbestos Abatement And Disposal .....................
SF  >110 To 1,000 SF, >2" Average Thickness, Built-Up Tar And Felt Roofing, Asbestos Abatement And Disposal
SF  >1,000 To 5,000 SF, >2" Average Thickness, Built-Up Tar And Felt Roofing, Asbestos Abatement And Disposal..
SF  >5,000 To 10,000 SF, >2" Average Thickness, Built-Up Tar And Felt Roofing, Asbestos Abatement And Disposal...
SF  >10,000 To 20,000 SF, >2" Average Thickness, Built-Up Tar And Felt Roofing, Asbestos Abatement And
Disposal
SF  >20,000 SF, >2" Average Thickness, Built-Up Tar And Felt Roofing, Asbestos Abatement And Disposal
Shingles And Felt Roofing, Asbestos Abatement And Disposal ez 2 000100
Shingles And Felt Roofing, Asbestos Abatement And Disposal ez s2 0oco116)
EA  Up To 125 SF, Shingles And Felt Roofing, Asbestos Abatement And DiSPOSa ...........cccuiriiiiiriiiiiirieieie e 481.92
Note: Single or first of multiple layers.
SF  >125 To 1,000 SF, Shingles And Felt Roofing, Asbestos Abatement And DiSPOSAl...........cc.covreririiiriiinireieesee e 3.86
Note: Single or first of multiple layers.
For Each Additional Layer, Add 0.97
SF  >1,000 To 5,000 SF, Shingles And Felt Roofing, Asbestos Abatement And DiSPOSAL...........cccoeoieiriiriiinieieineseieeseeeees 3.08
Note: Single or first of multiple layers.
For Each Additional Layer, Add 0.77
SF  >5,000 To 10,000 SF, Shingles And Felt Roofing, Asbestos Abatement And DiSPOSal.........cc.cevueruiriririiiieniieiesesesieeeeeens 2.46

For Each Additional Layer, Add

Note: Single or first of multiple layers.

SF  >10,000 To 20,000 SF, Shingles And Felt Roofing, Asbestos Abatement And Disposal
Note: Single or first of multiple layers.
For Each Additional Layer, Add 0.46
SF  >20,000 SF, Shingles And Felt Roofing, Asbestos Abatement And Disposal............ccccceevveriaiennnns ...1.39
Note: Single or first of multiple layers.
For Each Additional Layer, Add 0.35
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| Asbestos Remediation 02 82
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MINOR TOTAL DIRECT DEMOLITION
CSI_UOM DESCRIPTION UNIT COST UNIT COST

02 82 00 00-0124 Roof Penetration Mastic, Asbestos Abatement And Disposal czz2 00000100

0282 0000-0125 EA Up To 10 SF, Roof Penetration Mastic, Asbestos Abatement And DiSPOSal ..........ccueouiiieriiiirieeieie e 120.48
0282 0000-0126 SF >10 To 50 SF, Roof Penetration Mastic, Asbestos Abatement And Disposal.............ccccovevverrenenns ...1.50
02 82 0000-0127 SF >50 To 100 SF, Roof Penetration Mastic, Asbestos Abatement And Disposal .1.24
0282 0000-0128 SF >100 To 250 SF, Roof Penetration Mastic, Asbestos Abatement And Disposal .1.00
02820000-0129 SF >250 SF, Roof Penetration Mastic, Asbestos Abatement ANd DISPOSAL............ccueiruiriiiiiiriiiiirei e 0.72

02 82 00 00-0130 Asbestos-Cement Products, Asbestos Abatement And Disposal ez
02 82 00 00-0131 Interior Asbestos-Cement Board, Asbestos Abatement And Disposal czz o000

0130)
Note: Includes detachment of mounted objects before removal.

0282 0000-0132 EA Up To 10 SF, Interior Asbestos-Cement Board, Asbestos Abatement And DiSPOSal ..........ccccevueriiiiirieniniiiiseeeseeees 481.92
Note: Includes detachment of mounted objects before removal.

02 82 0000-0133 SF >10 To 500 SF, Interior Asbestos-Cement Board, Asbestos Abatement And DiSPOSal..........ccceeeueririerieiienieiese e 4.93
Note: Includes detachment of mounted objects before removal.

0282 0000-0134 SF >500 To 2,500 SF, Interior Asbestos-Cement Board, Asbestos Abatement And DiSPOSal.........cc.ceveierieiieniiiicnieieseeeeas 2.46
Note: Includes detachment of mounted objects before removal.

0282 0000-0135 SF >2,500 To 10,000 SF, Interior Asbestos-Cement Board, Asbestos Abatement And DiSPOSal...........cccoevereriiiienieieenieienens 1.97

Note: Includes detachment of mounted objects before removal.
02820000-0136 SF >10,000 SF, Interior Asbestos-Cement Board, Asbestos Abatement And Disposal..
Note: Includes detachment of mounted objects before removal.

.. 171

02 82 00 00-0137 Exterior Asbestos-Cement Board, Asbestos Abatement And Disposal czs2 0000

0130)
0282 0000-0138 EA Up To 10 SF, Exterior Asbestos-Cement Board, Asbestos Abatement And Disposal
0282 0000-0139 SF >10 To 500 SF, Exterior Ashestos-Cement Board, Asbestos Abatement And Disposal
02 82 0000-0140 SF >500 To 2,500 SF, Exterior Ashbestos-Cement Board, Asbestos Abatement And Disposal.......
02 82 0000-0141 SF >2,500 To 10,000 SF, Exterior Asbestos-Cement Board, Asbestos Abatement And Disposal..
02 82 0000-0142 SF >10,000 SF, Exterior Asbestos-Cement Board, Asbestos Abatement And Disposal..

02 82 00 00-0143 Up To 12" Diameter Asbestos-Cement Pipe, Asbestos Abatement And

Dlsposal (02 82 00 00-0130)
02820000-0144 EA UpTo10LF, Up To 12" Diameter Ashestos-Cement Pipe, Asbestos Abatement And Disposal
0282 0000-0145 LF >10To 100 LF, Up To 12" Diameter Asbestos-Cement Pipe, Asbestos Abatement And Disposal ..
0282 0000-0146 LF >100 To 250 LF, Up To 12" Diameter Asbestos-Cement Pipe, Asbestos Abatement And Disposal ...
02 82 00 00-0147 LF >250 To 500 LF, Up To 12" Diameter Asbestos-Cement Pipe, Asbestos Abatement And Disposal ...

0282 0000-0148 LF >500 To 2,500 LF, Up To 12" Diameter Asbestos-Cement Pipe, Asbestos Abatement And Disposal ... ....10.40
0282 0000-0149 LF >2,500 To 10,000 LF, Up To 12" Diameter Asbestos-Cement Pipe, Asbestos Abatement And Disposal ............cccceevenennne 7.80
02 82 0000-0150 LF >10,000 LF, Up To 12" Diameter Asbestos-Cement Pipe, Asbestos Abatement And DiSPOSal............cccvevvereriieniiiiieninieneens 7.62
02 82 00 00-0151 Exterior Transite Siding, Asbestos Abatement And Disposal c2s2 e ooo1a0)
0282 0000-0152 EA Up To 125 SF, Exterior Transite Siding, Asbestos Abatement And Disposal e 481.92
Note: Single or first of multiple layers.
02 82 0000-0153 SF >125 To 1,000 SF, Exterior Transite Siding, Asbestos Abatement And Disposal ...3.86
Note: Single or first of multiple layers.
0282 0000-0154 SF >1,000 To 5,000 SF, Exterior Transite Siding, Asbestos Abatement And Disposal ..3.08
Note: Single or first of multiple layers.
0282 0000-0155 SF >5,000 To 10,000 SF, Exterior Transite Siding, Asbestos Abatement And DiSPOSal..........c.ccurirueiiiriireneieieeeeeeeeee 2.46
Note: Single or first of multiple layers.
0282 0000-0156 SF >10,000 To 20,000 SF, Exterior Transite Siding, Asbestos Abatement And Disposal e 1.85
Note: Single or first of multiple layers.
02 82 00 00-0157 SF  >20,000 SF, Exterior Transite Siding, Asbestos Abatement And DiSPOSAL...........ccuririiiiiriiiiirieieiese e 1.39
Note: Single or first of multiple layers.
02 82 00 00-0158 Asbestos Contaminated Debris, Asbestos Abatement And Disposal ez
02 82 00 00-0159 Asbestos Contaminated Dust And Minor Debris Collection In All Areas,
Asbestos Abatement And Disposal ez 00000158
Note: For non-attic/crawl space surface cleaning including walls, floors, equipment, and furniture.
0282 0000-0160 EA Up To 10 SF, Asbestos Contaminated Dust And Minor Debris Collection In All Areas, Asbestos Abatement And
D1y oo LT | OSSOSO OSSP TS PSP POSPTPRPOPPTPPRPOPPRPOTNY 240.95
0282 0000-0161 SF >10 To 100 SF, Asbestos Contaminated Dust And Minor Debris Collection In All Areas, Asbestos Abatement And
DIISPOSAN. .ttt ket £ ekt R e h £ R £ h 8o R e k£ E e £ h £ e £ eh £ R et Rk et et ket et et ettt e et ereanen 0.59
0282 0000-0162 SF >100 To 500 SF, Asbestos Contaminated Dust And Minor Debris Collection In All Areas, Asbestos Abatement
And Disposal 0.35
0282 0000-0163 SF >500 To 1,000 SF, Asbestos Contaminated Dust And Minor Debris Collection In All Areas, Asbestos Abatement
And Disposal 0.28
0282 0000-0164 SF >1,000 SF, Asbestos Contaminated Dust And Minor Debris Collection In All Areas, Asbestos Abatement And
[ B ES o TeLT= | OSSP T TP U PO PP PPPPTPRPPRPPPN 0.24
02 82 00 00-0165 Asbestos Contaminated Bulk Debris And Dust Collection In Attic And Crawl
Spaces, Asbestos Abatement And Disposal ezs2 0 coo1ss
0282 0000-0166 EA Up To 10 SF, Up To 4" Thick, Asbestos Contaminated Bulk Debris And Dust Collection In Attic And Craw!
Spaces, Asbestos Abatement AN DISPOSA ......c..ciuriuiiiiieiie ettt ettt ettt et be e e e ete et et e esneteannenteans 692.75
September 2012 copyright 2012 The Gordian Group, Inc.
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02 Existing Conditions

02 80 Facility Remediation
02 82 Asbestos Remediation

&NJPA

National Joint Powers Alliance®

MINOR

TOTAL DIRECT

CSI_UOM DESCRIPTION UNIT COST

DEMOLITION
UNIT COST

02 82 00 00-0167

02 82 00 00-0168

02 82 00 00-0169

02 82 00 00-0170

02 82 00 00-0171

02 82 00 00-0172

02 82 00 00-0173

02 82 00 00-0174

02 82 00 00-0175

02 82 00 00-0176

02 82 00 00-0177

02 82 00 00-0178

02 82 00 00-0179

02 82 00 00-0180

02 82 00 00-0181

02 82 00 00-0182

02 82 00 00-0183

SF  >10 To 100 SF, Up To 4" Thick, Asbestos Contaminated Bulk Debris And Dust Collection In Attic And Crawl

Spaces, Asbestos ADAtEMENt ANG DISPOSAL........ccuuiuiriiitiaii ittt ettt ettt et e bt es et e ase e be e st e b e ebeesbesteasnenneanee 12.05
For Batt Insulation Removal, Add 2.00
For Encapsulated Soil, Add 1.00
For Work In Restricted Working Space, Add 1.00
SF  >100 To 250 SF, Up To 4" Thick, Asbestos Contaminated Bulk Debris And Dust Collection In Attic And Crawl
Spaces, Asbestos Abatement And Disposal 8.13
For Batt Insulation Removal, Add 2.00
For Encapsulated Soil, Add 1.00
For Work In Restricted Working Space, Add 1.00
SF  >250 To 500 SF, Up To 4" Thick, Asbestos Contaminated Bulk Debris And Dust Collection In Attic And Crawl
Spaces, Asbestos Abatement And Disposal 6.03
For Batt Insulation Removal, Add 2.00
For Encapsulated Soil, Add 1.00
For Work In Restricted Working Space, Add 1.00
SF  >500 To 2,500 SF, Up To 4" Thick, Asbestos Contaminated Bulk Debris And Dust Collection In Attic And Crawl
Spaces, Asbestos Abatement And Disposal 4.82
For Batt Insulation Removal, Add 2.00
For Encapsulated Soil, Add 1.00
For Work In Restricted Working Space, Add 1.00
SF  >2,500 To 10,000 SF, Up To 4" Thick, Asbestos Contaminated Bulk Debris And Dust Collection In Attic And
Crawl Spaces, Asbestos Abatement ANd DISPOSAL..........c..euiiuiiiuiiiiiiiiieiee ettt aneae 4.22
For Batt Insulation Removal, Add 2.00
For Encapsulated Soil, Add 1.00
For Work In Restricted Working Space, Add 1.00
SF  >10,000 SF, Up To 4" Thick, Asbestos Contaminated Bulk Debris And Dust Collection In Attic And Crawl Spaces,
Asbestos Abatement And Disposal ...3.61
For Batt Insulation Removal, Add 2.00
For Encapsulated Soil, Add 1.00
For Work In Restricted Working Space, Add 1.00
SF  >10To 100 SF, >4" To 7" Thick, Asbestos Contaminated Bulk Debris And Dust Collection In Attic And Crawl
Spaces, Asbestos ADAtEMENt ANG DISPOSAL........ccutiuiriiitirii ittt ettt ettt e bt es et e ase et e e te e b e abe e b e sbeasnenseanne 23.94
For Batt Insulation Removal, Add 2.00
For Encapsulated Soil, Add 1.00
For Work In Restricted Working Space, Add 1.00
SF  >100 To 250 SF, >4" To 7" Thick, Asbestos Contaminated Bulk Debris And Dust Collection In Attic And Crawl
Spaces, Asbestos ADAtEMENt ANG DISPOSAL........ccuuiuiaiiiierie ittt ettt ettt e bt es e et e aseesbe e st et e ebeesbesteasnenneanes 15.97
For Batt Insulation Removal, Add 2.00
For Encapsulated Soil, Add 1.00
For Work In Restricted Working Space, Add 1.00

SF  >250 To 500 SF, >4" To 7" Thick, Asbestos Contaminated Bulk Debris And Dust Collection In Attic And Crawl
Spaces, Asbestos Abatement And Disposal...
For Batt Insulation Removal, Add
For Encapsulated Soil, Add
For Work In Restricted Working Space, Add
SF  >500 To 2,500 SF, >4" To 7" Thick, Asbestos Contaminated Bulk Debris And Dust Collection In Attic And Crawl

Spaces, Asbestos Abatement And Disposal 9.58
For Batt Insulation Removal, Add 2.00
For Encapsulated Soil, Add 1.00
For Work In Restricted Working Space, Add 1.00
SF  >2,500 To 10,000 SF, >4" To 7" Thick, Asbestos Contaminated Bulk Debris And Dust Collection In Attic And
Crawl Spaces, Asbestos Abatement ANd DISPOSAL..........c.ceuiruiiiuiriiiiiiieieii ettt aneas 8.15
For Batt Insulation Removal, Add 2.00
For Encapsulated Soil, Add 1.00
For Work In Restricted Working Space, Add 1.00
SF  >10,000 SF, >4" To 7" Thick, Asbestos Contaminated Bulk Debris And Dust Collection In Attic And Crawl Spaces,
Asbestos Abatement And Disposal 7.34
For Batt Insulation Removal, Add 2.00
For Encapsulated Soil, Add 1.00
For Work In Restricted Working Space, Add 1.00
SF >10To 100 SF, >7" To 12" Thick, Asbestos Contaminated Bulk Debris And Dust Collection In Attic And Crawl
Spaces, Asbestos Abatement ANG DISPOSAL.........cuuuiuiiuiriuiitiieiieieet ettt ettt ettt ettt ettt es et ee e ees 47.92
For Batt Insulation Removal, Add 2.00
For Encapsulated Soil, Add 1.00
For Work In Restricted Working Space, Add 1.00
SF  >100 To 250 SF, >7" To 12" Thick, Asbestos Contaminated Bulk Debris And Dust Collection In Attic And Crawl
Spaces, Asbestos ADAtEMENt ANG DISPOSAL........ccuuiuiiiiiirie ittt ettt ettt e bt es et e ese e be et e e s e ebeesbesteaseenbeanne 31.94
For Batt Insulation Removal, Add 2.00
For Encapsulated Soil, Add 1.00
For Work In Restricted Working Space, Add 1.00
SF  >250 To 500 SF, >7" To 12" Thick, Asbestos Contaminated Bulk Debris And Dust Collection In Attic And Crawl
Spaces, Asbestos ADAtEMENt ANG DISPOSAL........ccuuiuiiiitirie ettt ettt ettt e bt st et e e te et e et e e s e abeesbesteasnenbeanee 24.00
For Batt Insulation Removal, Add 2.00
For Encapsulated Soil, Add 1.00
For Work In Restricted Working Space, Add 1.00
SF  >500 To 2,500 SF, >7" To 12" Thick, Asbestos Contaminated Bulk Debris And Dust Collection In Attic And Crawl
Spaces, Asbestos ADAtEMENt ANG DISPOSAL........ecuuiiiiiitirie ittt ettt e e bt es et e ase e be e st e b e ebeesresbeasnenneanee 19.16
For Batt Insulation Removal, Add 2.00
For Encapsulated Soil, Add 1.00
For Work In Restricted Working Space, Add 1.00
SF  >2,500 To 10,000 SF, >7" To 12" Thick, Asbestos Contaminated Bulk Debris And Dust Collection In Attic And
Crawl Spaces, Asbestos Abatement ANd DISPOSAL..........c.ciuirieiiiriiiiieie ettt 16.29
For Batt Insulation Removal, Add 2.00
For Encapsulated Soil, Add 1.00
For Work In Restricted Working Space, Add 1.00
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Existing Conditions 02
Facility Remediation 02 80 S
| Asbestos Remediation 02 82
National Joint Powers Alliance®
MINOR TOTAL DIRECT DEMOLITION
CSI UOM DESCRIPTION UNIT COST UNIT COST

02 82 00 00-0184

02 82 00 00-0185

02 82 00 00-0186
02 82 00 00-0187
02 82 00 00-0188
02 82 00 00-0189
02 82 00 00-0190
02 82 00 00-0191
02 82 00 00-0192

02 82 00 00-0193

02 82 00 00-0194

02 82 00 00-0195

02 82 00 00-0196

02 82 00 00-0197

02 82 00 00-0198

02 82 00 00-0199

02 82 00 00-0200

02 82 00 00-0201

02 82 00 00-0202

02 82 00 00-0203
02 82 00 00-0204
02 82 00 00-0205

02 82 00 00-0206

02 82 00 00-0207
02 82 00 00-0208
02 82 00 00-0209
02 82 00 00-0210
02 82 00 00-0211
02 82 00 00-0212
02 82 00 00-0213

02 82 00 00-0214

02 82 00 00-0215
02 82 00 00-0216
02 82 00 00-0217
02 82 00 00-0218
02 82 00 00-0219
02 82 00 00-0220
02 82 00 00-0221

September 2012

SF  >10,000 SF, >7" To 12" Thick, Asbestos Contaminated Bulk Debris And Dust Collection In Attic And Crawl

Spaces, Asbestos Abatement AN DISPOSA .........couiiuiiuiiiiitiiieee ettt ettt e ettt ae et e e bt e s e ebe e e e ebeeneeateannenneas 14.66
For Batt Insulation Removal, Add 2.00
For Encapsulated Soil, Add 1.00
For Work In Restricted Working Space, Add 1.00

Asbestos Contaminated Debris, Ashestos Abatement And Disposal czs20000-

0158)
EA Up To 10 CF, Asbestos Contaminated Debris, Asbestos Abatement And Disposal.
CF >10 To 100 CF, Asbestos Contaminated Debris, Asbestos Abatement And Disposal .
CF  >100 To 250 CF, Asbestos Contaminated Debris, Asbestos Abatement And Disposal
CF  >250 To 500 CF, Asbestos Contaminated Debris, Asbestos Abatement And Disposal
CF  >500 To 2,500 CF, Asbhestos Contaminated Debris, Asbestos Abatement And Disposal
CF >2,500 To 10,000 CF, Asbestos Contaminated Debris, Asbestos Abatement And Disposal
CF  >10,000 CF, Asbestos Contaminated Debris, Asbestos Abatement And Disposal

Asbestos Contaminated Debris Collection In Attic And Crawl Spaces,

Asbestos Abatement And Disposal ez 00000159
EA Up To 10 CF, Asbestos Contaminated Debris Collection In Attic And Crawl Spaces, Asbestos Abatement And

Disposal
CF >10 To 100 CF, Asbestos Contaminated Debris Collection In Attic And Crawl Spaces, Asbestos Abatement And
DIISPIOSAL ..ttt h bkt et b e eat et e R £ £ R £ e e e R e e s e b £ SR e e R £ e R £ oA E £ e R e e £ e e £ e £ e h e et 4R e eas e bt e n e e bt enn e beeneereane 47.92
For Pipe Insulation Removal, Add 4.00
For Batt Insulation Removal, Add 2.00
For Duct Insulation Removal, Add 1.50
CF  >100 To 250 CF, Asbestos Contaminated Debris Collection In Attic And Crawl Spaces, Asbestos Abatement And
Disposal

For Pipe Insulation Removal, Add
For Batt Insulation Removal, Add
For Duct Insulation Removal, Add

CF  >250 To 500 CF, Asbestos Contaminated Debris Collection In Attic And Crawl Spaces, Asbestos Abatement And

DISPOSAL. ...ttt etttk E et e e E e e e £ h e E e e e h e R E £ R E £ e Rt b e et bttt ekttt b et e en et 24.00
For Pipe Insulation Removal, Add 4.00
For Batt Insulation Removal, Add 2.00
For Duct Insulation Removal, Add 1.50
CF >500 To 2,500 CF, Asbestos Contaminated Debris Collection In Attic And Crawl Spaces, Asbestos Abatement
And Disposal 19.16
For Pipe Insulation Removal, Add 4.00
For Batt Insulation Removal, Add 2.00
For Duct Insulation Removal, Add 1.50
CF >2,500 To 10,000 CF, Asbestos Contaminated Debris Collection In Attic And Crawl Spaces, Asbestos Abatement
And Disposal 16.29
For Pipe Insulation Removal, Add 4.00
For Batt Insulation Removal, Add 2.00
For Duct Insulation Removal, Add 1.50
CF  >10,000 CF, Asbestos Contaminated Debris Collection In Attic And Crawl Spaces, Asbestos Abatement And
[ B ES o ToLST- | OSSOSO OSSP P RS PTUPO PP 14.66
For Pipe Insulation Removal, Add 4.00
For Batt Insulation Removal, Add 2.00
For Duct Insulation Removal, Add 1.50

Other Asbestos Containing Materials, Asbestos Abatement And Disposal ¢
82)

30" To 36" Fire Door, Asbestos Abatement And Disposal 2 s 0000201
EA Up To 5 EA, 30" To 36" Fire Door, Asbestos Abatement And Disposal
EA >5To 20 EA, 30" To 36" Fire Door, Asbestos Abatement And Disposal
EA >20 EA, 30" To 36" Fire Door, Asbestos Abatement And Disposal

HVAC Duct Flexible Connector (Web Cloth), Asbestos Abatement And

Dlsposal (0282 00 00-0201)
EA  Up To 10 LF, HVAC Duct Flexible Connector (Web Cloth), Asbestos Abatement And DiSPosal..........cccccveverreiienieniennnns
LF  >10 To 50 LF, HVAC Duct Flexible Connector (Web Cloth), Asbestos Abatement And Disposal ...
LF  >50 To 100 LF, HVAC Duct Flexible Connector (Web Cloth), Asbestos Abatement And Disposal .
LF  >100 To 250 LF, HVAC Duct Flexible Connector (Web Cloth), Asbestos Abatement And Disposal
LF  >250 To 1,000 LF, HVAC Duct Flexible Connector (Web Cloth), Asbestos Abatement And Disposal
LF  >1,000 To 2,500 LF, HVAC Duct Flexible Connector (Web Cloth), Asbestos Abatement And Disposal
LF  >2,500 LF, HVAC Duct Flexible Connector (Web Cloth), Asbestos Abatement And Disposal ..

Grout, Asbestos Abatement And Disposal czs2 00000201

Note: e.g. flue grout.
EA Up To 10 LF, Grout, Asbestos Abatement And Disposal
LF  >10 To 50 LF, Grout, Asbestos Abatement And Disposal
LF  >50 To 100 LF, Grout, Asbestos Abatement And Disposal
LF  >100 To 250 LF, Grout, Asbestos Abatement And DiSPOSaAl ...........cecuerierieniinieniinienieaieniees
LF  >250 To 1,000 LF, Grout, Asbestos Abatement And Disposal
LF  >1,000 To 2,500 LF, Grout, Asbestos Abatement And Disposal
LF  >2,500 LF, Grout, Asbestos Abatement And Disposal
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02 Existing Conditions
02 80 Facility Remediation
0282  Asbestos Remediation |

National Joint Powers Alliance®

MINOR

TOTAL DIRECT DEMOLITION

CSI_UOM DESCRIPTION UNIT COST UNIT COST

02 82 00 00-0222

02 82 00 00-0223
02 82 00 00-0224
02 82 00 00-0225
02 82 00 00-0226
02 82 00 00-0227
02 82 00 00-0228
02 82 00 00-0229

02 82 00 00-0230

02 82 00 00-0231
02 82 00 00-0232
02 82 00 00-0233
02 82 00 00-0234
02 82 00 00-0235

02 82 00 00-0236

02 82 00 00-0237
02 82 00 00-0238
02 82 00 00-0239
02 82 00 00-0240

02 82 00 00-0241

02 82 00 00-0242

02 82 00 00-0243

02 82 00 00-0244
02 82 00 00-0245
02 82 00 00-0246
02 82 00 00-0247
02 82 00 00-0248
02 82 00 00-0249
02 82 00 00-0250

02 82 00 00-0251

02 82 00 00-0252
02 82 00 00-0253

02 82 00 00-0254

02 82 00 00-0255
02 82 00 00-0256
02 82 00 00-0257
02 82 00 00-0258
02 82 00 00-0259
02 82 00 00-0260
02 82 00 00-0261
02 82 00 00-0262
02 82 00 00-0263
02 82 00 00-0264
02 82 00 00-0265
02 82 00 00-0266
02 82 00 00-0267
02 82 00 00-0268
02 82 00 00-0269

Gaskets, Asbestos Abatement And Disposal 220000020

Note: e.g. rope, web cloth, flat.
EA  Up To 10 LF, Gaskets, Asbestos Abatement And Disposal
LF  >10 To 50 LF, Gaskets, Asbestos Abatement And Disposal
LF  >50 To 250 LF, Gaskets, Asbestos Abatement And Disposal
LF  >250 To 500 LF, Gaskets, Asbestos Abatement And Disposal
LF  >500 To 1,500 LF, Gaskets, Asbestos Abatement And Disposal
LF  >1,500 To 2,500 LF, Gaskets, Asbestos Abatement And Disposal .
LF  >2,500 LF, Gaskets, Asbestos Abatement And DiSPOSal..........c.ccerverieriieneniienienienieseeiens

Ceiling Tile Including Glue Removal, Asbestos Abatement And Disposal s
00 00-0201)
Note: e.g. grid, spline, or glued on; 12" x 12" to 2' x 4'.
EA  Up To 50 SF, Ceiling Tile Including Glue Removal, Asbestos Abatement And Disposal..
SF  >50 To 1,000 SF, Ceiling Tile Including Glue Removal, Asbestos Abatement And Disposal
SF  >1,000 To 2,500 SF, Ceiling Tile Including Glue Removal, Asbestos Abatement And Disposal
SF  >2,500 To 10,000 SF, Ceiling Tile Including Glue Removal, Asbestos Abatement And Disposal
SF  >10,000 SF, Ceiling Tile Including Glue Removal, Asbestos Abatement And Disposal

Nailed-On Ceiling Tile System With Asbestos Barrier Paper Backing,

Asbestos Abatement And Disposal czz2 00000201
Note: Includes ceiling tile, asbestos barrier paper, and furring strips.
EA  Up To 50 SF, Nailed-On Ceiling Tile System With Asbestos Barrier Paper Backing, Asbestos Abatement And

B ES T LT | TSSOSO PO U P PUT PP PP PPPPPTUPIN 481.92
SF  >50 To 1,000 SF, Nailed-On Ceiling Tile System With Asbestos Barrier Paper Backing, Asbestos Abatement And

DI ES T LT- | TSSOSO PSSP PO PP PPPPUPPPPPPOPN 10.24
SF  >1,000 To 2,500 SF, Nailed-On Ceiling Tile System With Asbestos Barrier Paper Backing, Asbestos Abatement

And Disposal 4.93
SF  >2,500 To 10,000 SF, Nailed-On Ceiling Tile System With Asbestos Barrier Paper Backing, Asbestos Abatement

And Disposal 3.33
SF  >10,000 SF, Nailed-On Ceiling Tile System With Asbestos Barrier Paper Backing, Asbestos Abatement And

DISPOSAI ..ttt et e h ke e e e a k£ h £ E £ e e a ek e R e R £ e R eE e R eE e ekt ek et et ket h et ettt et e en e ete e 2.84

Caulking, Ashestos Abatement And Disposal ez 00 000201

Caulking, Ashestos Abatement And Disposal czs2 00000242

EA  Up To 10 LF, Non Friable Asbestos Or PCB Contaminated Caulking, Asbestos Abatement And Disposal .............cccc.....
LF  >10 To 50 LF, Non Friable Asbestos Or PCB Contaminated Caulking, Asbestos Abatement And Disposal
LF  >50 To 100 LF, Non Friable Asbestos Or PCB Contaminated Caulking, Asbestos Abatement And Disposal
LF  >100 To 250 LF, Non Friable Ashestos Or PCB Contaminated Caulking, Asbestos Abatement And Disposal.
LF  >250 To 1,000 LF, Non Friable Asbestos Or PCB Contaminated Caulking, Asbestos Abatement And Disposal
LF  >1,000 To 2,500 LF, Non Friable Asbestos Or PCB Contaminated Caulking, Asbestos Abatement And Disposal..
LF  >2,500 LF, Non Friable Asbestos Or PCB Contaminated Caulking, Asbestos Abatement And Disposal

Asbestos Encapsulation (Lock-Down) s

SF  Asbestos Acrylic Encapsulation (LOCK-DOWN), PEF COAL..........ccuerueuiiuiiieiiitiieiieteateeesestetesesseitseeseeseesessese et ssessesessessesesseseasens 0.88
SF  Asbestos Binding Compound Encapsulant/Sealant, Per Coat Required ...1.05

Air Monitoring And Bulk Sampling, Asbestos Testing e«

Note: Testing tasks include packaging of sample for shipping, shipping to testing lab, chain of custody

documentation, analysis of sample, lab report, and sample disposal. Polarizing Light Microscope (PLM), Phase

Contrast Microscope (PCM), and Transmission Electron Microscope (TEM).
HR  Bulk Sampling Or Air Monitoring, Asbestos Testing
EA  (Bulk) PCM Test, Asbestos Testing
EA  (Bulk) PCM Test, 24 Hour Turnaround, Asbestos Testing...
EA  (Bulk) PCM Test, Rush Turnaround, Asbestos Testing
EA  (Bulk Point Counting) PLM Test, Asbestos Testing .
EA  (Bulk Point Counting) PLM Test, 24 Hour Turnaround, Asbestos Testing....
EA  (Bulk Point Counting) PLM Test, Rush Turnaround, Asbestos Testing
EA  (Bulk) TEM Test, Asbestos Testing
EA  (Bulk) TEM Test, 24 Hour Turnaround, Asbestos Testing
EA  (Air) PCM Test, Asbestos Testing
EA  (Air) PCM Test, 24 Hour Turnaround, Asbestos Testing
EA  (Air) PCM Test, Rush Turnaround, Asbestos Testing
EA  (Air) TEM Test, Asbestos Testing
EA  (Air) TEM Test, 24 Hour Turnaround, Asbestos Testing..........
EA  (Air) TEM Test, Rush Turnaround, Asbestos Testing

02 83 Lead Remediation .«

Note: Tasks include materials, equipment, mobilization, preparation, critical barriers (e.g. electrical outlets, registers, windows, etc.),
signage, removal, clean-up, vacuuming, transportation for up to 25 miles, disposal, personnel health monitoring, negative air,
documentation and other associated costs necessary for the complete removal and disposal of lead contaminated materials in
accordance with EPA and local regulations. Where types of Lead are listed by quantity, the quantity of the entire project, not a
particular work area, is to be used in determining which task applies. See CSI section 01 74 19 00-0028 for hauling in excess of 25
miles to transfer or disposal site, 02 89 00 00-0002 for solid isolation barriers, 02 89 00 00-0016 for plastic sheeting for containment
construction, 02 89 00 00-0023 for decontamination chambers.

028319 Lead-Based Paint Remediation s
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Existing Conditions

02

Facility Remediation 02 80
| Lead Remediation 02 83
National Joint Powers Alliance®
MINOR TOTAL DIRECT DEMOLITION
CSI UOM DESCRIPTION UNIT COST UNIT COST

02831913 Lead-Based Paint Abatement czss19

02 83 19 13-0001

02 83 19 13-0002
02 83 19 13-0003
02 83 19 13-0004
02 83 19 13-0005
02 83 19 13-0006
02 83 19 13-0007
02 83 19 13-0008
02 83 19 13-0009
02 83 19 13-0010

02 8319 13-0011

02 83 19 13-0012
02 83 19 13-0013
02 83 19 13-0014
02 83 19 13-0015
02 83 19 13-0016
02 83 19 13-0017
02 83 19 13-0018
02 83 19 13-0019
02 83 19 13-0020

02 83 19 13-0021

02 83 19 13-0022
02 83 19 13-0023
02 83 19 13-0024
02 83 19 13-0025
02 83 19 13-0026
02 83 19 13-0027
02 83 19 13-0028
02 83 19 13-0029
02 83 19 13-0030
02 83 19 13-0031
02 83 19 13-0032
02 83 19 13-0033
02 83 19 13-0034
02 83 19 13-0035
02 83 19 13-0036
02 83 19 13-0037
02 83 19 13-0038
02 83 19 13-0039
02 83 19 13-0040
02 83 19 13-0041
02 83 19 13-0042
02 83 19 13-0043
02 83 19 13-0044
02 83 19 13-0045
02 83 19 13-0046
02 83 19 13-0047
02 83 19 13-0048
02 83 19 13-0049
02 83 19 13-0050
02 83 19 13-0051
02 83 19 13-0052
02 83 19 13-0053
02 83 19 13-0054
02 83 19 13-0055
02 83 19 13-0056
02 83 19 13-0057
02 83 19 13-0058
02 83 19 13-0059
02 83 19 13-0060
02 83 19 13-0061
02 83 19 13-0062
02 83 19 13-0063
02 83 19 13-0064
02 83 19 13-0065
02 83 19 13-0066
02 83 19 13-0067
02 83 19 13-0068
02 83 19 13-0069
02 83 19 13-0070

02 83 19 13-0071

September 2012

EA
EA
EA
EA
EA
EA
EA
EA
EA

EA
EA
EA
EA
EA
EA
EA
EA
EA

Testing Material Of Lead Contamination czss 1013
Note: Includes report from certified/qualified personnel.
Test Existing Material For Lead, Up To 10 Tests
Test Existing Material For Lead, > 10 To 25 Tests
Test Existing Material For Lead, 26 To 50 Tests
Test Existing Material For Lead, 51 To 100 Tests
Test Existing Material For Lead, 101 To 150 Tests
Test Existing Material For Lead, 151 To 250 Tests
Test Existing Material For Lead, > 250 Tests
Lead Inspections Of Units
Lead Danger Sign 11.42

...43.64

Sampling And Testing czss 1919

Note: Includes taking sample, delivery to lab and lab fee.
XRF Lead Testing Including Technician, 3 Readings Per Surface ............cccccceovveniinencrninnns
TCLP Lead Test (5 Day Turnaround) And Lab FEe.........cceriiiiiiiiniiicieeceeeeeeees
Lead Air Samples (24 Hour Turn -Around) And Lab Fee
Lead Air Samples (Less Than 24 Hour Turnaround) And Lab Fee
Lead Wipe Samples (24 Hour Turn - Around) And Lab Fee
Lead Wipe Samples (3 Day Or Less Turnaround) And Lab Fee..
Lead Paint Chip Test (5 Day Turnaround) and Lab Fee
Lead Water Test (5 Day Turnaround) and Lab Fee...........ccceoiiiriininiiiiiicieeseceeees
Lead Soil Test (5 Day Turnaround) and Lab Fee

Chemical Stripping Of Lead Contaminated Material c2ss 1013

Note: Per 0.02" (20 mils) application. Manufacture recommended operating temperatures not to be below 50

degrees. Includes heat gun (where required) for follow up, waste handling, packing and all personnel blood work,

lab test fees and monitoring. Industrial coatings often contain other hazardous ingredients in addition to or in

place of lead. These might include, but are not be limited to, chromium, cadmium and mercury.
Balustrades, Simple, Chemical Stripping Of Lead Contaminated Material
Balustrades, Ornate, Chemical Stripping Of Lead Contaminated Material
Up To 6" Wide Baseboard, Chemical Stripping Of Lead Contaminated Material
>6" To 12" Wide Baseboard, Chemical Stripping Of Lead Contaminated Material
Brick, Concrete Block, Concrete, Chemical Stripping Of Lead Contaminated Material
Cabinets, Ornate, Chemical Stripping Of Lead Contaminated Material ...............ccccooveincnieinnns
Cabinets, Simple Design, Chemical Stripping Of Lead Contaminated Material
Ceilings, All, Chemical Stripping Of Lead Contaminated Material
Columns, Chemical Stripping Of Lead Contaminated Material
Cornice, Simple, Chemical Stripping Of Lead Contaminated Material
Cornice, Ornate, Chemical Stripping Of Lead Contaminated Material..............ccceeeiveieiieninns
Doors, One Side Flush, Chemical Stripping Of Lead Contaminated Material . ..6.
Doors, One Panel, Chemical Stripping Of Lead Contaminated Material.............c.ccuiiiiiiiiiiiiniieeseee e 6.77
Doors, Four Panel, Chemical Stripping Of Lead Contaminated Material ..1191
Electrical Devices, Chemical Stripping Of Lead Contaminated Material
Trim Or Frames, One Side, Chemical Stripping Of Lead Contaminated Material
Up To 2" Electrical Conduit, Chemical Stripping Of Lead Contaminated Material
Fence, Picket, Chemical Stripping Of Lead Contaminated Material
Floors, Wood, Chemical Stripping Of Lead Contaminated Material
Grilles, Ornate, Chemical Stripping Of Lead Contaminated Material
Grilles, Simple, Chemical Stripping Of Lead Contaminated Material
Hinges, Chemical Stripping Of Lead Contaminated Material
Up To 6" Diameter Hangers, Chemical Stripping Of Lead Contaminated Material
Up To 4" Diameter Pipes (Brush), Chemical Stripping Of Lead Contaminated Material
>4" To 8" Diameter Pipes (Brush), Chemical Stripping Of Lead Contaminated Material .
>8" To 12" Diameter Pipes (Brush), Chemical Stripping Of Lead Contaminated Material ..
>12" To 16" Diameter Pipes (Brush), Chemical Stripping Of Lead Contaminated Material
> 16" Diameter Pipes (Brush), Chemical Stripping Of Lead Contaminated Material, SF Of Surface Area
Up To 12 SF Radiators, Chemical Stripping Of Lead Contaminated Material
Shutters Front And Back Louvered, Up To 6', Chemical Stripping Of Lead Contaminated Material
Shutters Flat, Chemical Stripping Of Lead Contaminated Material
Siding, Chemical Stripping Of Lead Contaminated Material ...............cccueoiireiiniiiienicees
Soffit, Chemical Stripping Of Lead Contaminated Material..............ccoceeeiiineiinincniines
Steel, Flat Surfaces And Tanks Up To 12', Chemical Stripping Of Lead Contaminated Material
Steel Beams, Chemical Stripping Of Lead Contaminated Material
Trusses, Chemical Stripping Of Lead Contaminated Material
Walls, Wood, Chemical Stripping Of Lead Contaminated Material
Windows, One Side, 1/1 Light, Chemical Stripping Of Lead Contaminated Material
Windows, One Side, 2/2 Light, Chemical Stripping Of Lead Contaminated Material
Windows, One Side, 4/4 Light, Chemical Stripping Of Lead Contaminated Material
Windows, One Side, 6/6 Light, Chemical Stripping Of Lead Contaminated Material
Windows, One Side, 8/8 Light Chemical Stripping Of Lead Contaminated Material................cccc.c....
Windows, One Side, 10/10 Light, Chemical Stripping Of Lead Contaminated Material
Windows, One Side, 12/12 light Chemical Stripping Of Lead Contaminated Material
Windows, One Side, 14/14 Light, Chemical Stripping Of Lead Contaminated Material
Windows, One Side, 16/16 Light Chemical Stripping Of Lead Contaminated Material
Windows, One Side, 20/20 Light, Chemical Stripping Of Lead Contaminated Material
Metal Stair, Chemical Stripping Of Lead Contaminated Material
Metal Railing And Posts, Chemical Stripping Of Lead Contaminated Material
Note: The unit of measure "SF" is measured for 'Length x Height'. Work includes both sides of railing.
Ornate Railings, Chemical Stripping Of Lead Contaminated Material ..............c.couririiiririiiiseeesee e 5.44
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National Joint Powers Alliance®

MINOR TOTAL DIRECT DEMOLITION
CSI _UOM DESCRIPTION UNIT COST UNIT COST

02 8319 13-0072 Demolition Of Lead Contaminated Material c2ss 1915

Note: Includes waste handling, packing, all personnel blood work, lab test fees and monitoring. Industrial coatings

often contain other hazardous ingredients in addition to or in place of lead. These might include, but are not be

limited to, chromium, cadmium and mercury.
02 831913-0073 SF Ceiling Including Suspension System, Plaster, Lath, Demolition Of Lead Contaminated Material ..............ccccuveriiiienciinnns 1.44
02 831913-0074 SF Finished Plaster/Stucco, Leaving Wire Lath, Demolition Of Lead Contaminated Material .2.10
02 831913-0075 SF Suspended Acoustical Ceiling System, Including Tile, Demolition Of Lead Contaminated Material .. .0.84
028319 13-0076 SF  Acoustical Ceiling Tile, Demolition Of Lead Contaminated Material ... .0.54
02 8319 13-0077 SF  Metal Pan Grid System, Demolition Of Lead Contaminated Material...............ooouiriiiiniiiieriiei e 0.84
02 8319 13-0078 SF  Gypsum Board, Demolition Of Lead Contaminated Material
02831913-0079 EA Up To 2'x 4' Light Fixtures, Demolition Of Lead Contaminated Material
02831913-0080 EA >2'x4' Light Fixtures, Demolition Of Lead Contaminated Material .
02831913-0081 SF Partitions Non Load Bearing, Plaster, Lath And Studs, Demolition Of Lead Contaminated Material ...
02831913-0082 SF Partitions Non Load Bearing, Gypsum Board And Studs, Demolition Of Lead Contaminated Material ...
028319 13-0083 SF Lead Paint On Brick Or Concrete Block, Demolition Of Lead Contaminated Material
02 8319 13-0084 IN Drilling, Up To 1/2" Diameter In Lead Paint/Asbestos Material Per Inch Of Depth
028319 13-0085 IN Drilling, >1/2" To 1" Diameter In Lead Paint/Asbestos Material Per Inch Of Depth
02831913-0086 SF Balustrades And Railings, Demolition Of Lead Contaminated Material .
02831913-0087 LF Up To 6"Wide Baseboard, Demolition Of Lead Contaminated Material
02831913-0088 LF >6"To 12" Wide Baseboard, Demolition Of Lead Contaminated Material
02831913-0089 LF Base Shoe Molding, Demolition Of Lead Contaminated Material
02831913-0090 SF  Brick, Demolition Of Lead Contaminated Material .............cccccccoiiiiiiiiiiiiiniiiiccce
02831913-0091 SF Concrete Block, Demolition Of Lead Contaminated Material
02831913-0092 SF Concrete, Demolition Of Lead Contaminated Material
02831913-0093 LF Cabinets, Demolition Of Lead Contaminated Material
02831913-0094 SF Ceilings, Gypsum Board, Demolition Of Lead Contaminated Material
02831913-0095 SF Up To 12" Diameter Columns, Demolition Of Lead Contaminated Material
02831913-0096 SF Cornice, Demolition Of Lead Contaminated Material
02 831913-0097 EA Doors, Demolition Of Lead Contaminated Material..............cccccoevuiiiniiiiiniiiiicis
02 831913-0098 LF Door And Window Trim Or Frames, Demolition Of Lead Contaminated Material
02831913-0099 EA Electrical Devices, Demolition Of Lead Contaminated Material
02831913-0100 LF Up To 1" Diameter Electrical Conduit, Demolition Of Lead Contaminated Material
02831913-0101 LF >1"To 2" Diameter Electrical Conduit, Demolition Of Lead Contaminated Material
02831913-0102 SF Fence, Picket, Demolition Of Lead Contaminated Material
02831913-0103 SF Wood Floors, Demolition Of Lead Contaminated Material
02 831913-0104 SF  Grilles, Demolition Of Lead Contaminated Material
028319 13-0105 EA Hinges, Demolition Of Lead Contaminated Material
028319 13-0106 EA Up To 6" Diameter Hangers, Demolition Of Lead Contaminated Material .
02 831913-0107 LF Up To 2" Diameter Pipes, Demolition Of Lead Contaminated Material.............c.ccccceevvinenrenne.
02 831913-0108 LF >2"To 4" Diameter Pipes, Demolition Of Lead Contaminated Material
02831913-0109 LF >4"To 8" Diameter Pipes, Demolition Of Lead Contaminated Material
028319 13-0110 LF >8"To 12" Diameter Pipes, Demolition Of Lead Contaminated Material
02831913-0111 EA Radiators, Demolition Of Lead Contaminated Material
0283 1913-0112 EA Shutters And Louvered, Up To 6', Demolition Of Lead Contaminated Material
028319 13-0113 SF  Siding, Demolition Of Lead Contaminated Material
02831913-0114 SF Up To 12" Wide Soffit, Demolition Of Lead Contaminated Material
02831913-0115 SF  Steel, Flat Surfaces And Tanks Up To 12', Demolition Of Lead Contaminated Material
02831913-0116 SF  Steel Beams, Demolition Of Lead Contaminated Material
02 831913-0117 SF  Trusses, Demolition Of Lead Contaminated Material
02831913-0118 SF Walls, Wood, Demolition Of Lead Contaminated Material
02831913-0119 SF Windows, Demolition Of Lead Contaminated Material
02831913-0120 SF Metal Stair, Demolition Of Lead Contaminated Material
02831913-0121 LF Metal Railing And Posts, Demolition Of Lead Contaminated Material
02831913-0122 SF Plywood, Demolition Of Lead Contaminated Material
02831913-0123 SF  Planks (Various Sizes), Demolition Of Lead Contaminated Material
02831913-0124 SF Ceramic Tile, Walls Or Floor, Demolition Of Lead Contaminated Material ...
028319 13-0125 EA Metal Brackets Or Other Small Metal Shapes, Demolition Of Lead Contaminated Material
02831913-0126 SF  Ceramic Tile Block, Demolition Of Lead Contaminated Material
02 831913-0127 LF Metal Hand Rails, Demolition Of Lead Contaminated Material
02831913-0128 LF Metal Guard Rails, Demolition Of Lead Contaminated Material

02 83 19 13-0129 Wet Sanding Of Lead Contaminated Material czss 1015

028319 13-0130 SF Wet Sand/Scrape Of Lead Contaminated Material For Prep Before New Paint

02 8319 13-0131 Scrape And Sand Lead Paintessis13

028319 13-0132 SF Hand Scrape Lead Paint From Concrete Or MasONry SUMACES .........ccuiiiiiiiiiiiaieiieee ettt sae e nees 0.76
028319 13-0133 SF  Scrape Lead Paint, Repair And Sand Severely Damaged Drywall Surfaces . 0.79
028319 13-0134 SF Hand Scrape Lead Paint From Wood Surfaces
02831913-0135 SF Hand Scraping And Sanding Lead Paint From Metal Surfaces

02 8319 13-0136 Lead Abatement Encapsulation czss1s1s
Note: Can also be used for asbestos contaminated encapsulation. Spray applied application unless task
described otherwise.

02831913-0137 SF Balustrades, Lead Abatement ENCapsSulation .............cccoceiiirieiiiniiieeisieceeeseeeeee
02831913-0138 LF Up To 6" Wide, Baseboard, Lead Abatement Encapsulation
02831913-0139 LF >6"To 12" Wide, Baseboard, Lead Abatement Encapsulation
028319 13-0140 SF  Brick, Concrete Block, Concrete, Lead Abatement Encapsulation
02831913-0141 SF Ornate Cabinets, Lead Abatement ENCapSUlation ..............cceovreririninicineneeieeseeeeees

02831913-0142 SF  Simple Design Cabinets, Lead Abatement ENCapsulation ..............ccceereovrineneinencininnns
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02 831913-0143 SF  Drywall Ceilings, Lead Abatement Encapsulation
02831913-0144 SF Wood Ceilings, Lead Abatement ENCapSUlation .............coccveirerieineneeineneeeeseeeeeeees
02831913-0145 SF  Acoustical And Popcorn Ceilings, Lead Abatement Encapsulation
028319 13-0146 SF Columns, Lead Abatement Encapsulation
02 8319 13-0147 SF  Doors, Lead Abatement Encapsulation
028319 13-0148 LF Up To 2" Electrical Conduit, Lead Abatement Encapsulation
028319 13-0149 SF Picket Fence (Brush), Lead Abatement Encapsulation
02831913-0150 SF Wood Floors (Roller), Lead Abatement Encapsulation
02 831913-0151 SF  Grilles, Vents, Lead Abatement Encapsulation
02831913-0152 LF  Gutters And Downspouts, Lead Abatement Encapsulation
028319 13-0153 EA Hangers, Lead Abatement Encapsulation
028319 13-0154 LF Up To 4" Diameter Pipe (Brush), Lead Abatement Encapsulation
028319 13-0155 LF >4"To 8" Diameter Pipe (Brush), Lead Abatement Encapsulation
02831913-0156 LF >8"To 12" Diameter Pipe (Brush), Lead Abatement Encapsulation
02831913-0157 LF >12"To 16" Diameter Pipe (Brush), Lead Abatement Encapsulation
02831913-0158 EA Radiators, Lead Abatement Encapsulation
02831913-0159 EA Up To 6' Shutters, Lead Abatement Encapsulation
028319 13-0160 SF Siding, Lead Abatement Encapsulation
028319 13-0161 SF Up To 12" Soffit, Lead Abatement Encapsulation
028319 13-0162 SF Steel, Flat Surfaces And Tanks Up To 12', Lead Abatement Encapsulation
02831913-0163 SF  Steel Beams And Metal Decks, Lead Abatement Encapsulation....
02831913-0164 SF Trusses, Lead Abatement Encapsulation
02 831913-0165 SF Drywall Walls, Lead Abatement Encapsulation
02831913-0166 SF Wood Walls, Lead Abatement Encapsulation
02 8319 13-0167 EA Double Hung Window, Lead Abatement Encapsulation
028319 13-0168 EA Colonial Window, Lead Abatement ENCapsulation ..............cccooviririiiiiniiieenieieseeeeees
028319 13-0169 LF Frames And Trim, Lead Abatement Encapsulation
02831913-0170 LF  Steel Lintels, Lead Abatement Encapsulation
028333 Removal and Disposal of Material Containing Lead ez
02833313 Lead-Based Paint Removal and Disposal cssss
02 83 33 13-0001 Remove Loose Dirt And Debris Containing Lead ozss3:13
02 833313-0002 SF HEPA Vacuum And Wet Clean Lead Contaminated Area With Mild DEErgent............ccuverueiririeinineeieieseeieeeeeeeeie e 0.18
02 833313-0003 SF HEPA Vacuum And Wet Clean Lead Contaminated Area With Tri-Sodium Phosphate ............cccccuviiiiiiniiiiirciieeeeees 0.21
02 833313-0004 SF HEPA Vacuum And Shampoo Lead Contaminated CarPeting...........cc.eeeeeueurririeieenteieieeeeeeseeeeeeieseeeeiesee e seeeeseseeeeseenes 0.84
02 84 Polychlorinate Biphenyl Remediation
02 84 33 Removal and Disposal of Polychlorinate Biphenyls 2
02 84 33 00-0001 Removal And Disposal Of Polychlorinate Biphenyls Oil Filled Transformers
(02 84 33)
Note: Includes disposal in approved container, rigging, manifesting, hauling, etc.
02 84 3300-0002 EA Removal And Disposal Of Transformers 2.5/3.5 KVA, NON PCB.........cccceiiiieiiniiniisieseeieiene
Note: Includes disposal costs.
02 84 3300-0003 EA Removal And Disposal Of Transformers 20 KVA, Non PCB
Note: Includes disposal costs.
02 84 3300-0004 EA Removal And Disposal Of Switch, NON PCB ........ccccoiiiiiiiiinieiiieceseeeeeee e
02 84 3300-0005 EA Removal And Disposal Of Transformers 2.5/3.5 KVA, PCB
Note: Includes disposal costs.
02 84 3300-0006 EA Removal And Disposal Of SWItCh, PCB.........c.ccooiiiiiriiiiiirieieisesece e seeeseees
02 84 3300-0007 EA Removal And Disposal Of Transformers 20 KVA, PCB
Note: Includes disposal costs.
02 85 Mold Remediationq«
Note: All unit pricing in this section includes: materials, equipment, mobilization, preparation, removal, clean-up, vacuuming,
transportation for up to 25 miles, disposal, monitoring (personnel and air), sampling/testing, fees, documentation and other
associated costs necessary for the complete removal and disposal of mold in accordance with EPA, OSHA, IICRC standards and
local regulations. Where types of Mold are listed by quantity, the quantity of the entire project, not a particular work area of building, is
to be used in determining which task applies. See CSI section 01 74 19 00-0028 for hauling in excess of 25 miles to transfer or
disposal site, 02 81 00 00-0000 for hauling in excess of 25 miles to transfer or disposal site, 02 89 00 00-0002 for solid isolation
barriers, 02 89 00 00-0016 for plastic sheeting for containment construction, 02 89 00 00-0023 for decontamination chambers.
02 85 00 00-0001 Pipe And Pipe Fittings Insulation, Mold Abatement And Disposal s
Note: Treat fittings as additional If of insulation.
02 85 00 00-0002 Pipe Insulation, Mold Abatement And Disposal ez ss o coo0ony
Note: Diameter is outer size of insulation.
02 85 00 00-0003 Up To 6" Diameter Pipe Insulation, Mold Abatement And Disposal czzs 00000002
Note: Excludes encased fittings.
02 8500 00-0004 LF UpTo25LF, Up To 6" Diameter Pipe Insulation, Mold Abatement And Disposal
02 8500 00-0005 LF >25To 250 LF, Up To 6" Diameter Pipe Insulation, Mold Abatement And Disposal
02 8500 00-0006 LF >250 To 500 LF, Up To 6" Diameter Pipe Insulation, Mold Abatement And Disposal
02 8500 00-0007 LF >500 To 2,500 LF, Up To 6" Diameter Pipe Insulation, Mold Abatement And Disposal
02 8500 00-0008 LF >2,500 To 10,000 LF, Up To 6" Diameter Pipe Insulation, Mold Abatement And Disposal
02 85 0000-0009 LF >10,000 LF, Up To 6" Diameter Pipe Insulation, Mold Abatement And Disposal
02 85 00 00-0010 >6" Diameter Pipe Insulation, Mold Abatement And Disposal w2 ss oo o000
02 850000-0011 LF Up To 25LF, >6" Diameter Pipe Insulation, Mold Abatement And Disposal ...28.71
02 850000-0012 LF >25To 250 LF, >6" Diameter Pipe Insulation, Mold Abatement And Disposal ....21.43
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02 8500 00-0013 LF >250 To 500 LF, >6" Diameter Pipe Insulation, Mold Abatement And Disposal
02 8500 00-0014 LF >500 To 2,500 LF, > 6" Diameter Pipe Insulation, Mold Abatement And Disposal

..16.07
12.05

02 8500 00-0015 LF >2,500 To 10,000 LF, >6" Diameter Pipe Insulation, Mold Abatement And Disposal

.9.04

02 850000-0016 LF >10,000 LF, > 6" Diameter Pipe Insulation, Mold Abatement And Disposal

..... 7.86

02 85 00 00-0017 Thermal Insulation, Mold Abatement And Disposal c:ss

02 85 00 00-0018 Other Thermal Insulation, Up To 3" Thick, Mold Abatement And Disposal e

85 00 00-0017)
02 850000-0019 SF Up To 50 SF, Up To 3" Thick Thermal Insulation, Mold Abatement And Disposal

02 850000-0020 SF >50 To 500 SF, Up To 3" Thick Thermal Insulation, Mold Abatement And Disposal

02 850000-0021 SF >500 To 2,500 SF, Up To 3" Thick Thermal Insulation, Mold Abatement And Disposal .............
02 850000-0022 SF >2,500 To 10,000 SF, Up To 3" Thick Other Thermal Insulation, Mold Abatement And Disposal ..
02 8500 00-0023 SF >10,000 SF, Up To 3" Thick Thermal Insulation, Mold Abatement And Disposal

02 85 00 00-0024 Surfacing Material, Mold Abatement And Disposal czss

Note: e.qg. fireproofing, acoustical plaster, etc.

02 85 00 00-0025 Stucco, Mold Abatement And Disposal ez ss o0 00002

Note: Remove surface coat from brown coat or remove entire assembly, including lath.
02 8500 00-0026 SF Up To 100 SF, Stucco, Mold Abatement And Disposal

02 8500 00-0027 SF  >100 To 500 SF, Stucco, Mold Abatement And DiSPOSal ..........ccceeuerririeiininieieieesieeeene

02 8500 00-0028 SF >500 To 2,500 SF, Stucco, Mold Abatement And Disposal
02 850000-0029 SF >2,500 To 10,000 SF, Stucco, Mold Abatement And Disposal

02 8500 00-0030 SF >10,000 SF, Stucco, Mold Abatement And DiSPOSal ..........cceeveriiriiniiieniieieseeeeee e

02 85 00 00-0031 Acoustical Plaster, Mold Abatement And Disposal ez s e o002
Note: Remove surface coat from brown coat or remove entire assembly, including lath.
02 850000-0032 SF Up To 100 SF, Acoustical Plaster, Mold Abatement And Disposal

02 85 0000-0033 SF >100 To 500 SF, Acoustical Plaster, Mold Abatement And Disposal

02 8500 00-0034 SF >500 To 2,500 SF, Acoustical Plaster, Mold Abatement And DiSPOSal...........ccccvrveneriienneiienins

02 8500 00-0035 SF >2,500 To 10,000 SF, Acoustical Plaster, Mold Abatement And Disposal

02 8500 00-0036 SF >10,000 SF, Acoustical Plaster, Mold Abatement And Disposal

02 85 00 00-0037 Gypsum Board, Mold Abatement And Disposal ez ss 00 00002

02 8500 00-0038 SF Up To 100 SF, Gypsum Board, Mold Abatement And Disposal

.4.82

02 850000-0039 SF >100 To 500 SF, Gypsum Board, Mold Abatement And Disposal
02 8500 00-0040 SF >500 To 2,500 SF, Gypsum Board, Mold Abatement And Disposal .....

02 8500 00-0041 SF >2,500 To 10,000 SF, Gypsum Board, Mold Abatement And DiSposal .............ccceirereiniencinnens

.......... 1.50

02 8500 00-0042 SF >10,000 SF, Gypsum Board, Mold Abatement And DiSPOSal ..........ccceruiriiriieniriiiniieienieseeens

02 85 00 00-0043 Fireproofing, Mold Abatement And Disposal 2 ss o002

Note: Exposed surface area, includes associated overspray.
02 8500 00-0044 SF Up To 100 SF, Fireproofing, Mold Abatement And Disposal

02 8500 00-0045 SF >100 To 500 SF, Fireproofing, Mold Abatement And Disposal

02 8500 00-0046 SF >500 To 2,500 SF, Fireproofing, Mold Abatement And Disposal

02 8500 00-0047 SF >2,500 To 10,000 SF, Fireproofing, Mold Abatement And DiSPoSal ...........ccceeveiienriniesneniennns
02 8500 00-0048 SF >10,000 SF, Fireproofing, Mold Abatement And DiSPOSal ...........cccueruirieniirieniiceeeseeiees

02 85 00 00-0049 Flooring, Mold Abatement And Disposal s

Note: Includes cove base.

02 85 00 00-0050 Floor Tile Or Linoleum, Mold Abatement And Disposal ez ss o000
02 85 00 00-0051 Floor Tile Or Linoleum, Mold Abatement And Disposal w2 ss o oo-00s0)

Note: Single layer or first of multiple layers.

02 850000-0052 SF Up To 100 SF, Single Layer Or First Of Multiple Layers, Floor Tile Or Linoleum, Mold Abatement And Disposal.................. 5.48
For Each Additional Layer, Add 1.37

02 85 00 00-0053 SF >100 To 500 SF, Single Layer Or First Of Multiple Layers, Floor Tile Or Linoleum, Mold Abatement And Disposal .............. 3.44
For Each Additional Layer, Add 0.86

02 8500 00-0054 SF >500 To 2,500 SF, Single Layer Or First Of Multiple Layers, Floor Tile Or Linoleum, Mold Abatement And

Disposal
For Each Additional Layer, Add

02 8500 00-0055 SF >2,500 To 10,000 SF, Single Layer Or First Of Multiple Layers, Floor Tile Or Linoleum, Mold Abatement And

.1.86

D7 oo LT | OO OO T R SOT SO O TS U SO U PP SO P RS POPPOUPTPRPOPPRPONY 1.00
For Each Additional Layer, Add 0.25
02 8500 00-0056 SF >10,000 SF, Single Layer Or First Of Multiple Layers, Floor Tile Or Linoleum, Mold Abatement And Disposal ..................... 0.74
For Each Additional Layer, Add 0.19
02 85 00 00-0057 Carpet, Mold Abatement And Disposal s 00 ooc0ss)
02 85 00 00-0058 Carpet, Glue Down, Mold Abatement And Disposal czss o0 oo0s7)
02 8500 00-0059 SF Up To 100 SF, Carpet, Glue Down, Mold Abatement ANd DISPOSAI ...........ccuririiriiiiiiiiiiieieieise et 4.38

02 8500 00-0060 SF >100 To 500 SF, Carpet, Glue Down, Mold Abatement And Disposal

02 8500 00-0061 SF >500 To 2,500 SF, Carpet, Glue Down, Mold Abatement And Disposal

02 850000-0062 SF >2,500 To 10,000 SF, Carpet, Glue Down, Mold Abatement And Disposal
02 8500 00-0063 SF >10,000 SF, Carpet, Glue Down, Mold Abatement And DiSPOSal..........cccovveiienienieniiniesneiees

......... 0.81
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02 85 00 00-0064
02 85 00 00-0065

02 85 00 00-0066
02 85 00 00-0067
02 85 00 00-0068

02 85 00 00-0069

02 85 00 00-0070

02 85 00 00-0071
02 85 00 00-0072
02 85 00 00-0073
02 85 00 00-0074
02 85 00 00-0075

02 85 00 00-0076
02 85 00 00-0077

02 85 00 00-0078
02 85 00 00-0079
02 85 00 00-0080
02 85 00 00-0081

02 85 00 00-0082

02 85 00 00-0083

02 85 00 00-0084
02 85 00 00-0085
02 85 00 00-0086
02 85 00 00-0087
02 85 00 00-0088

02 85 00 00-0089

02 85 00 00-0090

02 85 00 00-0091
02 85 00 00-0092
02 85 00 00-0093
02 85 00 00-0094
02 85 00 00-0095
02 85 00 00-0096
02 85 00 00-0097

02 85 00 00-0098

02 85 00 00-0099

02 85 00 00-0100
02 85 00 00-0101
02 85 00 00-0102
02 85 00 00-0103
02 85 00 00-0104

02 85 00 00-0105

02 85 00 00-0106
02 85 00 00-0107
02 85 00 00-0108
02 85 00 00-0109
02 85 00 00-0110

02 8500 00-0111

02 85 00 00-0112
02 85 00 00-0113
02 85 00 00-0114
02 85 00 00-0115
02 85 00 00-0116
02 85 00 00-0117
02 85 00 00-0118

September 2012

Carpet, Padded With Tack Strips, Mold Abatement And Dlsposal 0285 00 00-0057)

SF  Up To 100 SF, Carpet And Pad, Mold Abatement And Disposal

........ 4.82

Note: Includes tack strips.

...... 3.21

SF  >100 To 500 SF, Carpet And Pad, Mold Abatement And DiSPOSal ..........cccceoveriirienienieniiaieiens
Note: Includes tack strips.
SF  >500 To 2,500 SF, Carpet And Pad, Mold Abatement And DiSpoSal ..........cccceeveeeiiiinienieniinenns

..... 2.30

Note: Includes tack strips.
SF  >2,500 To 10,000 SF, Carpet And Pad, Mold Abatement And Disposal

..1.78

Note: Includes tack strips.

SF  >10,000 SF, Carpet And Pad, Mold Abatement And DiSPOSal..........c.ccureiiiriiniiiiieniiieeneieeseeeeiees

Note: Includes tack strips.

Subflooring, Mold Abatement And Disposal ez ss 00 00.0049)
SF  Up To 100 SF, Subflooring, Mold Abatement And Disposal

................................... 1.34

SF  >100 To 500 SF, Subflooring, Mold Abatement And Disposal
SF  >500 To 2,500 SF, Subflooring, Mold Abatement And Disposal

SF  >2,500 To 10,000 SF, Subflooring, Mold Abatement And Disposal

SF  >10,000 SF, Subflooring, Mold Abatement And Disposal

Siding, Mold Abatement And Disposal ez

Interior Paneling, Mold Abatement And Disposal ez ss 00 00.0076)
Note: Includes detachment of mounted objects before removal.
SF  Up To 100 SF, Interior Paneling, Mold Abatement And Disposal

4.82

Note: Includes detachment of mounted objects before removal.
SF  >100 To 500 SF, Interior Paneling, Mold Abatement And Disposal

......... 3.43

Note: Includes detachment of mounted objects before removal.
SF  >500 To 2,500 SF, Interior Paneling, Mold Abatement And Disposal

........ 2.36

Note: Includes detachment of mounted objects before removal.

..... 1.31

SF  >2,500 To 10,000 SF, Interior Paneling, Mold Abatement And Disposal ..
Note: Includes detachment of mounted objects before removal.
SF  >10,000 SF, Interior Paneling, Mold Abatement And Disposal

............ 0.97

Note: Includes detachment of mounted objects before removal.

Exterior Siding, Mold Abatement And Disposal w2 s 00 00.0076)

SF  Up To 100 SF, Exterior Siding Board, Mold Abatement And DiSPOSal...........cccccueieniiriinienieiisieeens

................................... 6.69

..... 4.31

SF  >100 To 500 SF, Exterior Siding Board, Mold Abatement And Disposal ............ccccceevrvrencrnennns
SF  >500 To 2,500 SF, Exterior Siding Board, Mold Abatement And Disposal

...2.94

SF  >2,500 To 10,000 SF, Exterior Siding Board, Mold Abatement And Disposal

.1.92

........ 1.72

SF  >10,000 SF, Exterior Siding Board, Mold Abatement And DiSposal ............ccceeierienieiienienennns

Contaminated Debris, Mold Abatement And Disposal czss

Contaminated Debris, Mold Abatement And Disposal c2ss 0 00.00s9)

CF  Up To 10 CF, Contaminated Debris, Mold Abatement And Disposal
CF >10 To 100 CF, Contaminated Debris, Mold Abatement And Disposal .........

... 27.78
.16.67

CF  >100 To 250 CF, Contaminated Debris, Mold Abatement And Disposal

11111

CF  >250 To 500 CF, Contaminated Debris, Mold Abatement And Disposal
CF >500 To 2,500 CF, Contaminated Debris, Mold Abatement And Disposal

..8.33
.6.67

CF >2,500 To 10,000 CF, Contaminated Debris, Mold Abatement And Disposal

3.64

CF  >10,000 CF, Contaminated Debris, Mold Abatement And Disposal

..... 3.28

Other Mold Containing Materials, Mold Abatement And Disposal c2ss

Wood Studs, Mold Abatement And Disposal ez ss 0o coo00s)
SF  Up To 100 SF, Wood Studs, Mold Abatement And Disposal

SF  >100 To 500 SF, Wood Studs, Mold Abatement And DiSpOSal ............ccevrierieirieniciinineeneeeees

SF  >500 To 2,500 SF, Wood Studs, Mold Abatement And DiSPOSal .........cccceerueniriienieresieeeeeas
SF  >2,500 To 10,000 SF, Wood Studs, Mold Abatement And Disposal

SF  >10,000 SF, Wood Studs, Mold Abatement And DiSPOSaL...........ccueruirieriiniiiiniieieeeeesie e

Ceiling Tile, Mold Abatement And Disposal ez ss o0 o0.000s)
Note: e.g. grid, spline, or glued on; 12" x 12" to 2' x 4'.
SF  Up To 200 SF, Ceiling Tile, Mold Abatement And Disposal

SF  >200 To 1,000 SF, Ceiling Tile, Mold Abatement And Disposal

SF  >1,000 To 2,500 SF, Ceiling Tile, Mold Abatement And Disposal
SF  >2,500 To 10,000 SF, Ceiling Tile, Mold Abatement And Disposal

SF  >10,000 SF, Ceiling Tile, Mold Abatement And Disposal

Caulking, Mold Abatement And Disposal czss 00 oo000se)
LF  Up To 10 LF, Caulking, Mold Abatement And Disposal

LF  >10 To 50 LF, Caulking, Mold Abatement And Disposal
LF  >50 To 100 LF, Caulking, Mold Abatement And Disposal

LF  >100 To 250 LF, Caulking, Mold Abatement And Disposal

LF  >250 To 1,000 LF, Caulking, Mold Abatement And DiSPOSal ...........ccceirieririieninieniiieeens
LF  >1,000 To 2,500 LF, Caulking, Mold Abatement And Disposal

LF  >2,500 LF, Caulking, Mold Abatement And DiSPOSAl .........cccceeuirierieniiniisieieeeeieseeeenees
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02 Existing Conditions
02 80 Facility Remediation
0285  Mold Remediation |

National Joint Powers Alliance®
MINOR TOTAL DIRECT DEMOLITION
CSI_UOM DESCRIPTION UNIT COST UNIT COST

02 85 00 00-0119 Wipe Down Walls, Ceilings And FloOrs o2 00 000005

02 8500 00-0120 CSF Wipe Down Floors With Mild Bleach Solution
02 8500 00-0121 CSF Wipe Down Walls With Mild Bleach Solution
02 8500 00-0122 CSF Wipe Down Ceilings With Mild Bleach Solution .
02 8500 00-0123 CSF Wipe Down Countertops With Mild BI€ach SOIUtION.............ciiiiiiiiiiiiicieeeiee e
02 8500 00-0124 CSF Wipe Down Other Surfaces With Mild Bleach Solution

02 85 00 00-0125 Cabinets (0285 00 00-0098)

02850000-0126 LF Up To 20 LF, Base Cabinet, Mold Abatement And Disposal
02 8500 00-0127 LF >20 LF, Base Cabinet, Mold Abatement And Disposal
02 850000-0128 LF Up To 20 LF, Wall Cabinet, Mold Abatement And Disposal
02 850000-0129 LF >20 LF, Wall Cabinet, Mold Abatement And Disposal

02 86 Hazardous Waste Drum Handling .«
02 86 00 00-0001 Hazardous Waste Packaging 2z
02 86 00 00-0002 Overpacks (02 86 00 00-0001)

02 86 00 00-0003 Steel Salvage Drums, 16 Gauge oz s 0000002

02 86 00 00-0004 EA 110 Gallon, 30" Diameter X 41" High
02 86 00 00-0005 EA 85 Gallon, 26" Diameter X 38" High
02 86 00 00-0006 EA 83 Gallon, 26" Diameter X 36" High
02 86 00 00-0007 EA 55 Gallon, DOT 17C, 18" Diameter X 34" High...
02 86 00 00-0008 EA 30 Gallon, DOT 17C, 18" Diameter X 28" High...
02 86 00 00-0009 EA 22 Gallon, 16" Diameter X 25" High
02 86 00 00-0010 EA 15 Gallon, DOT 17C, 14" Diameter X 24" High
02 86 00 00-0011 EA 10 Gallon, 13.8" Diameter X 15" High

02 86 00 00-0012 Polyethylene Overpacks e2ss 0000002

02 86 00 00-0013 EA 95 Gallon, DOT E9618, Twist On Lid 31" Diameter X 41" High.............
02 86 00 00-0014 EA 20 Gallon, Labpack, Twist On Lid 21" Diameter X 7.5" High
0286 00 00-0015 EA 85 Gallon, DOT E9775, Clamp Ring Lid, 27" Diameter X 41" High.

02 86 00 00-0016 Composite OVerpaCkS (02 86 00 00-0002)

02 86 00 00-0017 EA 55 Gal, DOT 17C, Steel Drum Nested With 2-20 Gallon Fiber Drums
02 86 00 00-0018 EA 55 Gal, DOT 17C, Steel Drum Nested With 4-10 Gallon Fiber Drums
02 86 00 00-0019 EA 85 Gal, 16 Gauge Salvage Drum Nested With 3-20 Gallon Fiber Drums

02 86 00 00-0020 DOT E-9168 Exempt Packaging ez ss 0 o000z

02 86 00 00-0021 EA 32 Oz Bottle, Carton, Insert, Can, Poly Bag And Tape -E9168
02 86 00 00-0022 EA 950 cc Bottle, Carton, Insert, Can, Poly Bag And Tape -E9168
02 86 00 00-0023 EA 500 cc Bottle, Carton, Insert, Can, Poly Bag And Tape -E9168
02 86 00 00-0024 EA 250 cc Bottle, Carton, Insert, Can, Poly Bag And Tape -E9168
02 86 00 00-0025 EA Can, Carton, Insert, Tape - Corrosive And Flammable - UPS ......
02 86 00 00-0026 EA 16 Oz Bottle, Carton, Insert And Tape, Sludge/Viscous, UPS
02 86 00 00-0027 EA 32 Oz Bottle, Carton, Insert And Tape, Sludge/Viscous, UPS

02 86 00 00-0028 Steel Drums (2 s 00 00-0001y

02 86 00 00-0029 UN Rated Steel DrUmS(ozasoooorooza)

02 86 00 00-0030 EA  UN 1A2/X 320/S 55 Gallon, Open, 16 Gauge, Steel Drum
02 86 00 00-0031 EA 55 Gallon Stainless Steel DOT 5C Seamless Oh Drum 16-Gauge (25-49)
02 86 00 00-0032 EA 8 Gallon, 17C, Open
02 86 00 00-0033 EA 55 Gallon Stainless Steel DOT 17E Ch 18-Gauge Drum (10-24)
02 86 00 00-0034 EA 55 Gallon Reconditioned Steel 17h Drum (50+) ........ccooviriiiiiniiiiiiciiiesicesees
02 86 00 00-0035 EA 55 Gallon Stainless Steel DOT 17E Ch 18-Gauge Drum (25-49)
02 86 00 00-0036 EA 55 Gallon Stainless Steel DOT 5C Ch Seamless Drum 16-Gauge (10-24)
02 86 00 00-0037 EA 55 Gallon Stainless Steel DOT 5C Seamless Oh Drum 16-Gauge (50+) ...
02 86 00 00-0038 EA UN 1A2/X 320/S 55 Gallon, Closed, 16 Gauge, Steel DIUM............ccuiiiriiriiiiirieiesieeeesie et
02 86 00 00-0039 EA UN 1A2/Y 1.4/100 55 Gallon, Open, 16 Gauge, Steel Drum
02 86 00 00-0040 EA 55 Gallon Stainless Steel DOT 5C Oh 16-Gauge Drum (1-9)......
02 86 00 00-0041 EA 55 Gallon Stainless Steel DOT 5C Ch Seamless Drum 16-Gauge (25-49)
02 86 00 00-0042 EA 55 Gallon Stainless Steel DOT 17E Ch 18-Gauge Drum (50+) .......cccecvririnreinieneeiseneeneeenes
02 86 00 00-0043 EA 55 Gallon Stainless Steel DOT 5C Ch Seamless Drum 16-Gauge (50+)
02 86 00 00-0044 EA UN 1A2/Y 1.4/100 55 Gallon, Closed, 16 Gauge, Steel Drum
02 86 00 00-0045 EA 55 Gallon Stainless Steel DOT 5C Oh 16-Gauge Drum (10-24)..............
02 86 00 00-0046 EA 30 Gallon Stainless Steel DOT 5C Ch 16-Gauge Drum (1-9).....
02 86 00 00-0047 EA 30 Gallon Stainless Steel DOT 5C Ch 16-Gauge Drum (10-24)........
02 86 00 00-0048 EA 55 Gallon Stainless Steel DOT 5C Ch 16-Gauge Drum (1-9).....
02 86 00 00-0049 EA 55 Gallon Stainless Steel DOT 5C Oh 16-Gauge Drum (25-49)..............
02 86 00 00-0050 EA  UN 1A2/X 160/S 30 Gallon, Open, 18 Gauge, Steel Drum
02 86 00 00-0051 EA 55 Gallon Stainless Steel DOT 5C Oh 16-Gauge Drum (50+) .......cccoueoveirimiineniennenieieens
02 86 00 00-0052 EA  UN 1A2/Y 1.4/100 30 Gallon, Open, 18 Gauge, Steel Drum
02 86 00 00-0053 EA 55 Gallon Stainless Steel DOT 5C Ch 16-Gauge Drum (10-24)........
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Facility Remediation 02 80 S
1 Hazardous Waste Drum Handling 02 86

Mational Joint Powers Alliance*
MINOR TOTAL DIRECT DEMOLITION
CSI_UOM DESCRIPTION UNIT COST UNIT COST

02 86 00 00-0054 EA 30 Gallon Stainless Steel DOT 5C Ch 16-Gauge Drum (25-49).......
02 86 00 00-0055 EA 30 Gallon Stainless Steel DOT 5C Ch 16-Gauge Drum (50+)
02 86 00 00-0056 EA 55 Gallon Stainless Steel DOT 5C Ch 16-Gauge Drum (25-49).......
02 86 00 00-0057 EA 30 Gallon, 17E, Open
02 86 00 00-0058 EA 55 Gallon Reconditioned Steel 170 DIUM (1-9) .....oouiiiiiuiitiaie ettt ettt ettt ettt et se et e se e e e eseeaseebeaneenteasnenbeannensean
02 86 00 00-0059 EA 20 Gallon, 17C, Open
02 86 00 00-0060 EA 55 Gallon Stainless Steel DOT 5C Ch 16-Gauge Drum (50+)
02 86 00 00-0061 EA 55 Gallon Stainless Steel DOT 5C Seamless Oh Drum 16-Gauge (1-9)..........
02 86 00 00-0062 EA 55 Gallon Reconditioned Steel 17h Drum (10-24)
02 86 00 00-0063 EA 55 Gallon Reconditioned Steel 17h Drum (25-49)
02 86 00 00-0064 EA 55 Gallon Stainless Steel DOT 17E Ch 18-Gauge Drum (1-9)
02 86 00 00-0065 EA 55 Gallon Stainless Steel DOT 5C Seamless Oh Drum 16-Gauge (10-24)
02 86 00 00-0066 EA 20 Gallon, 17E, Open

02 86 00 00-0067 Plastic DrUmS(ozssooooroom)
02 86 00 00-0068 Polyethylene Closed Head Drums ez ss oo cc-ooer)

Note: Closed head drums have standard NPS (National Pipe Standard) plug and drain vents. Primarily for liquids.
02 86 00 00-0069 EA 55 Gallon Polyethylene Closed Head Drums
02 86 00 00-0070 EA 35 Gallon Polyethylene Closed Head Drums
02 86 00 00-0071 EA 30 Gallon Polyethylene Closed Head Drums
02 86 00 00-0072 EA 20 Gallon Polyethylene Closed Head Drums
02 86 00 00-0073 EA 15 Gallon Polyethylene Closed Head Drums

....36.68

.28.16
.25.57
.17.86
..17.52

02 86 00 00-0074 Polyethylene Open Head Drums ez ss o coo0e7)
Note: Open head drums are primarily used for solids and sludge.
02 86 00 00-0075 EA 55 Gallon Polyethylene Open Head DIUMS .........c.coieieeiieiiinieieeeeeiesiee e
02 86 00 00-0076 EA 35 Gallon Polyethylene Open Head DIUMS .........c.cocieieiieiinienieeeeeesiee e
02 86 00 00-0077 EA 30 Gallon Polyethylene Open Head DIUMS .........c.cooeeieiieiiniiieeeeiesiee e
02 86 00 00-0078 EA 20 Gallon Polyethylene Open Head Drums .
02 86 00 00-0079 EA 15 Gallon Polyethylene Open Head DIUMS ..........cccccuriiiininieineiiieieeseeseeieseeeeeneiees

....46.37
....34.09
....32.39

.23.87
...20.46

02 86 00 00-0080 Fiber Drums (o2 ss 00 00-o001)
02 86 00 00-0081 Steel Top/Fiber Bottom Drums, Hazardous 2 ss oo oo-ooso)

Note: Waste fiber drums have tubular rubber gaskets and caulked bottom seams.
02 86 00 00-0082 EA 30 Gallon Fiber Drum DOT-21C (1-9)
02 86 00 00-0083 EA 30 Gallon Fiber Drum DOT-21C (10-24)
02 86 00 00-0084 EA 30 Gallon Fiber Drum DOT-21C (25-49)
02 86 00 00-0085 EA 30 Gallon Fiber Drum DOT-21C (50+)
02 86 00 00-0086 EA 55 Gallon Fiber Drum DOT-21C (1-9)
02 86 00 00-0087 EA 55 Gallon Fiber Drum DOT-21C (10-24)
02 86 00 00-0088 EA 55 Gallon Fiber Drum DOT-21C (25-49)
02 86 00 00-0089 EA 55 Gallon Fiber Drum DOT-21C (50-99)
02 86 00 00-0090 EA 55 Gallon Fiber Drum DOT-21C (100+)
02 86 00 00-0091 EA 10 Gallon, 20" Diameter, DOT 21C-250 Polyethylene/Polyester Lined
02 86 00 00-0092 EA 20 Gallon, 20" Diameter, DOT 21C-250 Polyethylene/Polyester Lined
02 86 00 00-0093 EA 20 Gallon, 23" Diameter, DOT 21C-250 Polyethylene/Polyester Lined

02 86 00 00-0094 Loading Hazardous Waste For Shipment czss oo o001,

02 86 00 00-0095 EA Load Drums On Disposal Truck 6.03
02 86 00 00-0096 EA Load Liquid Or Sludge Into 5000 Gallon BUlk TaNK TIUCK .......c.ceuiitiiiiiiiiieiei et 682.48

02 87 Bio-Hazard Material Remediation

Note: Tasks includes materials, equipment, mobilization, preparation, critical barriers (e.g. electrical outlets, registers, windows, etc.),
signage, removal, clean-up, vacuuming, disposal, personnel health monitoring, documentation and other associated costs necessary
for the complete removal and disposal of the contaminated material in accordance with EPA and local regulations. The quantity of the
entire project, not a particular work area, is to be used in determining which tasks apply. There is a task with a unit of measure of EA
for a quantity of less than 10 SF, followed by a series of tasks for additional quantities. For those tasks the contractor will be paid the
first task with a unit of measure of EA, plus each additional task in sequence to arrive at the total quantity for the entire project, not a
particular work area.

02 87 00 00-0001 Bird Waste Removal «s
Note: In addition to items listed the the Bio-Hazard Material Remediation note above, tasks include wetting agents
and disinfection of contaminated surfaces.

02 87 00 00-0002 EA <10 SF Bird Waste Removal, Up To 3" Thickness
02 87 00 00-0003 SF 10 To 500 SF Bird Waste Removal, Up To 3" Thickness
02 87 00 00-0004 SF 501 To 2500 SF Bird Waste Removal, Up To 3" ThiCKNESS .........ccccueriiiiniiniiiesieieieeeeeae
02 87 00 00-0005 SF 2501 To 10000 SF Bird Waste Removal, Up To 3" Thickness
02 87 00 00-0006 SF  Over 10000 SF Bird Waste Removal, Up To 3" ThiCkness..........ccccoeriirieniiiieninicies

02 89 Hazmat Ancillary Tasks And Support.::
02 89 00 00-0001 Barriers And Protection ez«

Note: Includes removal and disposal after use.
02 89 00 00-0002 Isolation Barriers (02 89 00 00-0001)

Note: Use framing task with applicable barrier task.
02 89 00 00-0003 SF  Framing for Isolation Barrier, W0o0od or Metal CONSIIUCHON .........cuiiuiiiiiiiieite ettt ettt et se et sseen e teenenneas 1.71
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02 Existing Conditions
S 02 80 Facility Remediation
02 89 Hazmat Ancillary Tasks And Support 1

National Joint Powers Alliance®
MINOR TOTAL DIRECT DEMOLITION
CSI_UOM DESCRIPTION UNIT COST UNIT COST

02 89 00 00-0004 SF  1/2" Plywood For Solid Isolation Barrier....
02 89 00 00-0005 SF Plastic Sheeting For Separation Barrier.... .0.
02 89 00 00-0006 SF 6 Mil Plastic Anti Static And Fire And Flame Retardant Sheeting, For Separation Barrier ..0.50
02 89 00 00-0007 EA 7' Zipper Door For Plastic Sheeting
02 89 00 00-0008 SF  1/2" Drywall For Solid Isolation Barrier...
02 89 00 00-0009 SF 5/8" Drywall For Solid Isolation Barrier.
0289 00 00-0010 SF Relocate Isolation Barrier...

02 89 00 00-0011 Cleaning Surfaces (0289 00 00-0001)
Note: Other surfaces within contamination area but not contaminated by, or part of removal.
0289 0000-0012 SF Up To 100 SF, Clean Asbestos Surface 0.59
0289 00 00-0013 SF >100 To 500 SF, Clean Asbestos Surface
0289 00 00-0014 SF >500 To 1,000 SF, Clean Asbestos Surface
0289 0000-0015 SF >1,000 SF, Clean Asbhestos Surface.............cccoceeiiiiiiiciiciicccccce e

.0.28
.0.23

02 89 00 00-0016 Hazmat Containment Construction 2 ss o oo-o001)

02 89 00 00-0017 SF 6 Mil Plastic Sheeting, Applied To Floors, Hazmat Containment CONSIIUCLION ...........ocveruiiiiriieieee ettt eeenees 0.30
02 89 00 00-0018 SF 6 Mil Plastic Sheeting, Applied To Walls, Hazmat Containment CONSIIUCHON ............ccuririiiiirieriiieeeee e 0.38
0289 00 00-0019 SF 6 Mil Plastic Sheeting, Applied To Ceilings, Hazmat Containment Construction 0.52
02 89 00 00-0020 SF 6 Mil Plastic Anti Static And Fire And Flame Retardant Sheeting, Applied To Floors, Hazmat Containment

Construction .
0289 0000-0021 SF 6 Mil Plastic Anti Static And Fire And Flame Retardant Sheeting, Applied To Walls, Hazmat Containment

CONSITUCTION ..ttt ettt h et h ettt et et £ oo e e £ 44 h e 24 eb 2 et 202 e o s e e £ 2ot e b £ 4ot e ot e bt e he e b e eh b et e eb e et e bt ens et e anneabeaneentaan 0.48
02 89 0000-0022 SF 6 Mil Plastic Anti Static And Fire And Flame Retardant Sheeting, Applied To Ceilings, Hazmat Containment

CONSITUCTION ..ttt ettt a et h et b e e et et oo s e £ £ e H e e e eb e £t 2482 e o s e E £ oot ek £ 4ot e as e bt e oe e b e eh b et e eb e emteebeens et e anneabeaneenteann 0.61

02 89 00 00-0023 Decontamination Chambers s

Note: Includes removal after use.
02 89 00 00-0024 EA Portable Personnel Decontamination Wash Facility (3 StAGgE)........ueouirieriiiiiiieiiee et 470.31
Note: Includes connection to negative air system.
For Dismantling And Relocating Portable Decontamination Facility To Different Area (To Be Added To Base Cost For
Relocation Costs), Add
0289 0000-0025 EA Portable Waste Decontamination Unit
Note: Includes connection to negative air system.
For Dismantling And Relocating Portable Decontamination Facility To Different Area (To Be Added To Base Cost For
Relocation Costs), Add 207.21

02 90 Disaster Recovery

Note: The tasks in this division are only to be used when specifically requested by the Owner and are not to be combined with tasks from
other divisions of this or other Construction Task Catalogs® unless specifically requested by the Owner.

0290 10 Right Of Way Clearing «:«
02 90 10 00-0001 Load And Haul Burnable Right Of Way Debris 219

0290 10 00-0002 CY Load And Haul Up To 15 Miles Burnable Debris From Right of Way To Designated Area............ccoueverienerieneeieeneeneneens
02 90 10 00-0003 CY Load And Haul >15 To 30 Miles Burnable Debris From Right of Way To Designated Area ....
02 90 10 00-0004 CY Load And Haul >30 To 60 Miles Burnable Debris From Right of Way To Designated Area ....

02 90 10 00-0005 Load And Haul Non-Burnable Right Of Way Debris ¢z 1)
02 90 10 00-0006 TON Load And Haul Up To 15 Miles Non Burnable Right Of Way To Designated Area
02 90 10 00-0007 TON Load And Haul >15 To 30 Miles Non Burnable Right Of Way To Designated Area
02 90 10 00-0008 TON Load And Haul >30 To 60 Miles Non Burnable Right Of Way To Designated Area

02 90 10 00-0009 Haul Chipped Debris c2<0 10
Note: Excludes chipping the debris. Debris is chipped and loaded by others typically at a temporary vegetative
debris staging site

02 90 10 00-0010 TON Haul Chipped Debris Up To 15 Miles To Designated Area
02 90 10 00-0011 TON Haul Chipped Debris >15 To 30 Miles To Designated Area
02 90 10 00-0012 TON Haul Chipped Debris >30 To 60 Miles To Designated Area

02 90 20 Vegetation Removal And Maintenance .«
02 90 20 00-0001 Remove And Haul Stumps zs020)

02 90 20 00-0002 EA Remove And Haul Stump 6 To 24 Inches
02 90 20 00-0003 EA Remove And Haul Stump >24 To 48 Inches
02 90 20 00-0004 EA Remove And Haul Stump >48 Inches

02 90 20 00-0005 Remove Trees and Place on Right-of-Way c2s20

02 90 20 00-0006 EA 13"-24" DBH Tree Removal and Place on Right-of-Way
02 90 20 00-0007 EA  >24 - 48" DBH Tree Removal and Place on Right-of-Way..
02 90 20 00-0008 EA >48 - 72" DBH Tree Removal and Place on Right-of-Way..
02 90 20 00-0009 EA >72" DBH Tree Removal and Place on Right-of-Way

02 90 20 00-0010 Remove Hanging Limbs From Tree o220
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d 1. l I 1 l Vegetation Removal And Maintenance 02 90 20

Mational Joint Powers Alliance*

MINOR TOTAL DIRECT DEMOLITION
CSI_UOM DESCRIPTION UNIT COST UNIT COST

..212.78

029020 00-0011 EA Remove Hanging Limbs From Tree, Price is Per Tree

02 90 30 Management Of Temporary Storage And Reduction Site(s)««
02 90 30 00-0001 Management Of Temporary Storage And Reduction Site ez 30

Note: Includes all equipment and personnel to manage and operate vegetative debris storage and reduction
site(s). Sites shall be designated by the Owner
02 903000-0002 CY Management Of Temporary Vegetative Debris Storage And RedUCHON SIte ..........ccooiiiiiiiiiniiiiiniieeee e 10.49

02 90 50 Cleaning And Emergency Clean-up ««
02 90 50 00-0001 Cleaning(ozgoso)

Note: Use "Light Clean" when soot or dust is barely evident. Use "Medium Clean" when paint color can be seen
through the soot or dust. Use "Heavy Clean" when paint color can not be seen. Includes all man power, equipment
and expendables required

02 90 50 00-0002 Clean Furnishingsnge 50 00-0001)

02 90 50 00-0003 EA Office Equipment, Exterior Wipe
For Medium Clean, Add
For Heavy Clean, Add

02 90 50 00-0004 SF Bookcase (Per SF Of Face Area), Light Clean
For Medium Clean, Add
For Heavy Clean, Add

02 905000-0005 LF  Shelving, LIght CIE@N.......cc.coiiiiiiiiiieiiii ettt
For Medium Clean, Add
For Heavy Clean, Add

02 9050 00-0006 EA  Plastic Or Metal Chair, LIGNT CIEAN.........c.iiuiiiiiii ittt a et e bt e e e eb e e e s et e e s e et e ese et e eseebeabeenneateannenneas 6.95
For Medium Clean, Add 2.92
For Heavy Clean, Add 9.04

02 90 50 00-0007 EA  Upholstered Chair, Light Clean
For Medium Clean, Add
For Heavy Clean, Add

02 90 50 00-0008 EA Upholstered Sofa, Light Clean
For Medium Clean, Add
For Heavy Clean, Add

029050 00-0009 EA Desk, Light Clean
For Medium Clean, Add
For Heavy Clean, Add

029050 00-0010 EA Table, Light Clean
For Medium Clean, Add
For Heavy Clean, Add

02 905000-0011 EA Two Drawer File Cabinet, Light Clean .............ccoiiiiiiiiiiiiiiceceeeeseeee e
For Medium Clean, Add
For Heavy Clean, Add

029050 00-0012 EA Four Drawer File Cabinet, Light Clean
For Medium Clean, Add
For Heavy Clean, Add

02 9050 00-0013 LF Base Cabinet, Exterior Wipe, Light Clean
For Medium Clean, Add
For Heavy Clean, Add

02 9050 00-0014 LF Base Cabinet, Exterior And Interior Wipe, Light Clean
For Medium Clean, Add
For Heavy Clean, Add

02 9050 00-0015 LF  Wall Cabinet, Exterior Wipe, Light Clean
For Medium Clean, Add
For Heavy Clean, Add

02 905000-0016 LF  Wall Cabinet, Exterior And Interior Wipe, Light Clean
For Medium Clean, Add
For Heavy Clean, Add

02 90 50 00-0017 EA Picture Frame, Glass And Back, Light Clean
For Medium Clean, Add
For Heavy Clean, Add

02 90 50 00-0018 Clean Hard SurfaceS(ozgosooo-oom)

02 9050 00-0019 LF Wood, Vinyl Or Rubber Baseboard, Light Clean......
For Medium Clean, Add
For Heavy Clean, Add

02 90 50 00-0020 EA  Door And Hardware (Per Side), Light Clean
For Medium Clean, Add
For Heavy Clean, Add

02 9050 00-0021 EA Detailed Door And Hardware (Per Side), Light Clean
For Medium Clean, Add
For Heavy Clean, Add

02 9050 00-0022 SF  Overhead Door, Light Clean
For Medium Clean, Add
For Heavy Clean, Add

02 90 50 00-0023 SF  Mirror, Light Clean
For Medium Clean, Add
For Heavy Clean, Add

02 90 50 00-0024 SF  Window, Light Clean
For Medium Clean, Add
For Heavy Clean, Add

02 9050 00-0025 LF Handrail, Light Clean
For Medium Clean, Add
For Heavy Clean, Add
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02 Existing Conditions

0290 Disaster Recover
02 90 50 Cleaning And Emergency Clean-up

&NJPA

National Joint Powers Alliance®

MINOR

TOTAL DIRECT

CSI_UOM DESCRIPTION UNIT COST

DEMOLITION
UNIT COST

02 90 50 00-0026

02 90 50 00-0027

02 90 50 00-0028

02 90 50 00-0029

02 90 50 00-0030

02 90 50 00-0031

02 90 50 00-0032

02 90 50 00-0033

02 90 50 00-0034

02 90 50 00-0035

02 90 50 00-0036

02 90 50 00-0037

02 90 50 00-0038
02 90 50 00-0039

02 90 50 00-0040

02 90 50 00-0041

02 90 50 00-0042

02 90 50 00-0043

02 90 50 00-0044

02 90 50 00-0045

02 90 50 00-0046
02 90 50 00-0047

02 90 50 00-0048

02 90 50 00-0049

02 90 50 00-0050
02 90 50 00-0051

02 90 50 00-0052

02 90 50 00-0053

LF  Bumper Rail, Light Clean
For Medium Clean, Add
For Heavy Clean, Add
SF  Hard Floor, Light Clean
For Medium Clean, Add
For Heavy Clean, Add
SF  Carpet, Light Clean
For Medium Clean, Add
For Heavy Clean, Add
SF  Hard Ceiling, Light Clean...........
For Medium Clean, Add
For Heavy Clean, Add
SF  Suspended Ceiling, Tile And Grid, Light Clean
For Medium Clean, Add
For Heavy Clean, Add
SF  Ceramic Tile Wall, Light Clean
For Medium Clean, Add
For Heavy Clean, Add
SF  Wall, Light Clean
For Medium Clean, Add
For Heavy Clean, Add
SF  Masonry Wall, Light Clean
For Medium Clean, Add
For Heavy Clean, Add
EA  Up To 24 SF Area Rug, Off-Site Cleaning, Light Clean
Note: Includes removal from site, cleaning, and return.
For Medium Clean, Add
For Heavy Clean, Add
EA > 24 To 96 SF Area Rug, Off-Site Cleaning, Light Clean
Note: Includes removal from site, cleaning, and return.
For Medium Clean, Add
For Heavy Clean, Add
EA  >96 To 140 SF Area Rug, Off-Site Cleaning, Light Clean..
Note: Includes removal from site, cleaning, and return.

For Medium Clean, Add 35.53
For Heavy Clean, Add 109.97
EA > 140 To 216 SF Area Rug, Off-Site Cleaning, Light Clean ettt 98.69
For Medium Clean, Add 41.45
For Heavy Clean, Add 128.30

Clean Window Treatments (2 soso o0-o001)

SF Window Blind, Light CIEAN ........cciriiiiiiiiiiiese et
For Medium Clean, Add
For Heavy Clean, Add

EA Up To 6' Long Drapery (Per Pleat), Light Clean
For Medium Clean, Add
For Heavy Clean, Add

EA Up To 6' Long Lined Drapery (Per Pleat), Light Clean
For Medium Clean, Add
For Heavy Clean, Add

EA > 6'To 8 Drapery (Per Pleat), LIGNt CIEAN .........oouiiiiiiiii ittt ettt ettt ettt et e et et e seeneeateeneanen 1.32
For Medium Clean, Add 0.55
For Heavy Clean, Add 1.72

EA >6'To 8 Lined Drapery (Per Pleat), Light Clean 1.52
For Medium Clean, Add 0.64
For Heavy Clean, Add 1.98

EA > 8' To 10' Drapery (Per Pleat), Light Clean 1.61
For Medium Clean, Add 0.68
For Heavy Clean, Add 2.09

EA  >8'To 10' Lined Drapery (Per Pleat), LIGht CIBAN..........co.iiiiiiiiiiee ettt 1.85
For Medium Clean, Add 0.78
For Heavy Clean, Add 2.41

Clean Appliances (02 90 50 00-0001)

EA  Microwave Oven, OULSIAE, LIGIE CIEAN........cc.i ittt ettt ettt ettt e b e be et e e be e e e be e e eebeaneetaan 11.08
For Medium Clean, Add 4.65
For Heavy Clean, Add 14.40

EA  Refrigerator, OULSIAE, LIGNT CIBAN. ........ccuiiiiiiiie ittt ettt ettt et bt ettt et et et e b e e e eteeen 26.11
For Medium Clean, Add 10.97
For Heavy Clean, Add 33.94

EA  Range, OULSIAE, LIt CIBAN.......c.iiiiiiiiieiteee ettt ettt h et h bt h et et st et ettt e bt e b e e e et eees 22.56
For Medium Clean, Add 9.48
For Heavy Clean, Add 29.33

Clean Plumblng (02 90 50 00-0001)

EA  Water HEALEr, LIGNT CIEAN ...tttk ettt h ekttt e e ettt et et et et e e et et eeen 16.04
For Medium Clean, Add 6.74
For Heavy Clean, Add 20.85

EA  PlumbING FiXtUre, LIGNT CIEAN........e ittt ettt e h et e b e e s e bt e st et e e as e b e ese et e e beenteebeeneenbeaneesaans 16.20
For Medium Clean, Add 6.80
For Heavy Clean, Add 21.06

EA  ReStroom ACCESSONY, LIGNE CIEAN.......c.iiiiiiiiieii ittt ettt et e e et e e e e e e e e e e ae e s et e e as et e e st et e aseeteaneeneateenneanen 7.43
For Medium Clean, Add 3.12
For Heavy Clean, Add 9.66
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MINOR TOTAL DIRECT DEMOLITION
CSI_UOM DESCRIPTION UNIT COST UNIT COST

02 90 50 00-0054 Clean HVAC (02 90 50 00-0001)

02 90 50 00-0055 LF Baseboard Heater, Light Clean
For Medium Clean, Add
For Heavy Clean, Add

029050 00-0056 LF  Ductwork, EXtErior Wipe, LIGNT CIBAIN ........c.iiuiiiiiiietieteieit ettt e ettt ettt ettt en e eneanes
For Medium Clean, Add
For Heavy Clean, Add

02 90 50 00-0057 EA  Ductwork, Interior (Per Grille/Register), Light Clean
For Medium Clean, Add
For Heavy Clean, Add

02 90 50 00-0058 EA  Grille/Register, Light Clean
For Medium Clean, Add
For Heavy Clean, Add

02 90 50 00-0059 EA  Air Handling Unit, Exterior Wipe, Light Clean
For Medium Clean, Add
For Heavy Clean, Add

02 90 50 00-0060 EA Furnace, Exterior Wipe, Light Clean
For Medium Clean, Add
For Heavy Clean, Add

02 90 50 00-0061 Clean Electrical (02190 50 00-0001)

02 9050 00-0062 EA Electric Fan, Light Clean
For Medium Clean, Add
For Heavy Clean, Add

02 90 50 00-0063 EA Ceiling Fan, Light Clean
For Medium Clean, Add
For Heavy Clean, Add

02 90 50 00-0064 EA Ceiling Fan And Light, Light Clean
For Medium Clean, Add
For Heavy Clean, Add

02 90 50 00-0065 EA Ceiling Exhaust Fan, Light Clean
For Medium Clean, Add
For Heavy Clean, Add

02 90 50 00-0066 EA  2'x4' Light Fixture, Light Clean
For Medium Clean, Add
For Heavy Clean, Add

02 90 50 00-0067 EA  Light Fixture, Light Clean
For Medium Clean, Add
For Heavy Clean, Add

02 90 50 00-0068 EA  Smoke Detector, Light Clean
For Medium Clean, Add
For Heavy Clean, Add

02 9050 00-0069 EA Thermostat, Light Clean
For Medium Clean, Add
For Heavy Clean, Add

02 90 50 00-0070 Thermal FOg (02 90 50 00-0001)

02 9050 00-0071 CF Clean And Deodorize Building With Thermal Fog

02 90 50 00-0072 Contents Manipulation s so

02 90 50 00-0073 SF  Cover Contents With Plastic
02 90 50 00-0074 SF  Floor Protection - Adhesive Film
02 90 50 00-0075 SF Move Contents Out And Later Reset
02 90 50 00-0076 MO 20' Long Job Site Storage Trailer.
02 90 50 00-0077 MO 40' Long Job Site Storage Trailer.
02 90 50 00-0078 EA  Delivery Or Pickup Job Site Storage Trailer.

02 90 50 00-0079 Water Emergency Clean-up czeoso

029050 00-0080 LF Detach Baseboard
02905000-0081 LF Detach And Later Reset Baseboard
02 9050 00-0082 EA  Block And Pad Furniture (Per Piece Of Furniture)
029050 00-0083 SF  Water Extraction From Floor
02 90 50 00-0084 SF  Gray Water Extraction From Floor
02 90 50 00-0085 SF  Black Water Extraction From Floor
02 9050 00-0086 SF  Tear Out Wet Non Salvageable Carpet
02 90 50 00-0087 SF  Tear Out Wet Non Salvageable Carpet, Black Water
02 90 50 00-0088 SF  Tear Out Wet Non Salvageable Glue Down Carpet

029050 00-0089 SF  Tear Out Wet Non Salvageable Glue Down Carpet, Black Water
02 90 50 00-0090 SF  Tear Out Vinyl Flooring
02 905000-0091 SF Tear Out Vinyl Flooring, Black Water
02 905000-0092 SF Tear Out Wood Flooring, Black WaLer ............cceriiiriiiiiriiiiesiieee e
02905000-0093 SF  Tear Out Laminated Wood Flooring
02 9050 00-0094 SF  Tear Out Laminated Wood Flooring, Black Water
02 9050 00-0095 SF  Tear Out Wet Ceiling Tile.
02905000-0096 SF Tear Out Batt Insulation
02 90 50 00-0097 SF  Tear Out Wet Gypsum Board
02 90 50 00-0098 SF  Apply Antimicrobial Agent
02 905000-0099 SF HEPA Vacuuming
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02 Existing Conditions
0290 Disaster Recover
02 90 50 Cleaning And Emergency Clean-up 1

National Joint Powers Alliance®

MINOR TOTAL DIRECT DEMOLITION
CSI _UOM DESCRIPTION UNIT COST UNIT COST

02 90 50 00-0100 Emergency Clean-up Labor c2ss0
Note: Used in the performance of time and material projects

02 905000-0101 HR Cleaning And Emergency Clean Up - General Laborer (Unskilled)
02 905000-0102 HR Cleaning And Emergency Clean Up - General Laborer (Skilled)
02 9050 00-0103 HR Cleaning And Emergency Clean Up - Skilled Tradesman
02 9050 00-0104 HR Cleaning And Emergency Clean Up - Restoration Laborer.
02 9050 00-0105 HR Cleaning And Emergency Clean Up - Restoration Technician
02 9050 00-0106 HR Cleaning And Emergency Clean Up - Restoration SUPEIVISOT............ccueiriveiriereenneneiaiens
02 90 50 00-0107 HR Cleaning And Emergency Clean Up - Restoration Project Manager............cccceeveveeaeesienneniennns
02 9050 00-0108 HR Cleaning And Emergency Clean Up - Assistant Project Manager
02 9050 00-0109 HR Cleaning And Emergency Clean Up - Project Manager
02 905000-0110 HR Cleaning And Emergency Clean Up - Project Director.
02 905000-0111 HR Cleaning And Emergency Clean Up - Resource Coordinator
02 905000-0112 HR Cleaning And Emergency Clean Up - Project Accountant
02 9050 00-0113 HR Cleaning And Emergency Clean Up - Corrosion Technician
02 905000-0114 HR Cleaning And Emergency Clean Up - Sr. Corrosion Technician.....
02 905000-0115 HR Cleaning And Emergency Clean Up - Certified Mold Technician..........
02 905000-0116 HR Cleaning And Emergency Clean Up - Certified Mold Supervisor
02 9050 00-0117 HR Cleaning And Emergency Clean Up - Clerical
02 9050 00-0118 HR Cleaning And Emergency Clean Up - Biohazard TeChNICIan............cc.ciriiiiriiiiiiniiiiseseeseceeeseeeeieeene
02 905000-0119 HR Cleaning And Emergency Clean Up - Biohazard Supervisor
02 9050 00-0120 HR Cleaning And Emergency Clean Up - Health And Safety Officer
02 905000-0121 HR Cleaning And Emergency Clean Up - Resource And Logistics Coordinator
02905000-0122 HR Cleaning And Emergency Clean Up - Restoration Consultant..............

02 90 50 00-0123 Emergency Clean-up Equipment ez soso

Note: Used in the performance of time and material projects
02 90 50 00-0124 General Emergency Clean-up Equipment ez 500012

02 90 50 00-0125 DAY Air Compressor
029050 00-0126 DAY Buffer - Floor
02 90 50 00-0127 DAY Carpet Cleaning Machine - Portable
02 90 50 00-0128 DAY Chain Saw .......
02 905000-0129 EA Cleaning Kit With Mop, Broom And Bucket
02 9050 00-0130 DAY Cut Off Saw
02 9050 00-0131 DAY Dry Cleaning Unit - Portable
029050 00-0132 DAY Extension Cords - 220V
029050 00-0133 DAY Extension Cords - 220V Converter Box
0290 50 00-0134 DAY Demo Cart, 7 Yard
02 905000-0135 EA Demo Kit With Wheel Barrow, Shovel And Broom
02 90 50 00-0136 DAY Dry-Ice Blasting System
02 90 50 00-0137 DAY Fogger - Mist.

02 90 50 00-0138 DAY Fogger - Electric Thermal
02 90 50 00-0139 DAY Fogger - Gas Power Thermal
02 90 50 00-0140 JOB Gang Box, Demo/Framing (One TIme Per Job)
029050 00-0141 DAY Hand Trucks/Dollies
02 90 50 00-0142 DAY Heat Gun - Shrinkwrap
02 90 50 00-0143 DAY HEPA Negative Air Machine

Note: Includes all filters.

02 90 50 00-0144 DAY Ladder.
02 90 50 00-0145 DAY Lights - Demo, Drop, Stand, String
02 90 50 00-0146 DAY Lights - Wobble
0290 50 00-0147 DAY Moisture Meter
02 90 50 00-0148 DAY Nail Gun
0290 50 00-0149 DAY Ozone Generator
02 90 50 00-0150 DAY PPE (Personal Protective Equipment) Mold Remediation Related
02 90 50 00-0151 DAY Portable Generator, Up TO 7500 Watts
02 90 50 00-0152 DAY Pressure Washer, Hot.
02 90 50 00-0153 DAY Pressure Washer, Cold....
02 90 50 00-0154 DAY Scaffolding - Per Section
0290 50 00-0155 DAY Small Tools - Tool Box
02 90 50 00-0156 DAY Soda Blasting Equipment
02 90 50 00-0157 DAY Sprayer - Hudson
02 90 50 00-0158 DAY Sprayer - Industrial Airless
02 90 50 00-0159 DAY Storage Space (Per SF Per Day)
02 90 50 00-0160 DAY Submersible Pump
02 90 50 00-0161 DAY Trash Pump - 2" Gas Powered
029050 00-0162 DAY Vehicle, Pick-up, SUV, Car
0290 50 00-0163 DAY Vehicle, Van
02 90 50 00-0164 DAY Vehicle, 16' Or 24' Box Truck (Inclusive Of Mileage)
02 90 50 00-0165 DAY Trailer - Refrigerated 40" Storage
02 90 50 00-0166 DAY Trailer - Utility (Inclusive Of Mileage) ...
02 90 50 00-0167 DAY Truck Mount, Per Wand Extraction
02 90 50 00-0168 DAY Vacuum - Backpack
02 9050 00-0169 DAY Vacuum - Shop Vacuum
029050 00-0170 DAY Vacuum - Commercial ..
02905000-0171 DAY Vacuum - HEPA Industrial
02 9050 00-0172 DAY Vacuum - Upright
02905000-0173 DAY Zip Walls (Per 2 Poles)
02 90 50 00-0174 DAY 2 Way Radio
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Mational Joint Powers Alliance*

Cleaning And Emergency Clean-up 02 90 50

MINOR TOTAL DIRECT DEMOLITION
CSI UOM DESCRIPTION UNIT COST UNIT COST
02 90 50 00-0175 Technical/Electronics Restoration Equipment czsosocoo:29

02 90 50 00-0176 DAY Computer - Diagnostic ...27.31

02 90 50 00-0177 DAY Convection Oven - Large ..180.25

029050 00-0178 DAY Convection Oven - Small .98.32

029050 00-0179 DAY Convection Oven - Vacuum ..131.09

029050 00-0180 DAY Decontamination Booth ..180.25

02 9050 00-0181 DAY DI Water System .49.16

02 90 50 00-0182 DAY ESD Bench Workstation .21.85

02 90 50 00-0183 DAY Heater/Enclosure Control System .16.39

02 90 50 00-0184 DAY Hi-Tech Mobile Cart/Workstation

029050 00-0185 DAY Micro-Blaster/Dust Collector

02 90 50 00-0186
02 90 50 00-0187
02 90 50 00-0188
02 90 50 00-0189
02 90 50 00-0190
02 90 50 00-0191

02 90 50 00-0192

02 90 50 00-0193
02 90 50 00-0194
02 90 50 00-0195
02 90 50 00-0196
02 90 50 00-0197
02 90 50 00-0198
02 90 50 00-0199
02 90 50 00-0200
02 90 50 00-0201
02 90 50 00-0202
02 90 50 00-0203
02 90 50 00-0204
02 90 50 00-0205
02 90 50 00-0206
02 90 50 00-0207
02 90 50 00-0208
02 90 50 00-0209
02 90 50 00-0210
02 90 50 00-0211
02 90 50 00-0212
02 90 50 00-0213
02 90 50 00-0214
02 90 50 00-0215
02 90 50 00-0216
02 90 50 00-0217
02 90 50 00-0218
02 90 50 00-0219
02 90 50 00-0220

02 90 50 00-0221

02 90 50 00-0222
02 90 50 00-0223
02 90 50 00-0224
02 90 50 00-0225
02 90 50 00-0226
02 90 50 00-0227
02 90 50 00-0228
02 90 50 00-0229
02 90 50 00-0230
02 90 50 00-0231
02 90 50 00-0232
02 90 50 00-0233
02 90 50 00-0234
02 90 50 00-0235
02 90 50 00-0236

02 90 50 00-0237

02 90 50 00-0238
02 90 50 00-0239
02 90 50 00-0240
02 90 50 00-0241

02 90 50 00-0242

02 90 50 00-0243
02 90 50 00-0244
02 90 50 00-0245
02 90 50 00-0246

September 2012

DAY
DAY
DAY
DAY
DAY
DAY

Drying/Dehumidification Equipment zsoso 00123

DAY
DAY
DAY
DAY
DAY
DAY
DAY
DAY
DAY
DAY
DAY
DAY
DAY
DAY
DAY
DAY
DAY
DAY
DAY
DAY
DAY
DAY
DAY
DAY
DAY
DAY
DAY
DAY

Mobile Laboratory
Nitrogen Enclosure Cabinet

Odell Cleaning Station

Parts Washer

Ultrasonic Cleaning System
Vacuum - HEPA Technical

Water Extraction Unit

Air Mover

..682.75
...13.11

....81.93
....21.85

................................. 136.55

27.31

Axial Air Mover.
Injectidry System

1200 Drizair Refrigerant Dehumidifier.
2400 Drizair Refrigerant Dehumidifier.
Phoenix 200 Refrigerant Dehumidifier
Phoenix 300 Refrigerant Dehumidifier

D-500 Desiccant Dehumidifier

D-750 Desiccant Dehumidifier .
D-1000 Desiccant Dehumidifier 737.37
D-1500 Desiccant Dehumidifier 819.30
D-2000 Desiccant Dehumidifier 873.92
D-2250 Desiccant Dehumidifier 928.54
D-3000 Desiccant Dehumidifier ..1,054.17
D-4500 Desiccant Dehumidifier ..1,310.88
D-5000 Desiccant Dehumidifier .1,474.74
D-9000 Desiccant Dehumidifier ..2,020.94
D-10500 Desiccant Dehumidifier ..2,403.28

..382.34
..540.74
..655.44
..819.30
..1,065.09

DX Unit - Heating / Air Conditioning (3.5 Ton)
DX Unit - Heating / Air Conditioning (5 TON) ....c..cocuiriiriirieieeeeeeeeee e
DX Unit - Heating / Air Conditioning (10 Ton)
DX Unit - Heating / Air Conditioning (25 Ton)
DX Unit - Heating / Air Conditioning (50 Ton)

DX Unit - Heating / Air Conditioning (80 Ton) .1,474.74
Flex Duct - 25 ....21.85
Hygro Thermograph .27.58
Dehumidification Trailer e e a——aa e ..4,779.25
Note: 400 KW generator, 1500 CFM desiccant DH, 25 Ton DX unit, 1000 gallon fuel tank, and limited electrical

distribution.

Power Equpment (02190 50 00-0123)

Generator, Up to 65 KVA ..2,840.24
Generator, Up to 125 KVA ..3,167.96
Generator, Up to 250 KVA ..4,151.12
Generator, Up to 375 KVA ..5,025.04
Generator, Up to 440 KVA ..6,335.92
Generator, Up to 625 KVA ..8,083.76
Generator, Up to 800 KVA ...13,764.24
Generator, Up to 1000 KVA 17,915.36
Generator, Up to 1500 KVA ...22,284.96

Generator Cable/Pigtails (Per Section)
Sub-Distribution Panel (Spider Box)
Electrical Distribution Panel
Quad BOX Strings (25" SECHONS) .....eeuverierieriieieeie ettt
50' Power Cord For Spider Box
Pig Tails (Per Each)

Freight Charges (02 90 50 00-0123)

Freight <1 Ton Pick Up Truck 1.37
Freight > 1 Ton Pick Up Truck
Freight 16' Or 24' Box Truck
Freight Tractor Trailer

Emergency Clean-up Personal Protection Equipment czsoso
Note: Used in the performance of time and material projects

EA
EA

BOX Dust Mask

PR

Tyvek Suit
Cartridge - Respirator

Gloves - Cotton
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0290 Disaster Recover
02 90 50 Cleaning And Emergency Clean-up ﬂ

National Joint Powers Alliance®

MINOR

TOTAL DIRECT DEMOLITION

CSI_UOM DESCRIPTION UNIT COST UNIT COST

02 90 50 00-0247
02 90 50 00-0248
02 90 50 00-0249
02 90 50 00-0250
02 90 50 00-0251
02 90 50 00-0252
02 90 50 00-0253

02 90 50 00-0254

02 90 50 00-0255

02 90 50 00-0256
02 90 50 00-0257
02 90 50 00-0258
02 90 50 00-0259
02 90 50 00-0260
02 90 50 00-0261
02 90 50 00-0262
02 90 50 00-0263
02 90 50 00-0264
02 90 50 00-0265
02 90 50 00-0266
02 90 50 00-0267
02 90 50 00-0268
02 90 50 00-0269
02 90 50 00-0270
02 90 50 00-0271
02 90 50 00-0272
02 90 50 00-0273
02 90 50 00-0274
02 90 50 00-0275
02 90 50 00-0276
02 90 50 00-0277
02 90 50 00-0278
02 90 50 00-0279
02 90 50 00-0280
02 90 50 00-0281
02 90 50 00-0282
02 90 50 00-0283
02 90 50 00-0284
02 90 50 00-0285
02 90 50 00-0286
02 90 50 00-0287
02 90 50 00-0288
02 90 50 00-0289
02 90 50 00-0290
02 90 50 00-0291
02 90 50 00-0292
02 90 50 00-0293
02 90 50 00-0294
02 90 50 00-0295
02 90 50 00-0296
02 90 50 00-0297
02 90 50 00-0298
02 90 50 00-0299
02 90 50 00-0300
02 90 50 00-0301
02 90 50 00-0302
02 90 50 00-0303
02 90 50 00-0304
02 90 50 00-0305
02 90 50 00-0306
02 90 50 00-0307
02 90 50 00-0308
02 90 50 00-0309
02 90 50 00-0310
02 90 50 00-0311
02 90 50 00-0312
02 90 50 00-0313
02 90 50 00-0314
02 90 50 00-0315
02 90 50 00-0316
02 90 50 00-0317
02 90 50 00-0318
02 90 50 00-0319
02 90 50 00-0320
02 90 50 00-0321
02 90 50 00-0322
02 90 50 00-0323
02 90 50 00-0324
02 90 50 00-0325
02 90 50 00-0326

BOX Gloves - Latex
PR  Gloves - Leather
EA  Gloves - Rubber (Heavy Duty)

PR  Goggles
EA  Respirator - With One Pair Cartridges
PR Safety Gl

EA  Safety Harness (Per Person/Day)

Emergency Clean-up Expendables czs0
Note: Used in the performance of time and material projects

General Materials (02 90 50 00-0254)

GAL Adhesive Remover.
GAL Bio-HS
GAL Biocide
EA  Box - Book
EA Box - Large
GAL Bleach
EA  Brush - Stainless - Small
EA  Buckets - 2 2Gal
EA  Buckets - 5 Gallon....
GAL Carpet Defoamer
GAL Carpet Pre-treat
GAL Carpet Spotter.
GAL Carpet/Upholstery Cleaner
ROL Carpet Masking/Shield
EA Chem Sponge
GAL Clear Seal
GAL Coil Cleaner
EA Comfort Masks, Per Box 50
EA  Coverall - Bio-Hazard
EA  Decon Chamber
GAL Degreaser, All Purpose
GAL Degreaser, Heavy Duty.
GAL De-Foamer Liquid
EA  Deodorization Membrane
GAL Deodorizer, 9D9
LB  Deodorizing Gel
GAL Deodorizing Liquid
PAIL Deodorizing Block
GAL Disinfectant/Antimicrobial
GAL Disinfectant, BruClean
GAL Dryclene.........
GAL Duct Sealant Spray
GAL Duct Sealant, Antifungal
GAL Microbial Encapsulant (Fosters 20 - 40)
PR Ear Plugs
GAL Encapsulant
GAL Fiberlocke - Aftershock
GAL Fiberlocke - IAQ 2500
GAL Fiberlocke - IAS 6000
ROL Filter Material
EA  Filter, Blue Paper Collection Bag
EA  Filter, CVAC FOr HEPA VACUUM.......c.oiiiiiiiiiiicicc s
EA  Filter, Pre-Filter For Negative Air Machine
EA Filter, Pleated For Negative Air Machine
EA  Filter, Charcoal For Negative Air Machine
EA  Filter, HEPA For Negative Air Machine.....
EA Filter, Pleated For Dehumidifiers.
GAL Floor Stripper
GAL Floor Wax
GAL Fogger (Thermal)
BOX Furniture Blocks
EA  Furniture Polish, Per Can
GAL Glass Cleaner
PR Goggles - Safety
EA  Goof Off Spray, 12 Oz
EA  Halogen Light Bulbs
QT Hand Sanitizer
EA Hard Hats
BOX Hog Rings, Box Of 2500
GAL HVAC Coal Cleaner
BOX Inventory Tag, Box Of 1000
EA  Knives - Utility
ROL Lay Flat Tubing, 13" (250" Roll)
ROL Lay Flat Tubing, 20" (250" Roll)
ROL Lay Flat Tubing, 29" (250" Roll)
ROL Lay Flat Tubing, 39" (250" Roll)
GAL Lemon Oil
GAL LPS 1/Mecca Lube
GAL LPS2
GAL LPS Contact Cleaner
GAL Lubricant, Preserver (Light)
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MINOR TOTAL DIRECT DEMOLITION
CSI_UOM DESCRIPTION UNIT COST UNIT COST

02 90 50 00-0327 GAL Lubricant, Preserver (Heavy)
02 90 50 00-0328 GAL Machinery Cleaning Solvent
02 9050 00-0329 GAL Metal Polishing Paste
02 90 50 00-0330 GAL Microban
029050 00-0331 GAL Milgo
02 905000-0332 EA Mop Heads
02 9050 00-0333 EA Nylon Pads
0290 50 00-0334 GAL Odor Neutralizer
02 9050 00-0335 EA Packing Paper, 25 LB Bundle
02905000-0336 EA Paint Brushes
02 90 50 00-0337 ROL Paper, Corrugated/Craft ............cccce...
02 9050 00-0338 EA  Putty Knives
02 9050 00-0339 ROL Red Resin Paper, 200' Roll
0290 50 00-0340 GAL Reodorant.....
02905000-0341 EA Respirator - N95
02 905000-0342 EA Respirator - N95 wi/valve
02 9050 00-0343 PR Respirator Cartridges - 3M

02 9050 00-0344 PR Respirator Cartridges -P100
02 9050 00-0345 EA Respirator Cleaning Wipes, Per Box 100
02 90 50 00-0346  GAL Restoracide

02 90 50 00-0347 GAL Rust Remover
02 90 50 00-0348 EA  Saltesmo Test Samples
02905000-0349 EA Sand Bag, Excluding Sand
029050 00-0350 EA  Scotch-Brite 7447, Per Box 50
02 905000-0351 EA  Sm. Scrub Brushes
029050 00-0352 GAL Soot Sealant, Clear.
02 90 50 00-0353 GAL Soot Sealant, Pigmented
02 90 50 00-0354 ROL Shrinkwrap Plastic
02 9050 00-0355 EA Sponges - Dry
029050 00-0356 EA  Spray Adhesive, Per Can.
02 90 50 00-0357 EA  Spray Bot./Trigger
02 90 50 00-0358 GAL Stain Remover
02 90 50 00-0359 GAL Stainless Steel Cleaner
02 9050 00-0360 EA Stainless Steel Polish, Per Can
02905000-0361 LB Sweeping Compound
029050 00-0362 ROL Tape - Duct
02 90 50 00-0363 ROL Tape - Environmental (Teal)
0290 50 00-0364 ROL Tape - HVAC (Aluminum)
02 90 50 00-0365 ROL Tape - Blue Masking (Painters Tape)
02 90 50 00-0366 ROL Tape - Poly Box
02 90 50 00-0367 LB  Terry Towels
0290 50 00-0368 GAL Thermal Fog
02 9050 00-0369 ROL Trash Bags - Lawn And Leaf
02 90 50 00-0370 ROL Trash Bags - 6 Mil Heavy Duty (50 Count)
02 905000-0371 EA  Trisodium Phosphaste, 20 LB Pail
02 905000-0372 EA Vacuum Bags - Backpack
02 9050 00-0373 EA Vacuum Bags - Upright.
02 90 50 00-0374 GAL Vinyl And Leather Cleaner
029050 00-0375 ROL Visqueen 1 Mil
0290 50 00-0376  ROL Visqueen 4 Mil
0290 50 00-0377 ROL Visqueen 6 Mil
02 9050 00-0378 LB  Wipes, Cotton Cloth
029050 00-0379 ROL 12"x 750", Wrap, Bubble / Anti-Static
02 905000-0380 EA Wyp-Alls, Case, 160 Wipes
02 905000-0381 EA Zip Wall Zippers

02 90 50 00-0382 Technical/Electronics Restoration Materials oz soso 000250

02 9050 00-0383 EA Brush - Brass
02 90 50 00-0384 EA  Brush - Natural Bristle 1"
02 905000-0385 EA Brush - Natural Bristle 1/2"
02905000-0386 EA Brush - Natural Bristle 1/4"
029050 00-0387 EA Brush - Parts
029050 00-0388 EA Brush - Plastic

02905000-0389 EA Brush - Wire Grout
02 905000-0390 EA Brushing Tool

02905000-0391 EA Cleaning Swabs, Cotton
02 905000-0392 EA Cleaning Swabs, Foam Tip
02905000-0393 EA Contact Restorer, Per Can
02 9050 00-0394 EA Contact Spray, Per Can
0290 50 00-0395  UNIT Corrosion Inhibitor Emitter - 1 CF
0290 50 00-0396  UNIT Corrosion Inhibitor Emitter - 5 CF
02 90 50 00-0397  UNIT Corrosion Inhibitor Emitter - 10 CF
029050 00-0398 LB Cotton Cleaning Cloths
02905000-0399 EA 12"x 17" Dust Cloths
029050 00-0400 EA 24" x 24" Dust Cloths
02905000-0401 EA Deoxidizing Agent, Per Can
02 90 50 00-0402 GAL Electronic Grade Detergent
02 90 50 00-0403  SHT Inventory Labels
02 90 50 00-0404 GAL Isopropyl Alcohol
02 90 50 00-0405 EA Lubrication/Penetrating Oil, Per Can
02 90 50 00-0406 GAL PC Board Detergent
02 90 50 00-0407  GAL Rust Inhibitor, Regular Duty
02 90 50 00-0408 GAL Rust Inhibitor - Moderate Duty

.74.83
....29.49
..32.23
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02 90 50 00-0409 GAL Rust Inhibitor - Severe Duty
02 905000-0410 LB  Wipes - Lint Free Cloths
02905000-0411 EA  Wire Marker Card
02905000-0412 EA Steel Wool, Per Sleeve

Note: 16 pads per sleeve.

02 90 50 00-0413 Board Up And Tarp Up ezsso
02 9050 00-0414 SF  Polyethylene Tarp On Roof
02 905000-0415 SF  Temporary Plywood On ROOf....................
02 905000-0416 SF Temporary Plywood On Wall Or Windows

02 90 50 00-0417 Minimum Charges ez s
02 9050 00-0418 EA  Minimum For Cleaning
02905000-0419 EA  Minimum For Water Extraction
02 905000-0420 EA  Minimum For Carpet Cleaning

02 90 50 00-0421 Document Restoration ezsos

02 905000-0422 EA Book Rebinding, Each
029050 00-0423 EA Book Recasing, Each
029050 00-0424 EA Boxes-MCS, 1.2 CF
029050 00-0425 EA Boxes-MCS, 2.0 CF
02 9050 00-0426 EA Boxes Bankers
02 90 50 00-0427 EA Boxes Standard Packout
029050 00-0428 EA Boxes X Ray
02905000-0429 EA CD Scanning and Diagnostics, Each
02 905000-0430 EA Cleaning Antique Books, Each
02905000-0431 EA Cleaning Catheter Roll, Per Roll
02905000-0432 EA Cleaning CD & DVD, Per Disc
02 9050 00-0433 EA Cleaning Level 1 - Blue Prints, Each
02 905000-0434 CF Cleaning Level 1 - Document Per CF
02 905000-0435 EA Cleaning Level 1 - Linen, Each
02905000-0436 EA Cleaning Level 1 - Mylar, Each
02 90 50 00-0437 EA Cleaning Level 2 - Blue Print, Each
02 905000-0438 CF Cleaning Level 2 - Document Per CF
02 905000-0439 EA Cleaning Level 2 - Linen, Each
02 9050 00-0440 EA Cleaning Level 2 - Mylar, Each
02 905000-0441 EA Cleaning Level 3 - Blue Prints, Each
02 905000-0442 CF Cleaning Level 3 - Document Per CF
02 90 50 00-0443 EA Cleaning Level 3 - Linen, Each
02 9050 00-0444 EA Cleaning Level 3 - Mylar, Each
029050 00-0445 EA Cleaning Level 4 - All Fire-Blue Print, Each.
02 905000-0446 EA Cleaning Level 4 - All Fire-Linen, Each
02 9050 00-0447 EA Cleaning Level 4 - All Fire-Mylar, Each
02 9050 00-0448 CF Cleaning Level 4 - Light Fire-Document Per CF .
02 905000-0449 EA Cleaning Level 5 - Severe Fire-Blue Print, Each.
02 9050 00-0450 CF Cleaning Level 5 - Severe Fire-Document Per CF.
02 905000-0451 EA Cleaning Level 5 - Severe Fire-Linen, Each
02 905000-0452 EA Cleaning Level 5 - Severe Fire-Mylar, Each
02 90 50 00-0453 EA Cleaning Microfiche Sheets, Each
02 90 50 00-0454 EA Cleaning Microfiche Strips, Each
02 9050 00-0455 EA Cleaning Microfilm Rolls (In House), Per Roll
02 90 50 00-0456 EA  Cleaning Microfilm Rolls (Outside), Per Roll
02 90 50 00-0457 EA Cleaning Photographs Negatives, Per Negative
02 90 50 00-0458 EA Cleaning Photographs, Each
029050 00-0459 EA Cleaning Record Albums, Each
02 9050 00-0460 EA Cleaning VHS & Beta Tapes-In House, Each
02 9050 00-0461 EA Cleaning VHS & Beta Tapes-Outside, Each
029050 00-0462 EA Cleaning X Ray 1-1000, Per Film
02 9050 00-0463 EA Cleaning X Ray 1K-5K, Per Film
029050 00-0464 EA Cleaning X Ray 5K-Up, Per Film
02 9050 00-0465 EA Copying Clean Water, Per Page
02 9050 00-0466 EA  Copying Greywater Fire, Per Page
02 90 50 00-0467 EA Deodorization, Vapor Tech, Per Cube
02 90 50 00-0468 EA Disinfectant-Fogging, Per Cube
02 9050 00-0469 EA Document Disposal In House No Shredding
02 9050 00-0470 EA  Document Disposal In House With Shredding .
02 905000-0471 EA Drying-MCS Center 1-50 Cubes
02 9050 00-0472 EA  Drying-MCS Center 151-500 Cubes
029050 00-0473 EA  Drying-MCS Center 500 And Up
02 9050 00-0474 EA Drying-MCS Center 51-150 Cubes
02 90 50 00-0475 EA Drying-Onsite 1-500 Cubes
02 9050 00-0476 EA  Drying-Onsite 501- Up Cube
02 90 50 00-0477 EA  Drying Antique Books, Each
02 9050 00-0478 EA  Drying Blue Prints, Each
02 9050 00-0479 EA Dvd Scanning And Diagnostics, Each
02 905000-0480 EA Freeze Drying (In House)
02 905000-0481 EA Freeze Drying (Outside)
02 9050 00-0482 EA Irradiation - Gamma 0-48 Cubes (minimum charge)
02 90 50 00-0483 EA Irradiation - Gamma 49-Up Cube (per cube charge).
029050 00-0484 EA  LINEN PrINS.....ccoiiiiiiiciccceccs s
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029050 00-0485 EA MCS Delivery
02 905000-0486 EA  Minimal Drying Jobs
02 90 50 00-0487 EA  Monthly Storage

02 9050 00-0488 EA  Mylar Prints
02 9050 00-0489 EA Ozoning, Per Cube
02 9050 00-0490 MO Stabilization Freezer Storage, Per Cube-Per Month
02 905000-0491 MO Stabilization Freezer Storage, Per Page-Per Month
029050 00-0492 EA Wood Pallets, Each ................

END OF SECTION 02
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03 Concrete

03 01 Maintenance Of Concrete.;

03 01 30 Maintenance Of Cast-In-Place Concrete
03013051 Cleaning Of Cast-In-Place Concrete ooz
03 01 30 51-0001 Abrasive Blasting(o3013051)

Note: Includes containment and clean-up of all material.
0301 3051-0002 SF Mechanical Concrete Sand Blasting, Heavy Penetration, Walls, Various Finish Textures .
0301 3051-0003 SF Mechanical Concrete Sand Blasting, Heavy Penetration, Floors, Various Finish Textures....
0301 3051-0004 SF Machine Concrete Shot Blasting (Beads, Steel Balls, Etcetera) Floors, Various Finish Textures.

03013071 Rehabilitation Of Cast-in-Place Concrete eo o
03 01 30 71-0001 Concrete Resurfacing/Repair oz 307

See CSI section 09 91 43 00-0002 for surface preparation as required.

03 01 30 71-0002 High Strength Shotcrete Repair For Small Areas ws o1 30710001

03 013071-0003 EA Mobilize Small Area High Strength Shotcrete Repair Crew ............cceeeereiieeneeiieeneniaenns
For Up To 25 SF, Add
For > 25 To 50 SF, Add
For > 50 To 150 SF, Add

03 013071-0004 SF Small Area High Strength Shotcrete Repair, Up to 2" Thick
For Up To 25 SF, Add
For > 25 To 50 SF, Add
For > 50 To 150 SF, Add

0301 3071-0005 SF Small Area High Strength Shotcrete Repair, Up to 4" Thick
For Up To 25 SF, Add
For > 25 To 50 SF, Add
For > 50 To 150 SF, Add

03 013071-0006 SF Small Area High Strength Shotcrete Repair, Up to 6" Thick
For Up To 25 SF, Add
For > 25 To 50 SF, Add
For > 50 To 150 SF, Add

03 01 30 71-0007 Concrete Floor Resurfacing oso: s 70001

03 01 3071-0008 SF  1/4" Interior Floor Self-leveling, Colored Cementitious Topping
03 013071-0009 SF 1/2"Interior Floor Self-leveling, Colored Cementitious Topping
0301 3071-0010 SF 1"Interior Floor Self-leveling, Colored Cementitious Topping
03013071-0011 SF Thin Patch/Skim Coat

03 01 30 71-0012 Concrete Repair(oaomouroom)
03 01 30 71-0013 Decks Or F|00r3(03013071-0012)

Note: Includes bonding agent and sealant. Excludes saw cutting, sand blasting and forming.
03 013071-0014 SF Patch Floors, 1/8" To 1/4", Cementitious Patching MOrtar............cccocooeovreneeninineneinaens
03 013071-0015 SF Patch Floors, 1/8" To 1/4", Epoxy Cementitious Patching Mortar
03 013071-0016 SF Patch Floors, White Aluminum Oxide Grit (Non Slip Aggregate)
0301 3071-0017 SF WABO HSC Gravity Fed Crack Filler - Horizontal Surfaces L
0301 3071-0018 CF Patch Decks Or Floors, Rapid Set Polymer Concrete Methylmethacrylate .............c.oouiiiiiiiiiieieiese e 97.22

03 01 30 71-0019 Verticals Or Overheads s o13071.0012)

Note: Includes bonding agent and sealant. Excludes saw cutting, sand blasting and forming.

03 013071-0020 CF Patch Decks Or Floors, SSI Flex Patch (Other Than Specified)
For Owner Furnished Material, Deduct
03013071-0021 SF Patch With 1/8" To 1/4" Cementitious Patching Mortar
03 013071-0022 SF Patch With 1/8" To 1/4" Epoxy Cementitious Patching Mortar
0301 3071-0023 SF Patch With 1/8" To 1/4" Latex Cementitious Patching Mortar .
0301 3071-0024 SF Patch Verticals Or Overheads With 1/8" To 1/4" Elastomeric Patching Compound..
0301 3071-0025 SF Patch Verticals Or Overheads With 1/8" To 1/4" Copolymer Cementitious Compound
Note: Rapid Set - Wunderfixx

03 01 30 71-0026 Circular PierS(osomonroou)

03 013071-0027 SF  Patch Circular Piers With 1/8" To 1/4" Elastomeric Patching Compound e 6.60
0301 3071-0028 SF Patch Circular Piers With 1/8" To 1/4" Copolymer Cementitious Compound ...9.61
Note: Rapid Set - Wunderfixx

03 01 30 71-0029 Bridge Expansion Joint Repair os o130 71.0012)
Note: Replace header with semi-flexible polymer nosing system. Includes sawcutting, chipping, sandblasting,
forming, backer rod cleaning, primer and debris removal.

0301 3071-0030 CF Replace Header With Semi-Flexible Polymer NOSING SYSIEIM .......cc.uiiiiiiiiiiieiieieetiet ettt 461.51
For Owner Furnished Material, Deduct -278.23
0301 3071-0031 CI Seal Expansion Joints With Rapid Cure Silicone 4.17
0301 3071-0032 CI Seal Expansion Joints With Closed Cell Foam/EVA 0.46
0301 3071-0033 LF Seal Expansion Joints With "V" Shape Preformed SilICONE ...........couiiiiiiiiii et 53.87
September 2012 copyright 2012 The Gordian Group, Inc.
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..57.18

03013071-0034 LF Seal Expansion Joints With "W" Shape Preformed Silicone

03 01 30 71-0035 Concrete Grinding(03013071-0012)
0301 3071-0036 SF  Grinding Cured, Warped, Or Rough Slabs 1.19

03 01 30 71-0037 Bridge And Structures Concrete Repair s o1 3071000
Note: This section is used for repairing areas of concrete decks, floors, verticals and overheads and
approximately 1" to 6" deep in connection with bridge and structure repairs. Includes chipping, sandblasting,
cleaning, primer, formwork and debris removal. Excludes scaffolding, saw cutting and/or concrete pump truck.

03 01 30 71-0038 Patch Decks Or Floors (0301 30 71-0037)
Note: For patching decks and floors, there are tasks with a unit of measure of EA for a quantity of less than 16
SF, followed by a SF task for other quantities. For those tasks the contractor will be paid the first task with a unit
of measure of EA, plus an additional task (less the initial 16 SF) to arrive at the total quantity for the project.
03 013071-0039 EA Patch Up To 16 SF Of Decks Or Floors, Portland Cement Based Repair Material..............cccovviriniiiniinineiiiseceen 1,190.05
0301 3071-0040 SF Patch > 16 SF Decks Or Floors, Portland Cement Based Repair Material
03013071-0041 EA Patch Up To 16 SF Of Decks Or Floors, Rapid Set Concrete Repair Material .
0301 3071-0042 SF Patch > 16 SF Decks Or Floors, Rapid Set Concrete Repair Material
0301 3071-0043 EA Patch Up To 16 SF Of Decks Or Floors, Rapid Set Polymer Concrete Methylmethacrylate....
03 013071-0044 SF Patch > 16 SF Decks Or Floors, Rapid Set Polymer Concrete Methylmethacrylate
03 013071-0045 EA Patch Up To 16 SF Of Decks Or Floors, SSI Flex Patch (Other Than Specified)
For Owner Furnished Material, Deduct
03 013071-0046 SF Patch > 16 SF Decks Or Floors, SSI Flex Patch (Other Than SPecCified) ...........coouiiiiiiiiiiiiiiieeeeee e
For Owner Furnished Material, Deduct

03 01 30 71-0047 Patch Verticals Or Overheads s o1 0710039

Note: For patching verticals and overhead, there are tasks with a unit of measure of EA for a quantity of less than

16 SF, followed by a SF task for other quantities. For those tasks the contractor will be paid the first task with a

unit of measure of EA, plus an additional task (less the initial 16 SF) to arrive at the total quantity for the project.

03 013071-0048 EA Patch Up To 16 SF Of Verticals Or Overheads, Portland Cement Based Repair Material ...

03 013071-0049 SF Patch > 16 SF Verticals Or Overheads, Portland Cement Based Repair Material

03 013071-0050 EA Patch Up To 16 SF Of Verticals Or Overheads, Rapid Set Concrete Repair Material

0301 3071-0051 SF Patch > 16 SF Verticals Or Overheads, Rapid Set Concrete Repair Material

03013071-0052 EA Patch Up To 16 SF Of Verticals Or Overheads, Rapid Set Polymer Concrete Methylmethacrylate ..

0301 3071-0053 SF Patch > 16 SF Verticals Or Overheads, Rapid Set Polymer Concrete Methylmethacrylate

0301 3071-0054 EA Patch Up To 16 SF Of Verticals Or Overheads, SSI Flex Patch (Other Than Specified).........ccccooirieiiniiniiiciisiccs
For Owner Furnished Material, Deduct

0301 3071-0055 SF Patch > 16 SF Verticals Or Overheads, SSI Flex Patch (Other Than Specified)
For Owner Furnished Material, Deduct

03 01 30 71-0056 Patch Pier Caps And Pedestals s 013071003
Note: For patching pier caps and pedestals, there are tasks with a unit of measure of EA for a quantity of less
than 16 SF, followed by a SF task for other quantities. For those tasks the contractor will be paid the first task
with a unit of measure of EA, plus an additional task (less the initial 16 SF) to arrive at the total quantity for the
project.

0301 3071-0057 EA Patch Up To 16 SF Of Pier Caps And Pedestals, Portland Cement Based Repair Material

0301 3071-0058 SF Patch > 16 SF Pier Caps And Pedestals, Portland Cement Based Repair Material

0301 3071-0059 EA Patch Up To 16 SF Of Pier Caps And Pedestals, Rapid Set Concrete Repair Material

0301 3071-0060 SF Patch > 16 SF Pier Caps And Pedestals, Rapid Set Concrete Repair Material . ..70.

03 013071-0061 EA Patch Up To 16 SF Of Pier Caps And Pedestals, Rapid Set Polymer Concrete Methylmethacrylate... .1,632.70

03 013071-0062 SF Patch > 16 SF Pier Caps And Pedestals, Rapid Set Polymer Concrete Methylmethacrylate .. .

03 013071-0063 EA Patch Up To 16 SF Of Pier Caps And Pedestals, SSI Flex Patch (Other Than Specified)
For Owner Furnished Material, Deduct

03 013071-0064 SF Patch > 16 SF Pier Caps And Pedestals, SSI Flex Patch (Other Than Specified)...........cccviriiiiniiiiinciiccceees
For Owner Furnished Material, Deduct

.1,604.56

03 01 30 71-0065 Patch Circular Piers (0301 30 71-0037)
Note: For patching circular piers, there are tasks with a unit of measure of EA for a quantity of less than 16 SF,
followed by a SF task for other quantities. For those tasks the contractor will be paid the first task with a unit of
measure of EA, plus an additional task (less the initial 16 SF) to arrive at the total quantity for the project.

03 013071-0066 EA Patch Up To 16 SF Of Circular Pier, Portland Cement Based Repair Material............c.ccuoireiiiniiininieieiseeceeee 1,924.81

03 013071-0067 SF Patch > 16 SF Of Circular Pier, Portland Cement Based Repair Material .

0301 3071-0068 EA Patch Up To 16 SF Of Circular Pier, Rapid Set Concrete Repair Material

0301 3071-0069 SF Patch > 16 SF Of Circular Pier, Rapid Set Concrete Repair Material

0301 3071-0070 EA Patch Up To 16 SF Of Circular Pier, Rapid Set Polymer Concrete Methylmethacrylate

0301 3071-0071 SF Patch > 16 SF Circular Pier, Rapid Set Polymer Concrete Methylmethacrylate

03 013071-0072 EA Patch Up To 16 SF Of Circular Pier, SSI Flex Patch (Other Than Specified)
For Owner Furnished Material, Deduct

0301 3071-0073 SF Patch > 16 SF Of Circular Pier, SSI Flex Patch (Other Than Specified)
For Owner Furnished Material, Deduct

03 01 30 71-0074 Dry Crack Repalr(oamao 71-0001)
Note: Includes the services of a manufacturer's technical field representative. Includes preparation of the cracks
to receive epoxy, cleaning concrete surfaces with high pressure water jet and the collection and filtration of
cleaning debris, removal of foreign materials, sealing the surface at the cracks and injection ports, entry port
installation, epoxy injection, and removal of surface seal and injection packers so that the face of the crack is
flush with the adjacent surface. Excludes man lifts or other equipment required to access repair area.

03013071-0075 LF  Dry Crack Repair Up TO 1/16" Wi .......ccoouiiiiiiiiicicceicc s 35.78
0301 3071-0076 LF Dry Crack Repair Up To 1/8" Wide 40.53
0301 3071-0077 LF Dry Crack Repair Up To 1/4" Wide 64.09
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03013071-0078 LF  Dry Crack Repair > 1/4" WiIde..........ccooiiiiiiiriiiiiiiccccsc e ....70.24
03 01 30 71-0079 Wet Crack Repalr(o301ao 71-0001)
Note: Includes the services of a manufacturer's technical field representative. Includes injection of water reactive
non shrink polyurethane grout for sealing leaking joints, crack, fractures and holes in concrete. Includes
preparation of the cracks to receive epoxy, cleaning concrete surfaces with high pressure water jet and the
collection and filtration of cleaning debris, removal of foreign materials, installation of test and injection holes,
grouting, patching holes, making crack repair area flush with adjacent area and application of a breathable
coating. Excludes man lifts or other equipment required to access repair area.
0301 3071-0080 LF WetCrack Repair Up To 1/16" Wide 37.65
03013071-0081 LF WetCrack Repair Up To 1/8" Wide ...42.66

03013071-0082 LF WetCrack Repair Up To 1/4" Wide

.67.46

03 013071-0083 LF WetCrack Repair > 1/4" Wide

...73.93

03 01 30 71-0084 Spall Repalr(oamson-oom)
Note: Includes removal of defective concrete with chipping hammers and water blasting, application of epoxy
bonding agent, application of epoxy or polymer mortar, and curing of repaired area. Excludes man lifts or other
equipment required to access repair area.
03 013071-0085 SF Spall Repair < 3/4" Deep On Vertical/Overhead SUrfaces...........ccoeovrieveineneieineieiaene
For Up To 100, Add
For > 100 To 250, Add
0301 3071-0086 SF Spall Repair 3/4" To 1-1/2" Deep On Vertical/Overhead Surfaces
For Up To 100, Add
For > 100 To 250, Add
0301 3071-0087 SF Spall Repair > 1-1/2" To 3" Deep On Vertical/Overhead Surfaces
For Up To 100, Add
For > 100 To 250, Add
03 013071-0088 SF Spall Repair 3" To 4" Deep On Vertical/Overhead Surface
Note: Includes chipping concrete for required clearance at rebar and cleaning of rebar
For Up To 100, Add 101.82
For > 100 To 250, Add 50.91

03 01 30 71-0089 Concrete Cleaning(oam 30 71-0001)
03013071-0090 SF  Clean CalCite/Staining ON CONCIELE ........c.oiuiiiiiititeiteteeteit ettt sttt ettt et es e et et eb e et e e esees e e ese et e e est et e e ese et et et et eaneneeteanen 12.74

03 01 30 71-0091 Crack Repair For Concrete oso1 30710001

Note: Includes chipping, injection ports, sand blasting, cleaning and debris removal.
03013071-0092 LF Up To 1/4" Wide, Epoxy Injection, Concrete Repair
03013071-0093 LF >1/4"To 1/2" Wide, Epoxy Injection, Concrete Repair.
03013071-0094 LF Latex Injection, Up To 1/4" Wide
03013071-0095 LF Latex Injection, Over 1/4" Wide
03 013071-0096 LF  Urethane Grout Injection Including Oakum Rope
0301 3071-0097 SF Epoxy Repair Cracks And Seals On Concrete .
Note: Includes removal of concrete to 1/2" depth, surface preparation, cleaning, repair of surface, grout and

finish.

03 01 30 71-0098 Concrete Rehabilitation eso: s
03 01 30 71-0099 Concrete Crack Repair oz o130 71.0008)
03 01 30 71-0100 Decks Or Floors (0301 30 71-0099)

Note: Includes removing loose material and cleaning.
03013071-0101 CF Epoxy Injection, Decks Or Floors ..616.10
03013071-0102 CF  Semi Flexible POlYMEr, DECKS OF FIOOTS ......cuiutiuiiiiuiititeiietietet ettt ettt ettt ettt et ettt e e st et et ebe et e e es e et e eneneaneas 416.15

03 01 30 71-0103 Verticals And Overheads, Dormant Cracks wso: s71.0009)
Note: Includes removal of loose materials and cleaning.
03 013071-0104 CF Epoxy Injection, Verticals And Overheads, DOrMant CraCKS ...........c.eoueieiriiriuiiieieieieseeeeie sttt 668.74
03 013071-0105 CF Semi Flexible Polymer, Verticals And Overheads, DOrmant CraCks.............ccueiririeirinieiiesieieieseeeeie st 468.79

03 01 30 71-0106 Verticals And Overheads, Active Cracks (s o 3071009
Note: Includes chipping, routing, drilling and cleaning.

0301 3071-0107 CF Epoxy Injection, Verticals And Overheads, Active Cracks

03013071-0108 CF Semi Flexible Polymer, Verticals And Overheads, Active Cracks

03 01 30 71-0109 Stitched Concrete Cracks (03 01 30 71-0099)
Note: Includes chipping, routing, drilling and rebar.
03013071-0110 CF Epoxy Injection, SttChed CONCIELE CrACKS ........ccuiitiiteiiet ettt ettt et ettt et e st e as e e nbeaneenteaneeneanee 782.78

03 05 Common Work Results For Concrete
03 05 00 00-0001 Concrete Admixtures .«

03 050000-0002 CY Steel Fibers Add At Batch Plant For Flexural Strength Per Each 25# Per CY .......ccccoecvieeieeiennne
03 05 0000-0003 CY 1.5LB/CY Poly Fibers Reinforcing Concrete MiX ....................
03 0500 00-0004 CY Water Reducing, Medium Range, Super Plasticizer (20 Minute)
03 0500 00-0005 CY Water Reducing, High Range, Super Plasticizer (45 Minute)

.19.19
7.22
3.88
L 1TT
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03 0500 00-0006 CY Winter Concrete, Antifreeze Agent
03 05 00 00-0007  GAL Air Entraining Agent, .7 - 1.5 Oz Per Bag, 55 Gallon Lots
03 05 00 00-0008 GAL Air Entraining Agent, .7 - 1.5 Oz Per Bag, 5 Gallon LotS ..........cceoeviiiincniiicniceees
03 050000-0009 CY  Corrosion INNIDItOr...........ccciiiiiiiiiiiii s

03 050000-0010 LB 2To4LB/CY Concrete Admixture Color, Light (SUBtIE) ........c.cccviriiriiiiiiiieecceeee
03 050000-0011 LB 6 To 12 LB/CY Concrete Admixture Colors, Standard
03 050000-0012 LB 18 To 25 LB/CY Concrete Admixture Colors, Premium .........cccceeeeeeiiieeeeeiiivieeeeeciiieeee e .5.
03 05 00 00-0013 GAL Concrete Admixture, Set Accelerator, For Below Freezing, 1 To 1.5 Gallon Per CY .... ..6.40
03 05 00 00-0014 GAL Concrete Admixture, Set Retarder, 2 To 4 Fluid Oz Per Bag Of Cement
03 050000-0015 LB  Waterproofing, Integral 1 LB/Bag Of CEMENt ........ccceivuiiiiiieiiiiieeeieieeeeeeeee e

03 0500 00-0016 LB Concrete Admixture, Set Retarder, Powdered Metallic, 40 LB Per 100 SF .........cccovvveeeeiivveeeeenns
03 050000-0017 CY Water Reducer And Retarder - Low Range
03 05 0000-0018 CY Water Reducer And Retarder - High Range
03 050000-0019 CY Micro Silica (Synergized Pozzolanic) Admixture, ASTM C 1240
03 050000-0020 LB  Carbon Black, Liquid, 2 To 8 LB/Bag

03 10 Concrete Forming And Accessories

03 11 Concrete Forming«.

031113 Structural Cast-In-Place Concrete Forming esiy
Note: Per square foot of formwork.

03 11 13 00-0001 Wood Formwork sz
Note: For job built wood and/or plywood form systems where metal framed formwork cannot be used. Includes
erecting, striping, stacking, plywood, framing lumber, oiling, walers, strongbacks, deadmen, supporting braces,
turnbuckles, ties, and clips.

03 11 13 00-0002 Foundation Wood Formwork s 1 12 000001

Note: For foundation work below or at grade.

03 11 1300-0003 SF  Continuous Footings FOUuNdation W00 FOMMWOTK ..........eitiiiiiitiaiesie ettt ettt e et e e et e ase et e eseeneaseenennes 4.23

For < 1000, Add 0.77

For Foundations > 8' Below Grade, Add 0.74

For Curved Formwork, Add 1.47
031113 00-0004 SF Pile Cap, Pier Or Spread Footings Foundation W0o0d FOrMWOIK...........cuuiiiiiiiiiieieiiie e 5.02

For < 1000, Add 0.93

For Foundations > 8' Below Grade, Add 0.89

For Curved Formwork, Add 1.77
0311 1300-0005 SF  Mat Foundation W00d FOMMWOTK..........coiiiiiiiiiiiiiccc s 571

For <1000, Add 1.08

For Foundations > 8' Below Grade, Add 1.04

For Curved Formwork, Add 2.08
031113 00-0006 SF Grade Beams Or Duct Bank Foundation W00d FOrMWOTK ..........cccoiuiiiiiiiiiiiiiiii s 4.77

For < 1000, Add
For Foundations > 8' Below Grade, Add
For Curved Formwork, Add
0311 1300-0007 SF Below Grade Walls Foundation Wood Formwork ..
Note: Excludes footing

For < 1000, Add 1.26
For Foundations > 8' Below Grade, Add 1.21
For Curved Formwork, Add 2.42

03 11 13 00-0008 Slab Edge And Block-Out Wood Formwork s 11 13 o000

0311 1300-0009 LF Up To 6" High Slab Edge and Block-Out W0o0d FOrMWOTK ..........ccerveriirieniiereieaieesieenieaees
For Foundations > 8' Below Grade, Add
For Curved Formwork, Add
For < 250, Add

03111300-0010 LF >6"To 12" High Slab Edge and Block-Out Wood FOrmMWOrK .............ccceoiririiinineiineecieees
For Foundations > 8' Below Grade, Add
For Curved Formwork, Add
For < 250, Add

0311 1300-0011 SF >12"High Slab Edge and Block-Out Wood Formwork
For Foundations > 8' Below Grade, Add
For Curved Formwork, Add
For < 1000, Add

0311 13 00-0012 Column Wood FOI’mWOfk(m 11 13 00-0001)

0311 1300-0013 LF Up To 8" Square Column Wood Formwork
0311 1300-0014 LF >8"To 12" Square Column Wood Formwork
0311 1300-0015 LF >12"To 18" Square Column Wood Formwork
0311 1300-0016 LF >18"To 24" Square Column Wood Formwork
0311 1300-0017 LF >24"To 36" Square Column Wood Formwork . .
03111300-0018 LF >36"To 48" Square Column Wood FOrMWOTK ............ccuerriiiiiiiiciieseeee e

0311 13 00-0019 Above Grade Wall Wood FOl’mWOfkm 11 13 00-0001)

0311 1300-0020 SF Up To 8 High Above Grade Wall Wood Formwork....
For Curved Formwork, Add
For < 1000, Add
0311 1300-0021 SF >8' High Above Grade Wall W0o0d FOMWOTK .........ccceeiieriiiiniiiiisieeiesie et
For Curved Formwork, Add
For <1000, Add
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03 11 13 00-0022 Elevated Beam Wood FOFmWOfk(oa 11 13 00-0001)

Note: Includes adjustable column supports and bracing lumber up to 14' for bottom of elevated beam.

031113 00-0023 SF Bottom of Elevated Beam W00 FOIMWOIK ..........ccciiiiiiiiiiiiiiiii bbb 9.82
For Curved Formwork, Add 3.55
For < 1000, Add 1.84
0311 1300-0024 SF Vertical Sides of Elevated Beam Wo0d FOIMWOTK ............coiiiiiiiiiiiiiicis s 6.28
For Curved Formwork, Add 2.27
For < 1000, Add 1.18

03 11 13 00-0025 Elevated Slab Wood Formwork s 11 13 cc0001y
Note: Includes adjustable column supports and bracing lumber up to 14' for bottom of elevated slab.
0311 1300-0026 SF  Elevated SIabh WO0T FOIMWOTK ........oitiiitii ittt ettt ettt et eb e et b e e e e e bt e e e b e e e s e b e e s e e b e e st e beeseenseebeenneateannenneas 5.89
For <1000, Add 1.06

03 11 13 00-0027 Metal Framed Formwork ez 1113

Note: For all metal framed and metal form systems. Includes erecting, striping, stacking, oiling, walers,
strongbacks, deadmen, supporting braces, turnbuckles, ties, and clips.

03 11 13 00-0028 Foundation Metal Framed Formwork s 11 1 co002r)
Note: For foundation work below or at grade.

03 11 1300-0029 SF Continuous Footings Foundation Metal Framed Formwork
For <1000, Add
For Foundations > 8' Below Grade, Add
For Curved Formwork, Add

0311 1300-0030 SF Pile Cap, Pier Or Spread Footings Foundation Metal Framed FOrmwork............ccccervrienennennns
For < 1000, Add
For Foundations > 8' Below Grade, Add
For Curved Formwork, Add

0311 1300-0031 SF Mat Foundation Metal Framed FOMMWOIK ..............coiiiiiiiiiiiicc st 4.46

For < 1000, Add 0.83

For Foundations > 8' Below Grade, Add 0.80

For Curved Formwork, Add 1.60
0311 1300-0032 SF Grade Beams Or Duct Bank Foundation Metal Framed Formwork . ...3.76

For < 1000, Add 0.70

For Foundations > 8' Below Grade, Add 0.67

For Curved Formwork, Add 1.35
0311 1300-0033 SF Below Grade Walls Foundation Metal Framed FOrMWOIK .............cccoiiiiiiiiiiiiiiiccicc s 5.76

Note: Excludes footing.

For < 1000, Add 1.09

For Foundations > 8' Below Grade, Add 1.05

For Curved Formwork, Add 211

03 11 13 00-0034 Slab Edge And Block-Out Metal Framed FOrmwork s 11 13 000027,

0311 1300-0035 LF Up To 6" High Slab Edge and Block-Out Metal Framed FOIMWOTK ...........cccouiiiiiiiiiiee st 2.66
For Foundations > 8' Below Grade, Add 0.52
For Curved Formwork, Add 1.04
For < 250, Add 0.53
03111300-0036 LF >6"To 12" High Slab Edge and Block-Out Metal Framed Formwork e 3.33
For Foundations > 8' Below Grade, Add 0.65
For Curved Formwork, Add 1.30
For < 250, Add 0.65
03 11 1300-0037 SF >12" High Slab Edge and Block-Out Metal Framed Formwork SN 3.69
For Foundations > 8' Below Grade, Add 0.72
For Curved Formwork, Add 1.43
For < 1000, Add 0.72

03 11 13 00-0038 Column Metal Framed Formwork (s 11 13 co-0027)

03 11 13 00-0039 Square COlUmnS(osu 13 00-0038)

03111300-0040 LF Up To 12" Square Column Metal Framed Formwork
03111300-0041 LF >12"To 16" Square Column Metal Framed Formwork
0311 1300-0042 LF >16"To 20" Square Column Metal Framed Formwork
0311 1300-0043 LF >20"To 24" Square Column Metal Framed Formwork
0311 1300-0044 LF >24"To 30" Square Column Metal Framed Formwork
0311 1300-0045 LF >30"To 36" Square Column Metal Framed Formwork
0311 1300-0046 LF >36"To 48" Square Column Metal Framed Formwork
0311 1300-0047 LF  >48"To 60" Square Column Metal Framed Formwork

03 11 13 00-0048 Round COlUmnS(031113oo-ooas)

03111300-0049 LF Up To 12" Diameter Column Metal Formwork
0311 1300-0050 LF >12"To 16" Diameter Column Metal Formwork
0311 1300-0051 LF >16"To 20" Diameter Column Metal Formwork
0311 1300-0052 LF >20"To 24" Diameter Column Metal Formwork
0311 1300-0053 LF >24"To 30" Diameter Column Metal Formwork
0311 1300-0054 LF >30"To 36" Diameter Column Metal Formwork
0311 1300-0055 LF >36"To 48" Diameter Column Metal Formwork
0311 1300-0056 LF >48"To 60" Diameter Column Metal Formwork

03 11 13 00-0057 Above Grade Wall Metal Framed Formwork s 11 13 000027
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03 11 1300-0058 SF  Up to 8 High Above Grade Wall Metal Framed Formwork 3.47
For Curved Formwork, Add 1.19
For <1000, Add 0.63
0311 1300-0059 SF >8' High Above Grade Wall Metal Framed FOMMWOTK..........c.iiiiiiiiiieiieiee ettt en et en e 4.22
For Curved Formwork, Add 1.44
For < 1000, Add 0.76
03 11 13 00-0060 Elevated Beam Metal Framed FOrmwork s 11 13 000029
Note: Includes adjustable column supports and bracing lumber up to 14' for bottom of elevated beam.
0311 1300-0061 SF Bottom of Elevated Beam Metal Framed FOIMWOIK .............ciiiiiiiiiiiiiccsc s 3.53
For Curved Formwork, Add 112
For < 1000, Add 0.61
0311 1300-0062 SF Vertical Sides of Elevated Beam Metal Framed Formwork 2.58
For Curved Formwork, Add 0.87
For < 1000, Add 0.46
03 11 13 00-0063 Elevated Slab Metal Framed Formwork s 11 1300002
Note: Includes adjustable column supports and bracing lumber up to 14' for bottom of elevated slab.
0311 1300-0064 SF Elevated Slab Metal Framed FOIMWOTK.............ciiiiiiiiiiicc s 4.92
For < 1000, Add 0.75
03 11 13 00-0065 Fiber Tube Formwork g1
Note: Includes all supporting braces, erecting, aligning, striping, turnbuckles, ties and clips.
03 11 13 00-0066 Round Column Fiber Tube FOrmwork s 1113 o005
0311 1300-0067 LF 8" Diameter Round Fiber Tube Formwork 11.03
For Plastic Lined, Add 0.73
For Columns > 12' In Length, Add 1.10
0311 1300-0068 LF 10" Diameter Round Fiber Tube Formwork 12.50
For Plastic Lined, Add 0.92
For Columns > 12' In Length, Add 1.25
03111300-0069 LF 12" Diameter Round Fiber Tube Formwork 14.26
For Plastic Lined, Add 1.06
For Columns > 12' In Length, Add 1.43
0311 1300-0070 LF 14" Diameter Round Fiber Tube Formwork 15.66
For Plastic Lined, Add 1.22
For Columns > 12' In Length, Add 1.57
03111300-0071 LF 16" Diameter Round Fiber Tube Formwork 16.59
For Plastic Lined, Add 1.37
For Columns > 12' In Length, Add 1.66
03111300-0072 LF 18" Diameter Round Fiber Tube Formwork 18.84
For Plastic Lined, Add 191
For Columns > 12' In Length, Add 1.88
0311 1300-0073 LF 20" Diameter Round Fiber Tube Formwork 20.98
For Plastic Lined, Add 2.41
For Columns > 12' In Length, Add 2.10
0311 1300-0074 LF 22" Diameter Round Fiber Tube Formwork 22.19
For Plastic Lined, Add 2.57
For Columns > 12' In Length, Add 2.22
0311 1300-0075 LF 24" Diameter Round Fiber Tube Formwork 23.37
For Plastic Lined, Add 2.74
For Columns > 12' In Length, Add 2.34
0311 1300-0076 LF 26" Diameter Round Fiber Tube Formwork 24.29
For Plastic Lined, Add 2.93
For Columns > 12' In Length, Add 2.43
0311 1300-0077 LF 28" Diameter Round Fiber Tube Formwork 25.29
For Plastic Lined, Add 3.16
For Columns > 12' In Length, Add 2.53
0311 1300-0078 LF 30" Diameter Round Fiber Tube Formwork 26.41
For Plastic Lined, Add 341
For Columns > 12' In Length, Add 2.64
0311 1300-0079 LF 36" Diameter Round Fiber Tube Formwork 30.28
For Plastic Lined, Add 4.30
For Columns > 12' In Length, Add 3.03
03111300-0080 LF 42" Diameter Round Fiber Tube Formwork 38.24
For Plastic Lined, Add 6.48
For Columns > 12' In Length, Add 3.82
0311 1300-0081 LF 48" Diameter Round Fiber Tube Formwork 46.19
For Plastic Lined, Add 8.66
For Columns > 12' In Length, Add 4.62
03 11 13 00-0082 Accessories For Formwork 1115
03 11 13 00-0083 Keyway Forms, All MaterialS os 11 13 co00s2)
03111300-0084 LF 2"x4"To2"x6"Keyway Forms for Concrete Formwork, All Materials...............cocoeiiiiiiriiiiniiccesscce e 1.13

03 11 13 00-0085
03 11 13 00-0086
03 11 13 00-0087
03 11 13 00-0088

Chamfer Strips, All MaterialS(os 1113 00-0082)

LF  1/2"Wide Chamfer Strips for Concrete FOrmwork, All MAEIHAIS. ..........ccuiiiiiiiiieiieee ettt 1.20
LF  3/4"Wide Chamfer Strips for Concrete Formwork, All Materials .1.39
LF 1" Wide Chamfer Strips for Concrete Formwork, All Materials... .1.61
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03 11 13 00-0089 Reglets (03 11 13 00-0082)

0311 1300-0090 LF 24 To 26 Gauge Galvanized Steel Reglets for CONCrete FOMMWOIK ...........coouiiiiiiiiiiieice e 6.06

03 11 13 00-0091 Sleeves And Chases, Plastic Or Sheet Metal (s 11 13 00-0082)

03 111300-0092 EA 2" Diameter Sleeves Or Chases for Concrete Formwork, Plastic or Sheet Metal ...6.65
031113 00-0093 EA 4" Diameter Sleeves Or Chases for Concrete Formwork, Plastic or Sheet Metal ...8.04
031113 00-0094 EA 6" Diameter Sleeves Or Chases for Concrete Formwork, Plastic or Sheet Metal ...9.73
0311 1300-0095 EA 8" Diameter Sleeves Or Chases for Concrete Formwork, Plastic or Sheet Metal .11.05
0311 1300-0096 EA 12" Diameter Sleeves Or Chases for Concrete Formwork, Plastic or Sheet Metal .14.24
0311 1300-0097 EA 18" Diameter Sleeves Or Chases for Concrete Formwork, Plastic or Sheet Metal ...31.21
031116 Architectural Cast-In-Place Concrete Forming e
0311 16 00-0001 Concrete Form Liners e
031116 00-0002 SF Concrete Form Liner, Various Patterns And Textures, Add To Formwork e e ———aaa e 3.02
031123 Permanent Stair Forming e
03 11 23 00-0001 Stairway Wood Formwork es 1123
03112300-0002 SF Cast On Grade Stairway WO FOMMWOTK. .........c.itiiiiiiti ettt ettt e et b et et ettt et e et et e e e eneanen 9.49
For Curved Formwork, Add 3.60
For < 1000, Add 1.83
031123 00-0003 SF  Elevated Stairway WOOU FOMMWOTK ..........cuiitiiititi ittt ettt e et et et e e s e e e e es e et e ese e e e ebeeaseebeansenteaseenbeaseenseans 18.72
Note: Includes adjustable column supports and bracing lumber up to 14' for bottom of elevated stair.
For Curved Formwork, Add 7.01
For < 1000, Add 3.59
03 11 23 00-0004 Stairway Metal Framed Formwork s 1123
0311 2300-0005 SF Cast On Grade Stairway Metal Framed FOMMWOTK ..........couiiiiiiiiiie ettt ettt et e e e e beeanenneas 7.63
For Curved Formwork, Add 2.92
For < 1000, Add 1.48
03 11 2300-0006 SF Elevated Stairway Metal Framed Formwork .14.23
Note: Includes adjustable column supports and bracing lumber up to 14' for bottom of elevated stair.
For Curved Formwork, Add 5.43
For < 1000, Add 2.76

03 15 Concrete Accessories .
031513 Waterstops s
03151313 Non-Expanding Waterstops ws:s1s

03 15 13 13-0001 PVC Waterstops (s 1s 1313

03151313-0002 LF  3/16" Thick x 4" Wide Ribbed PVC Waterstop..............ccccourruriiiiiniccicinieceiesscicnns
031513 13-0003 LF  3/16" Thick x 6" Wide Ribbed PVC Waterstop...........ccceerieririieniieisieeeesie s
031513 13-0004 LF 3/16" Thick x 9" Wide Ribbed PVC Waterstop With Center Bulb
031513 13-0005 LF 3/8" Thick x 9" Wide Ribbed PVC Waterstop With Center Bulb
03151313-0006 LF 1/2" Thick x 9" Wide Ribbed PVC Waterstop
03151313-0007 LF  3/16" Thick x 6" Wide Dumbbell PVC Waterstop
03151313-0008 LF  3/8" Thick x 6" Wide Dumbbell PVC Waterstop ...........ccceueeruirieiirineeieieieseeieseeseeeeeens
03151313-0009 LF  3/8" Thick x 9" Wide Plain PVC Waterstop ............cccceeiiviirieiiiiiciincccisecscsenena

03 151313-0010 LF  3/8" Thick x 9" Wide Plain PVC Waterstop With Center Bulb

03 1513 13-0011 Rubber Waterstops es 5113

03151313-0012 LF  3/8" Thick x 6" Wide Rubber Dumbbell Waterstop...
031513 13-0013 LF  3/8" Thick x 9" Wide Rubber Dumbbell Waterstop...
03151313-0014 LF  1/4" Thick x 6" Wide Rubber Waterstop, With Center Bulb
03151313-0015 LF 1/4" Thick x 9" Wide Rubber Waterstop, With Center Bulb
03151313-0016 LF 3/8" Thick x 6" Wide Rubber Waterstop, With Center Bulb
03151313-0017 LF  3/8" Thick x 9" Wide Rubber Waterstop, With Center Bulb

03151316 Expanding Waterstops e
03 15 13 16-0001 Bentonite Waterstops es s

03151316-0002 LF  3/4"x 3/8" Bentonite Waterstop
031513 16-0003 LF 1-1/4" x 1/2" Bentonite Waterstop
031513 16-0004 LF 1"x 3/4" Bentonite Waterstop
031513 16-0005 LF 1"x 1" Bentonite Waterstop

031516 Concrete Construction Joints ez
03 15 16 00-0001 Poured Expansion Joint es1s 1
031516 00-0002 LF  1/2"x 1" Plain Asphalt Expansion Joint, Poured BRSSP PP TP P PP TP PO PPTPPPRPPION 2.08 0.44
For Installation In Walls, Add 0.74
For Installation In Boxouts, Add 0.25
September 2012 copyright 2012 The Gordian Group, Inc.
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031516 00-0003 LF 1" x 2" Plain Asphalt Expansion Joint, Poured 0.44
For Installation In Walls, Add
For Installation In Boxouts, Add

031516 00-0004 LF  1/2"x 1" Liquid Neoprene Expansion Joint, Poured, Cold Applied .. 0.44
For Installation In Walls, Add
For Installation In Boxouts, Add

031516 00-0005 LF 1" x 2" Liquid Neoprene Expansion Joint, Poured, Cold Applied 0.44
For Installation In Walls, Add
For Installation In Boxouts, Add

031516 00-0006 LF  1/2"x 1" Polyurethane Expansion Joint, Poured, 2 Parts ...........cccceeveirencornenicnneeneens 0.44
For Installation In Walls, Add
For Installation In Boxouts, Add

03 1516 00-0007 LF 1" x 2" Polyurethane Expansion Joint, Poured, Hot Or Cold Applied 0.44
For Installation In Walls, Add
For Installation In Boxouts, Add

031516 00-0008 LF  1/2"x 1" Rubberized Asphalt Expansion Joint, Poured, Hot Or Cold Applied 0.44
For Installation In Walls, Add
For Installation In Boxouts, Add

031516 00-0009 LF  1/2"x 1" Rubberized Asphalt Expansion Joint, Poured, Hot Applied Fuel Resistant .. 0.44
For Installation In Walls, Add 0.74
For Installation In Boxouts, Add 0.25

031516 00-0010 LF 1" x 2" Rubberized Asphalt Expansion Joint, Poured, Hot Applied Fuel RESIStaNt ............cciiiiiiiriiiiiieeseeeeeeeseeeis 2.50 0.44
For Installation In Walls, Add 0.84
For Installation In Boxouts, Add 0.28

03 15 16 00-0011 Premolded In Slabs Or Walls Expansion Joint e:s1s

031516 00-0012 LF  1/2" x 4" Premolded Felt Asphalt Expansion Joint, IN SIabs OF WaIS...........cc.oiiiiiiiiiiiieisiee e 1.48 0.55
For Installation In Boxouts, Add 0.31

031516 00-0013 LF  1/2" x 6" Premolded Felt Asphalt Expansion Joint, IN SIabs OF WaIS...........cc.oiiiiiiiiiiiieeeiee e 1.77 0.55
For Installation In Boxouts, Add 0.37

031516 00-0014 LF 1"x 12" Premolded Felt Asphalt Expansion Joint, IN SIADS OF WaIS.........cc.coiiiiiiiiiiei e 3.03 0.55
For Installation In Boxouts, Add 0.46

031516 00-0015 LF  1/2"x 4" Premolded Cork Expansion Joint With Resin, In Slabs Or Walls. .2.30 0.55
For Installation In Boxouts, Add .

031516 00-0016 LF  1/2"x 6" Premolded Cork Expansion Joint With Resin, In SIabs Or WallS...........c.couiiiiiiniiiicieieceeseeeee e 2.75 0.55
For Installation In Boxouts, Add 0.37

031516 00-0017 LF 1" x 12" Premolded Cork Expansion Joint With Resin, In Slabs Or WallS............cccuiiiiiiiniiiicicsesecese e 6.96 0.55
For Installation In Boxouts, Add 0.46

031516 00-0018 LF  1/2" x 4" Premolded Neoprene Sponge Expansion Joint, In Slabs Or WallS ...........ccccueiiiiiiiiniinincseseese e 2.23 0.55
For Installation In Boxouts, Add 0.31

031516 00-0019 LF  1/2"x 6" Premolded Neoprene Sponge Expansion Joint, In Slabs Or WallS ...........ccccuriiiiiiiiniiiicseseese e 2.68 0.55
For Installation In Boxouts, Add 0.37

031516 00-0020 LF 1"x 12" Premolded Neoprene Sponge Expansion Joint, In Slabs Or Walls .6.60 0.55
For Installation In Boxouts, Add .

031516 00-0021 LF  1/2" x 4" Premolded Polyethylene Foam Expansion Joint, In SIabs Or WallS.............ccoiiiiiiiiiiniieieeseseee s 1.54 0.55
For Installation In Boxouts, Add 0.31

031516 00-0022 LF 1/2"x 6" Premolded Polyethylene Foam Expansion Joint, In SIabs Or WallS.............ccoiiiiiiiiiiniieseeeseiee s 1.83 0.55
For Installation In Boxouts, Add 0.37

031516 00-0023 LF 1"x 12" Premolded Polyethylene Foam Expansion Joint, In SIabs Or WallS..........c.cooiiiiiiiiiiienieeesieeeese e 3.75 0.55
For Installation In Boxouts, Add 0.46

031516 00-0024 LF  3/8"Inside Diameter x 3/8" Wall Premolded Polyethylene Joint, In Slabs Or Walls 0.55
For Installation In Boxouts, Add

031516 00-0025 LF  3/8"Inside Diameter x 3/4" Wall Premolded Polyethylene Joint, In Slabs Or Walls 0.55
For Installation In Boxouts, Add

031516 00-0026 LF  1"Inside Diameter x 3/8" Wall Premolded Polyethylene Joint, In Slabs Or Walls... 0.55
For Installation In Boxouts, Add

031516 00-0027 LF  1/2"x 1/2" Premolded Polyurethane Foam Expansion Joint, IN SIab Or WallS ...........cccoiiiiiiiiiiiiineisesecese e 1.45 0.55
For Installation In Boxouts, Add

031516 00-0028 LF 1" x 1" Premolded Polyurethane Foam Expansion Joint, In Slab Or Walls 0.55
For Installation In Boxouts, Add

031516 00-0029 LF  1/2"x 4" Premolded Polyurethane Foam Expansion Joint, In Slabs Or Walls 0.55
For Installation In Boxouts, Add

031516 00-0030 LF  1/2"x 6" Premolded Polyurethane Foam Expansion Joint, In Slabs Or Walls 0.55
For Installation In Boxouts, Add .

031516 00-0031 LF 1"x 12" Premolded Polyurethane Foam Expansion Joint, In SIabs Or WallS ............c.ccueriiiiiiiiiiniieesieeeeseseese s 4.05 0.55
For Installation In Boxouts, Add 0.46

031516 00-0032 LF  1/2" x 4" Premolded Polyvinyl Chloride Foam Expansion Joint, In SIabs Or WallS............cccoiiiiiiiiiiniiieseeeeseeseeses 2.76 0.55
For Installation In Boxouts, Add 0.31

031516 00-0033 LF  1/2" x 6" Premolded Polyvinyl Chloride Foam Expansion Joint, In SIabs Or WallS............cccoiiiiiiiiiinieieseeeeeeieseees 3.31 0.55
For Installation In Boxouts, Add 0.37

031516 00-0034 LF 1"x 12" Premolded Polyvinyl Chloride Foam Expansion Joint, In Slabs Or WallS.............cciiiiiiiiiniieciceseeesceene 8.28 0.55
For Installation In Boxouts, Add 0.46

031516 00-0035 LF  1/2"x 4" Premolded Rubber Gray Sponge Expansion Joint, In Slabs Or Wall .3.11 0.55
For Installation In Boxouts, Add

031516 00-0036 LF  1/2"x 6" Premolded Rubber Gray Sponge Expansion Joint, In Slabs Or Walls.............ccoioiiiiiiiiiiiniiienceceseeeeeeceene 3.73 0.55
For Installation In Boxouts, Add 0.37

031516 00-0037 LF 1"x 12" Premolded Rubber Gray Sponge Expansion Joint, In Slabs Or WallS...........ccccoriiiiiiiiiinineisesceseseeeeesceene 8.04 0.55
For Installation In Boxouts, Add 0.46

031516 00-0038 LF  Sikaflex 2C NS/SI FOr CONSIrUCHON JOINT ........cuiuiiiiiiiciiiii i 8.06 0.55

031516 00-0039 LF 1" "Zip Strip", IN SIADS OF FIOOTS.........coiuiiiiiiiiiccici s 1.30 0.55
For Installation In Boxouts, Add 0.28

031516 00-0040 LF  1-1/2""Zip Strip", IN SIabS OF FIOOIS. ......c.oiiiiiiiiiiiicc s 152 0.55
For Installation In Boxouts, Add 0.31

031516 00-0041 LF 2" "Zip SHP", IN SIADS OF FIOOTS ...ttt ettt ettt ettt h e bt e bt e bt et e et e et e et e et e et e et e e b e nbeannenteanee 1.87 0.55
For Installation In Boxouts, Add 0.37
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03 15 16 00-0042 Asphalt Felt Control Joints Or Bond Breaker 1515
03 1516 00-0043 SF  Asphalt Felt Control Joint, 30 LB Felt Bond Breaker... 0.41
03 1516 00-0044 SF  Asphalt Felt Control Joint, 15 LB Felt Bond Breaker... 0.41
03 15 16 00-0045 Keyed Cold Expansion And Control Joints 151
03 15 16 00-0046 24 Gauge Galvanized Steel With Stakes es 15 1 0000
03 1516 00-0047 LF 24 Gauge Galvanized Steel Keyed Joint, 3-1/2" Cold Expansion Or Control Joint..... ..3.28
03 1516 00-0048 LF 24 Gauge Galvanized Steel Keyed Joint, 4-1/2" Cold Expansion Or Control Joint ..3.36
03 1516 00-0049 LF 24 Gauge Galvanized Steel Keyed Joint, 5-1/2" Cold Expansion Or Control Joint ..3.49
03 1516 00-0050 LF 24 Gauge Galvanized Steel Keyed Joint, 7-1/2" Cold Expansion Or Control Joint .3.72
031516 00-0051 LF 24 Gauge Galvanized Steel Keyed Joint, 9-1/2" Cold Expansion Or Control Joint..... ..4.82
03 15 16 00-0052 Expansion Control Systems s s
03 15 16 00-0053 Wabo Jeene "FW" Traffic Series Expansion Control System es s i o0z
Note: Jeene® is a patented structural sealing joint system comprised of a neoprene profile, which is air-
pressurized and bonded in place with a specially formulated epoxy adhesive. Complete adhesion of the epoxy to
the profile and joint wall is achieved due to the air inflation during installation.
031516 00-0054 LF 1" x1-1/4" Jeene "FW" EXPaNSION JOINT SYSTEM .....c.oiuiiiiiiiiitiietiateteti sttt ettt ettt et en e e anes 40.62 3.35
Note: Jeene 25FW. Includes seal, adhesive and all components required for installation. Excludes surface
preparation.
031516 00-0055 LF  1-5/8"x 2" Jeene "FW" EXPANSION JOINT SYSTEM ..ottt ettt ettt et e e se et st e et e e b e e be e e e ete e e eabeannentean 49.84 3.80
Note: Jeene 40FW. Includes seal, adhesive and all components required for installation. Excludes surface
preparation.
031516 00-0056 LF 2" x2-1/2" Jeene "FW" EXPaNSION JOINT SYSTEM .......oiuiiiiiiiiitiietieteteti sttt ettt e ettt ee ettt n et ee e eneanes 57.65 4.19
Note: Jeene 50FW. Includes seal, adhesive and all components required for installation. Excludes surface
preparation.
031516 00-0057 LF  2-1/2" x 3-1/4" Jeene "FW" EXPANSION JOINE SYSTEM ....c..iiuiiiiiiiiiieieete ettt ettt sttt sttt ettt e be e e te e e e nbeaneeatean 68.36 4.64
Note: Jeene 65FW. Includes seal, adhesive and all components required for installation. Excludes surface
preparation.
031516 00-0058 LF  3"x3-3/4" Jeene "FW" Expansion Joint System 5.09
Note: Jeene 75FW. Includes seal, adhesive and all components required for installation.
preparation.
031516 00-0059 LF  3-7/8"x 5" Jeene "FW" EXPaNSION JOINT SYSIEM ......oiuiiiuiiiiiiiiitit ettt sttt ettt ettt er e 100.33 5.48
Note: Jeene 100FW. Includes seal, adhesive and all components required for installation. Excludes surface
preparation.
031516 00-0060 LF  5"x6-1/8" Jeene "FW" EXPANSION JOINT SYSEM ......oiiiiiiiiieiietiate ettt ettt ettt et et e s sbe e e et e eseenteastenteannesbeannenneanne 161.08 5.93
Note: Jeene 125FW. Includes seal, adhesive and all components required for installation. Excludes surface
preparation.
03 15 16 00-0061 Wabo ElasroFlex "EFJ" High Impact Load Expansion Joint System s s i so0s2)
Note: Wabo®ElastoFlex is a watertight continuous membrane system for joints with movements up to four inches
in parking decks, loading docks, elevated roadways and other vehicle and forklift traffic. It uses mechanically
fastened EPDM anchor blocks with molded-in steel inserts to support heavy duty and high impact loads. The
winged flap of the durable elastomeric seal is locked between the anchor block and concrete slab. An epoxy
paste bedding adhesive is applied between the winged flap and concrete slab to enhance the product's
watertightness. The exposed surfaces are non-metallic and skid resistant while resisting UV deterioration and
most chemicals.
031516 00-0062 LF  1-1/2" ElastoFlex "EFJ" EXPanSiON JOINE SYSTEM......ocuiiuiiiiiieiierteetteete ettt ettt et seestestease et e se et e st eseeseansenteannenbeanneaseans 75.00 4.42
Note: ElastoFlex EFJ-225 slab to slab. Includes seal, adhesive, epoxy bonded anchors and all components
required for installation. Excludes drilling and surface preparation.
031516 00-0063 LF  2-1/2" ElastoFlex "EFJ" EXPANSiON JOINE SYSIEM........c.iiiiiiitiieiieteteii sttt ettt ettt se et et ee bt ee ettt et ene e eneanes 93.26 5.53
Note: ElastoFlex EFJ-400 slab to slab. Includes seal, adhesive, epoxy bonded anchors and all components
required for installation. Excludes drilling and surface preparation.
03 1516 00-0064 LF  3-3/4" ElastoFlex "EFJ" EXPanSiON JOINT SYSTEM.......ccuiitiiiiiietiaieeiesie ettt ettt es et e assesse e s e ste e eesteaseesteanresteannenieanne 116.80 6.63
Note: ElastoFlex EFJ-600 slab to slab. Includes seal, adhesive, epoxy bonded anchors and all components
required for installation. Excludes drilling and surface preparation.
031516 00-0065 LF  1-1/2" ElastoFlex "EFJ-C" Expansion Joint System 4.42
Note: ElastoFlex EFJ-225C wall to slab. Includes seal, adhesive, epoxy bonded anchors and aII components
required for installation. Excludes drilling and surface preparation.
031516 00-0066 LF  2-1/2" ElastoFlex "EFJ-C" EXPANSION JOINE SYSIEIM.......c.iiiiiiiiiiiiiitiieiietetett sttt ettt se et et ee et ee ettt et eee e eneanes 75.54 5.53
Note: ElastoFlex EFJ-400C wall to slab. Includes seal, adhesive, epoxy bonded anchors and all components
required for installation. Excludes drilling and surface preparation.
03 1516 00-0067 LF  3-3/4" ElastoFlex "EFJ-C" EXPANSION JOINE SYSTEIM .......cuuiiiiiiiiiaiieteate ettt sttt et se et e s te s e steesesteaseesteaseesteanresteanrenseanne 100.06 6.63
Note: ElastoFlex EFJ-600C wall to slab. Includes seal, adhesive, epoxy bonded anchors and all components
required for installation. Excludes drilling and surface preparation.
03 15 16 00-0068 Emseal Seismic Colorseal Expansion Joint System os s s cooos2
Note: For high-movement and seismic structural expansion joints, panel joints, window perimeter joints, joints
around other penetrations of the building envelope such as store-fronts, curtain walls, EIFS panel joints etc, seal
shall be silicone pre-coated, preformed, pre-compressed, self-expanding, sealant system. Seal shall combine
factory-applied, 15 Shore-A hardness, low-modulus silicone, and a backing of acrylic-impregnated expanding
foam into a unified binary sealant system.
031516 00-0069 LF 1" Seismic Colorseal Expansion Joint System 2.24
Note: Includes seal, adhesive, field applied silicon cornerbeads and all components required for installation.
Excludes surface preparation.
031516 00-0070 LF  1-1/2" Seismic Colorseal EXPanSion JOINt SYSIEIM........cc.iitiiiiiitieiete ettt ettt te et et et se e e e eseenesteeneesteeneeateanrenseans 37.30 2.57
Note: Includes seal, adhesive, field applied silicon cornerbeads and all components required for installation.
Excludes surface preparation.
031516 00-0071 LF 2" Seismic Colorseal EXPanSion JOINt SYSIEIM.......c.cuiiiiiiiirieiitietet ettt sttt ettt se et et ee et et ee et ebe et e e et e ane e eneanes 50.93 291

September 2012

Note: Includes seal, adhesive, field applied silicon cornerbeads and all components required for installation.
Excludes surface preparation.
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03 Concrete
Concrete Forming And Accessories

Concrete Accessories

03 10

0315

&NJPA

National Joint Powers Alliance®

MINOR
Csl

TOTAL DIRECT DEMOLITION

UOM DESCRIPTION UNIT COST UNIT COST

031516 00-0072 LF  2-1/2" Seismic Colorseal Expansion Joint System 3.19
Note: Includes seal, adhesive, field applied silicon cornerbeads and all
Excludes surface preparation.

3" Seismic Colorseal Expansion Joint System
Note: Includes seal, adhesive, field applied silicon cornerbeads and all
Excludes surface preparation.

3-1/2" Seismic Colorseal Expansion Joint System
Note: Includes seal, adhesive, field applied silicon cornerbeads and all
Excludes surface preparation.

4" Seismic Colorseal Expansion Joint System
Note: Includes seal, adhesive, field applied silicon cornerbeads and all
Excludes surface preparation.

4-1/2" Seismic Colorseal Expansion Joint System
Note: Includes seal, adhesive, field applied silicon cornerbeads and all
Excludes surface preparation.

5" Seismic Colorseal Expansion Joint System
Note: Includes seal, adhesive, field applied silicon cornerbeads and all
Excludes surface preparation.

components

03 15 16 00-0073  LF 3.53

components

03 15 16 00-0074 LF 3.86

components

03 15 16 00-0075  LF 4.19

components

03 15 16 00-0076  LF 4.48

components

03 15 16 00-0077 LF 4.81

components required for installation.

03 15 16 00-0078 Emseal Thermaflex Watertight Expansion Joint System s s s cocos2

Note: Thermaflex consists of extruded thermo-plastic Santoprene rubber sealing glands with punched flanges
embedded in a high-strength, flexible, impact-absorbing elastomeric concrete nosing. The thermo-plastic
Santoprene sealing glands are heat-weldable making transitions through changes in direction and plane not only
practical but watertight. The elastomeric concrete is two-part polyurethane reinforced with silica sand and
fiberglass.

1-1/2" Thermaflex TM Expansion Joint System

Note: Includes seal, adhesive, polyurethane elastomeric concrete and all components required for installation.

Excludes surface preparation.

2-1/2" Thermaflex TM Expansion Joint System

Note: Includes seal, adhesive, polyurethane elastomeric concrete and all components required for installation.

Excludes surface preparation.

Thermaflex TM Fittings EXPansSion JOINT SYSTEM ...ttt ettt ettt s et e ettt e b e sbeenesbeanense e 214.79

Note: For direction changes, tees and crosses. Includes seal, adhesive, polyurethane elastomeric concrete and

all components required for installation. Excludes surface preparation.

0315 16 00-0079 LF 3.32

03 15 16 00-0080 LF 3.87

03 15 16 00-0081 EA 11.06

03 20 Concrete Reinforcing.

Note: Includes cutting or torching to size, bending where necessary and tie wires.

03 21 Reinforcing Bars «x
Note: Includes cutting, bending, tie wire, tying, bar chairs and all non-mechanical splicing. The weights of reinforcing steel shall be
used as follows: #2 - 0.167 Lbs./LF, #3 - 0.376 Lbs./LF, #4 - 0.668 Lbs./LF, #5 - 1.043 Lbs./LF, #6 - 1.502 Lbs./LF, #7 - 2.044
Lbs./LF, #8 - 2.670 Lbs./LF, #9 - 3.400 Lbs./LF, #10 - 4.303 Lbs./LF, #11 - 5.313 Lbs./LF, #14 - 7.650 Lbs./LF, #18 - 13.600 Lbs./LF.
032111 Plain Steel Reinforcement Bars ez

03 21 11 00-0001
03 21 11 00-0002

Footings And Slabs 2111
TON Grade 40 Reinforcing Steel, FOOtNGS AN SIADS, #3-H#6........cc.oiiiiiiiiiiiei ettt 1,993.71

For Epoxy Coated, Add 656.67

For Stainless Steel, Add 1,959.57

For Galvanized, Add 348.37
032111 00-0003 TON Grade 40 Reinforcing Steel, FOOtiNgS ANd SIADS, #7-UP ......cciiiiiiiiiiiiiiee e 1,808.29

For Epoxy Coated, Add 606.71

For Stainless Steel, Add 1,810.46

For Galvanized, Add 321.86
0321 1100-0004 TON Grade 50 Reinforcing Steel, FOOtiNgS ANd SIADS, #3-H6........c.oiiiiiiiiiiei ettt 2,031.57

For Epoxy Coated, Add 685.22

For Stainless Steel, Add 2,044.76

For Galvanized, Add 363.51
0321 1100-0005 TON Grade 50 Reinforcing Steel, FOOtiNgS ANd SIADS, #7-UP ......ccuiiiiiiiiieie ettt 1,851.84

For Epoxy Coated, Add 639.54

For Stainless Steel, Add 1,908.45

For Galvanized, Add 339.28

032111 00-0006 TON Grade 60 Reinforcing Steel, FOOtINGS AN SIADS, #3-H#6........c.viuiriiiiiieieiiee e 2,065.65

For Epoxy Coated, Add 710.92
For Stainless Steel, Add 2,121.44
For Galvanized, Add 377.14

032111 00-0007 TON Grade 60 Reinforcing Steel, Footings And Slabs, #7-Up

For Epoxy Coated, Add

For Stainless Steel, Add 2,044.76

For Galvanized, Add 363.51
032111 00-0008 TON Grade 70 Reinforcing Steel, FOOtINGS AN SIADS, #3-H#6........c.viuiriiiiiiiiitieieie e 2,097.84

For Epoxy Coated, Add 735.19

For Stainless Steel, Add 2,193.86

For Galvanized, Add 390.02
03211100-0009 TON Grade 70 Reinforcing Steel, FOOtiNgS ANd SIADS, #7-UP .......ciiiiiiiiiiiiieee et 1,921.89

For Epoxy Coated, Add 692.36

For Stainless Steel, Add 2,066.06

For Galvanized, Add 367.30

03 21 11 00-0010
03 21 11 00-0011

Beams, Columns And Walls @s2:11)

Reinforcing Steel; Beams, Columns And Walls s 21 11 000010

copyright 2012 The Gordian Group, Inc.
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Concrete 03

Concrete Reinforcing

Reinforcing Bars 0321

&JPA

Mational Joint Powers Alliance*

MINOR TOTAL DIRECT DEMOLITION
CSI_UOM DESCRIPTION UNIT COST UNIT COST

03 21 11 00-0012

TON Grade 50 Reinforcing Steel, Beams, Columns, Walls, #3-#6

..2,044.86

For Epoxy Coated, Add 695.24
For Stainless Steel, Add 2,074.66
For Galvanized, Add 368.83
0321 1100-0013 TON Grade 50 Reinforcing Steel, Beams, Columns, WallS, #7-UP ........ccuiiiiiiiiieeeese e 1,864.40
For Epoxy Coated, Add 649.01
For Stainless Steel, Add 1,936.71
For Galvanized, Add 344.30
03211100-0014 TON Grade 60 Reinforcing Steel, Beams, Columns, WallS, #3-#6 ...........cccioiiiriiiiiiieieiieieieieeee ettt 2,089.67
For Epoxy Coated, Add 729.03
For Stainless Steel, Add 2,175.48
For Galvanized, Add 386.75
0321 1100-0015 TON Grade 60 Reinforcing Steel, Beams, Columns, WallS, #7-UP ........ccuiiiiiiiiiieieeeeie e 1,946.93
For Epoxy Coated, Add 711.24
For Stainless Steel, Add 2,122.40
For Galvanized, Add 377.32
03211100-0016 TON Grade 70 Reinforcing Steel, Beams, Columns, WallS, #3-#6 ...........ccoiiiiiriiiiiiieieiieieieieeee st 2,167.49
For Epoxy Coated, Add 787.70
For Stainless Steel, Add 2,350.58
For Galvanized, Add 417.88
03211100-0017 TON Grade 70 Reinforcing Steel, Beams, Columns, WallS, #7-UP .......cc.oiiiiiiiiiiiieieiisieeeiiseee st 1,987.03
For Epoxy Coated, Add 741.48
For Stainless Steel, Add 2,212.63
For Galvanized, Add 393.36
03 21 11 00-0018 Mechanical Joint Connection es2: 11000010
03 21 11 00-0019 Thermal Type (03 21 11 00-0018)
03211100-0020 EA Mechanical Joint Connection, Thermal Type, Add Per SPICE .........ciiiiiiiiiiiiiiietee e 133.72

03 21 11 00-0021 Screwed Type(oazl 1100-0018)

0321 1100-0022 EA Mechanical Joint Connection, Screwed Type, Add Per Splice.. ....73.16
03 21 11 00-0023 Dowels 211
Note: Includes grout.
03 21 11 00-0024 Stralght DOWe'S(oam 11 00-0023)
03211100-0025 EA Straight Dowels, 3/8" Diameter X 24" Long, DEfOIMET .........c.iiuiiiiiiiiiiiii ettt 1.55
For Drilling Hole Into Concrete, Horizontal, Add Per Inch Of Depth 1.34
For Drilling Hole Into Concrete, Vertical, Add Per Inch Of Depth 1.29
For 18" Length, Deduct -0.12
For Drilling Hole Into Concrete, Inverted Overhead, Add Per Inch Of Depth 1.54

03211100-0026 EA  Straight Dowels, 1/2" Diameter x 24" Long, Deformed ...........cccooeoiriniiiinicnniieneieens
For Drilling Hole Into Concrete, Horizontal, Add Per Inch Of Depth
For Drilling Hole Into Concrete, Vertical, Add Per Inch Of Depth
For 18" Length, Deduct

0321 1100-0027 EA Straight Dowels, 5/8" Diameter x 24" Long, Deformed ............ccooiiiiieniiiieninienesieee
For Drilling Hole Into Concrete, Horizontal, Add Per Inch Of Depth
For Drilling Hole Into Concrete, Vertical, Add Per Inch Of Depth
For 18" Length, Deduct

03211100-0028 EA  Straight Dowels, 3/4" Diameter x 24" Long, Deformed ...........cccooeoiriniiiinienniieseieens
For Drilling Hole Into Concrete, Horizontal, Add Per Inch Of Depth
For Drilling Hole Into Concrete, Vertical, Add Per Inch Of Depth
For 18" Length, Deduct

0321 1100-0029 EA Straight Dowels, 7/8" Diameter x 24" Long, Deformed ............ccooiiiiieniniieninienecieee
For Drilling Hole Into Concrete, Horizontal, Add Per Inch Of Depth
For Drilling Hole Into Concrete, Vertical, Add Per Inch Of Depth
For 18" Length, Deduct

03211100-0030 EA Straight Dowels, 1" Diameter x 24" Long, Deformed
For Drilling Hole Into Concrete, Horizontal, Add Per Inch Of Depth
For Drilling Hole Into Concrete, Vertical, Add Per Inch Of Depth
For 18" Length, Deduct

03211100-0031 EA Straight Dowels, 1-1/8" Diameter x 24" Long, Deformed
For Drilling Hole Into Concrete, Horizontal, Add Per Inch Of Depth
For Drilling Hole Into Concrete, Vertical, Add Per Inch Of Depth
For 18" Length, Deduct

03 21 11 00-0032 Epoxy Coated Straight DOwWels s 21 11 000025

03211100-0033 EA Epoxy Coated Straight Dowels, 3/8" x 24" Long, #3 Rebar ettt 1.85

For Drilling Hole Into Concrete, Horizontal, Add Per Inch Of Depth 1.45

For Drilling Hole Into Concrete, Vertical, Add Per Inch Of Depth 1.39

For 18" Length, Deduct -0.16
0321 1100-0034 EA Epoxy Coated Straight Dowels, 1/2" x 24" Long, #4 Rebar FE TS USSP P PP PPPTTPPION 2.33

For Drilling Hole Into Concrete, Horizontal, Add Per Inch Of Depth 1.52

For Drilling Hole Into Concrete, Vertical, Add Per Inch Of Depth 147

For 18" Length, Deduct -0.24
03211100-0035 EA Epoxy Coated Straight Dowels, 5/8" x 24" Long, #5 Rebar ettt 2.97

For Drilling Hole Into Concrete, Horizontal, Add Per Inch Of Depth 1.59

For Drilling Hole Into Concrete, Vertical, Add Per Inch Of Depth 1.53

For 18" Length, Deduct -0.36
0321 1100-0036 EA Epoxy Coated Straight Dowels, 3/4" x 24" Long, #6 Rebar FE TS USSP P PP PPPTTPPION 3.64

For Drilling Hole Into Concrete, Horizontal, Add Per Inch Of Depth 1.68

For Drilling Hole Into Concrete, Vertical, Add Per Inch Of Depth 1.62

For 18" Length, Deduct -0.48

September 2012 copyright 2012 The Gordian Group, Inc.
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03 Concrete
0320 Concrete Reinforcing
0321  Reinforcing Bars |

National Joint Powers Alliance®

MINOR TOTAL DIRECT DEMOLITION
CSI _UOM DESCRIPTION UNIT COST UNIT COST

03211100-0037 EA Epoxy Coated Straight Dowels, 7/8" x 24" Long, #7 Rebar
For Drilling Hole Into Concrete, Horizontal, Add Per Inch Of Depth
For Drilling Hole Into Concrete, Vertical, Add Per Inch Of Depth
For 18" Length, Deduct

0321 1100-0038 EA Epoxy Coated Straight Dowels, 1" x 24" Long, #8 Rebar
For Drilling Hole Into Concrete, Horizontal, Add Per Inch Of Depth
For Drilling Hole Into Concrete, Vertical, Add Per Inch Of Depth
For 18" Length, Deduct

0321 1100-0039 EA Epoxy Coated Straight Dowels, 1-1/8" x 24" Long, #9 Rebar .
For Drilling Hole Into Concrete, Horizontal, Add Per Inch Of Depth
For Drilling Hole Into Concrete, Vertical, Add Per Inch Of Depth
For 18" Length, Deduct

03211100-0040 EA Epoxy Coated Straight Dowels, 1-1/4" x 24" Long, #10 Rebar
For Drilling Hole Into Concrete, Horizontal, Add Per Inch Of Depth
For Drilling Hole Into Concrete, Vertical, Add Per Inch Of Depth
For 18" Length, Deduct

.4.62

03 21 11 00-0041 Spirals w21y

03211100-0042 TON Spirals, 8" To 15" Diameter, Grade 60
03211100-0043 TON Spirals, 15" To 24" Diameter, Grade 60........
0321 1100-0044 TON Spirals, 24" To 36" Diameter, Grade 60. .
0321 1100-0045 TON Spirals, 36" To 48" Diameter, Grade 60........
0321 1100-0046 TON Spirals, 48" To 64" Diameter, Grade 60........
0321 1100-0047 TON Spirals, 64" To 84" Diameter, Grade 60........
03211100-0048 TON Spirals, 84" To 96" Diameter, Grade 60........

3,107.59
....3,083.40

.3,083.40
....3,034.79
....2,994.00

.3,005.29
..2,971.14

03 21 11 00-0049 Accessories For Reinforcing Steel o211

0321 1100-0050 EA Reinforcing Bar Weld Splicing, #3 To #6
03211100-0051 EA Reinforcing Bar Weld Splicing, #7 And Up
03211100-0052 EA #4 (1/2") Reinforcing Bar Clip Splicing, Sleeve And Wedge
03211100-0053 EA #5 (5/8") Reinforcing Bar Clip Splicing, Sleeve And Wedge
03211100-0054 EA #6 (3/4") Reinforcing Bar Clip Splicing, Sleeve And Wedge

03 22 Fabric And Grid Reinforcing:x
032211 Plain Welded Wire Fabric Reinforcing ez

Note: Includes cutting, tie wire, tying, overlap, bar chairs and all non-mechanical splicing.

03 22 11 00-0001 Welded Wire Reinforcement Placed In Floors Or Slabs @221

Note: Includes bar chairs. Under 5 tons.

03221100-0002 SF 6x6x#10, 21 LB/CSF, Welded Wire Reinforcement In Slabs, (W 1.4 x W 1.4) .0.51

For Welded Wire Fabric > 5 Ton, Deduct -0.08

For Galvanized, Add 0.06

For Epoxy Coated, Add 0.13
0322 1100-0003 SF 6 x6 x#8, 30 LB/CSF, Welded Wire Reinforcement In Slabs, (W 2.0 x W 2.0) ..0.65

For Welded Wire Fabric > 5 Ton, Deduct -0.09

For Galvanized, Add 0.10

For Epoxy Coated, Add 0.21
03221100-0004 SF 6x6x#6,42 LB/CSF, Welded Wire Reinforcement In Slabs, (W 2.9 x W 2.9) ..0.76

For Welded Wire Fabric > 5 Ton, Deduct -0.11

For Galvanized, Add 0.14

For Epoxy Coated, Add 0.27
0322 1100-0005 SF 6x6 x#4, 58 LB/CSF, Welded Wire Reinforcement In Slabs, (W 4.0 x W 4.0) ..0.93

For Welded Wire Fabric > 5 Ton, Deduct -0.12

For Galvanized, Add 0.19

For Epoxy Coated, Add 0.38
0322 1100-0006 SF 4 x4x#10, 31 LB/CSF, Welded Wire Reinforcement In Slabs, (W 1.4 x W 1.4) .0.72

For Welded Wire Fabric > 5 Ton, Deduct -0.10

For Galvanized, Add 0.13

For Epoxy Coated, Add 0.26
03221100-0007 SF 4x4x#8, 44 LB/CSF, Welded Wire Reinforcement In Slabs, (W 2.0 x W 2.0) ..0.83

For Welded Wire Fabric > 5 Ton, Deduct -0.11

For Galvanized, Add 0.16

For Epoxy Coated, Add 0.33
0322 1100-0008 SF 4x4x#6,61LB/CSF, Welded Wire Reinforcement In Slabs, (W 3.0 x W 3.0) ..0.96

For Welded Wire Fabric > 5 Ton, Deduct -0.13

For Galvanized, Add 0.20

For Epoxy Coated, Add 0.41
03221100-0009 SF 4x4x#4,85LB/CSF, Welded Wire Reinforcement In Slabs, (W 4.0 x W 4.0) 114

For Welded Wire Fabric > 5 Ton, Deduct -0.15

For Galvanized, Add 0.26

For Epoxy Coated, Add 0.52
03221100-0010 SF 2x2x#12,21 LB/CSF, Welded Wire Reinforcement In Slabs, (W 0.9 x W 0.9) .1.35

For Welded Wire Fabric > 5 Ton, Deduct -0.16

For Galvanized, Add 0.38

For Epoxy Coated, Add 0.77

03 22 11 00-0011 Beam And Column Wrap, Galvanized sz

Note: Includes bar chairs. Under 5 tons.

03221100-0012 CSF 2x2x#14, 21 LB/CSF, Welded Wire Reinforcement, Beams And Columns Wrap, Galvanized ............cccccceeoviincnnnne. 253.98
For Welded Wire Fabric > 5 Ton, Deduct -38.04
copyright 2012 The Gordian Group, Inc. September 2012
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Concrete 03
Cast-In-Place Concrete 03 30
| Fabric And Grid Reinforcing 03 22

Mational Joint Powers Alliance*

MINOR TOTAL DIRECT DEMOLITION
CSI_UOM DESCRIPTION UNIT COST UNIT COST

03 30 Cast-In-Place Concrete.

See CSl section 01 74 19 00-0028 for hauling over 15 miles.
03 31 Structural Concrete:

033113 Heavyweight Structural Concrete csa)
Note: Includes delivery and placement of material. See CSI section 02 41 00 00-0000 for demolition, 03 05 00 00-0001 for
admixtures, 03 11 00 00-0000 for forming, 03 20 00 00-0000 for reinforcing, 03 35 00 00-0000 for finishing, 03 39 00 00-0000
for curing.

03 31 13 00-0001 Concrete Delivery And Placement sz 13

Note: Includes normal concrete placement tests.

03 31 13 00-0002 Place Concrete By Method Indicated s 1 13 00000

Note: "Concrete Pump" concrete tasks from appropriate section excludes concrete pump truck, use appropriate
pump truck tasks with placement tasks. See CSI section 03 31 13 00-0086 for concrete pump truck.

03 31 13 00-0003 Place Concrete Pile Caps (0331 13 00-0002)

0331 1300-0004 CY Crane And Bucket, Place 3000 PSI Concrete Pile Caps .........cccceerieniriienenienieseesieeeeneeas
For 2000 PSI Concrete, Deduct
For 2500 PSI Concrete, Deduct
For 3500 PSI Concrete, Add
For 3750 PSI Concrete, Add
For 4000 PSI Concrete, Add
For 4500 PSI Concrete, Add
For 5000 PSI Concrete, Add
For 6000 PSI Concrete, Add
For 7500 PSI Concrete, Add
For White Cement Concrete, Add
For High Sulfate Resistance, Type 5 Cement Concrete ASTM C150, Add
For High Early Strength, Type 3 ASTM C150, Add
For Lightweight Aggregate, ASTM C330, Add
For Up To 20, Add
For > 20 To 50, Add
For > 100 To 200, Deduct
For > 200 To 400, Deduct
For > 400, Deduct
03311300-0005 CY Direct Chute, Place 3000 PSI Concrete Pile Caps .........cccoerrerieiieneeinieneeieeeseeeenenees
For 2000 PSI Concrete, Deduct
For 2500 PSI Concrete, Deduct
For 3500 PSI Concrete, Add
For 3750 PSI Concrete, Add
For 4000 PSI Concrete, Add
For 4500 PSI Concrete, Add
For 5000 PSI Concrete, Add
For 6000 PSI Concrete, Add
For 7500 PSI Concrete, Add
For White Cement Concrete, Add
For High Sulfate Resistance, Type 5 Cement Concrete ASTM C150, Add
For High Early Strength, Type 3 ASTM C150, Add
For Lightweight Aggregate, ASTM C330, Add
For Up To 20, Add
For > 20 To 50, Add
For > 100 To 200, Deduct
For > 200 To 400, Deduct
For > 400, Deduct
0331 1300-0006 CY Concrete Pump, Place 3000 PSI CONCIEte Pile CAPS .....cccuietiiiiriiiieaiieieeie ettt ettt ettt aseste s e ste e e steaseenteaseenseaseeseanes
Note: Excludes pumping equipment.

For 2000 PSI Concrete, Deduct -6.54
For 2500 PSI Concrete, Deduct -3.27
For 3500 PSI Concrete, Add 6.06
For 3750 PSI Concrete, Add 8.24
For 4000 PSI Concrete, Add 10.42
For 4500 PSI Concrete, Add 12.11
For 5000 PSI Concrete, Add 13.81
For 6000 PSI Concrete, Add 32.71
For 7500 PSI Concrete, Add 81.22
For White Cement Concrete, Add 14.54
For High Sulfate Resistance, Type 5 Cement Concrete ASTM C150, Add 15.75
For High Early Strength, Type 3 ASTM C150, Add 12.11
For Lightweight Aggregate, ASTM C330, Add 36.34
For Up To 20, Add 11.26
For > 20 To 50, Add 4.22
For > 100 To 200, Deduct -2.99
For > 200 To 400, Deduct -5.97
For > 400, Deduct -8.96

03 31 13 00-0007 Place Concrete Continuous Footings wss: 13000002
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03 Concrete
0330 Cast-In-Place Concrete
0331  Structural Concrete 1

National Joint Powers Alliance®

MINOR TOTAL DIRECT DEMOLITION
CSI UOM DESCRIPTION UNIT COST UNIT COST

0331 1300-0008 CY Crane And Bucket, Place 3000 PSI Concrete Continuous FOOLINGS ..........ccurvereriienieniienneienes 172.29
For 2000 PSI Concrete, Deduct -6.04
For 2500 PSI Concrete, Deduct -3.02
For 3500 PSI Concrete, Add 5.59
For 3750 PSI Concrete, Add 7.60
For 4000 PSI Concrete, Add 9.62
For 4500 PSI Concrete, Add 11.18
For 5000 PSI Concrete, Add 12.75
For 6000 PSI Concrete, Add 30.19
For 7500 PSI Concrete, Add 74.98
For White Cement Concrete, Add 13.42
For High Sulfate Resistance, Type 5 Cement Concrete ASTM C150, Add 14.54
For High Early Strength, Type 3 ASTM C150, Add 11.18
For Lightweight Aggregate, ASTM C330, Add 33.55
For Up To 20, Add 24.19
For > 20 To 50, Add 9.07
For > 100 To 200, Deduct -3.45
For > 200 To 400, Deduct -6.89
For > 400, Deduct -10.34

03311300-0009 CY Direct Chute, Place 3000 PSI Concrete Continuous Footings e 138.10
For 2000 PSI Concrete, Deduct -6.04
For 2500 PSI Concrete, Deduct -3.02
For 3500 PSI Concrete, Add 5.59
For 3750 PSI Concrete, Add 7.60
For 4000 PSI Concrete, Add 9.62
For 4500 PSI Concrete, Add 11.18
For 5000 PSI Concrete, Add 12.75
For 6000 PSI Concrete, Add 30.19
For 7500 PSI Concrete, Add 74.98
For White Cement Concrete, Add 13.42
For High Sulfate Resistance, Type 5 Cement Concrete ASTM C150, Add 14.54
For High Early Strength, Type 3 ASTM C150, Add 11.18
For Lightweight Aggregate, ASTM C330, Add 33.55
For Up To 20, Add 10.51
For > 20 To 50, Add 3.94
For > 100 To 200, Deduct -2.76
For > 200 To 400, Deduct -5.52
For > 400, Deduct -8.29

0331 1300-0010 CY Concrete Pump, Place 3000 PSI Concrete Continuous Footings SRR URUPRPRPPRPRIONY 146.16

Note: Excludes pumping equipment.

For 2000 PSI Concrete, Deduct -6.54
For 2500 PSI Concrete, Deduct -3.27
For 3500 PSI Concrete, Add 6.06
For 3750 PSI Concrete, Add 8.24
For 4000 PSI Concrete, Add 10.42
For 4500 PSI Concrete, Add 12.11
For 5000 PSI Concrete, Add 13.81
For 6000 PSI Concrete, Add 32.71
For 7500 PSI Concrete, Add 81.22
For White Cement Concrete, Add 14.54
For High Sulfate Resistance, Type 5 Cement Concrete ASTM C150, Add 15.75
For High Early Strength, Type 3 ASTM C150, Add 12.11
For Lightweight Aggregate, ASTM C330, Add 36.34
For Up To 20, Add 10.01
For > 20 To 50, Add 3.75
For > 100 To 200, Deduct -2.92
For > 200 To 400, Deduct -5.85
For > 400, Deduct -8.77

03 31 13 00-0011 Place Concrete Spread FOOtiNgS oss1 13 000002

0331 1300-0012 CY Crane And Bucket, Place 3000 PSI Concrete SPread FOOUNGS .........co.iiiiruiriirieeieie ettt ettt e et eseeseeasnennean 213.86
For 2000 PSI Concrete, Deduct -6.04
For 2500 PSI Concrete, Deduct -3.02
For 3500 PSI Concrete, Add 5.59
For 3750 PSI Concrete, Add 7.60
For 4000 PSI Concrete, Add 9.62
For 4500 PSI Concrete, Add 11.18
For 5000 PSI Concrete, Add 12.75
For 6000 PSI Concrete, Add 30.19
For 7500 PSI Concrete, Add 74.98
For White Cement Concrete, Add 13.42
For High Sulfate Resistance, Type 5 Cement Concrete ASTM C150, Add 14.54
For High Early Strength, Type 3 ASTM C150, Add 11.18
For Lightweight Aggregate, ASTM C330, Add 33.55
For Up To 20, Add 40.82
For > 20 To 50, Add 15.31
For > 100 To 200, Deduct -4.28
For > 200 To 400, Deduct -8.55
For > 400, Deduct -12.83
copyright 2012 The Gordian Group, Inc. September 2012
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Concrete 03
Cast-In-Place Concrete 03 30
1 Structural Concrete 03 31

Mational Joint Powers Alliance*

MINOR TOTAL DIRECT DEMOLITION
CSI_UOM DESCRIPTION UNIT COST UNIT COST

03311300-0013 CY Direct Chute, Place 3000 PSI Concrete Spread Footings
For 2000 PSI Concrete, Deduct
For 2500 PSI Concrete, Deduct
For 3500 PSI Concrete, Add
For 3750 PSI Concrete, Add
For 4000 PSI Concrete, Add
For 4500 PSI Concrete, Add
For 5000 PSI Concrete, Add
For 6000 PSI Concrete, Add
For 7500 PSI Concrete, Add
For White Cement Concrete, Add

For High Sulfate Resistance, Type 5 Cement Concrete ASTM C150, Add 14.54
For High Early Strength, Type 3 ASTM C150, Add 11.18
For Lightweight Aggregate, ASTM C330, Add 33.55
For Up To 20, Add 17.74
For > 20 To 50, Add 6.65
For > 100 To 200, Deduct -3.12
For > 200 To 400, Deduct -6.25
For > 400, Deduct -9.37
0331 1300-0014 CY Concrete Pump, Place 3000 PSI Concrete SPread FOOINGS ........ccuiriiiiriiaieiteeiieteete ettt eeesteeieeste e e nteaseessesseeneanes 163.37
Note: Excludes pumping equipment.
For 2000 PSI Concrete, Deduct -6.54
For 2500 PSI Concrete, Deduct -3.27
For 3500 PSI Concrete, Add 6.06
For 3750 PSI Concrete, Add 8.24
For 4000 PSI Concrete, Add 10.42
For 4500 PSI Concrete, Add 12.11
For 5000 PSI Concrete, Add 13.81
For 6000 PSI Concrete, Add 32.71
For 7500 PSI Concrete, Add 81.22
For White Cement Concrete, Add 14.54
For High Sulfate Resistance, Type 5 Cement Concrete ASTM C150, Add 15.75
For High Early Strength, Type 3 ASTM C150, Add 12.11
For Lightweight Aggregate, ASTM C330, Add 36.34
For Up To 20, Add 16.89
For > 20 To 50, Add 6.33
For > 100 To 200, Deduct -3.27
For > 200 To 400, Deduct -6.53
For > 400, Deduct -9.80

03 31 13 00-0015 Place Concrete Mat Foundation oz =1 1z o-0002)

03311300-0016 CY Crane And Bucket, Place 3000 PSI Concrete Mat FOUNQALON.............cciiuuiieiiiiiiieeeeeiieieeeeecitieeeeeeeaaeeeeeseaaraeaessiaaasaeeaannnens 129.95
For 2000 PSI Concrete, Deduct -6.04
For 2500 PSI Concrete, Deduct -3.02
For 3500 PSI Concrete, Add 5.59
For 3750 PSI Concrete, Add 7.60
For 4000 PSI Concrete, Add 9.62
For 4500 PSI Concrete, Add 11.18
For 5000 PSI Concrete, Add 12.75
For 6000 PSI Concrete, Add 30.19
For 7500 PSI Concrete, Add 74.98
For White Cement Concrete, Add 13.42
For High Sulfate Resistance, Type 5 Cement Concrete ASTM C150, Add 14.54
For High Early Strength, Type 3 ASTM C150, Add 11.18
For Lightweight Aggregate, ASTM C330, Add 33.55
For Up To 20, Add 7.25
For > 20 To 50, Add 2.72
For > 100 To 200, Deduct -2.60
For > 200 To 400, Deduct -5.20
For > 400, Deduct -7.80

0331 1300-0017 CY Direct Chute, Place 3000 PSI Concrete Mat FOUNAtON...........c.ccouiiiiiiiiiiiiiiiiccce s 119.71
For 2000 PSI Concrete, Deduct -6.04
For 2500 PSI Concrete, Deduct -3.02
For 3500 PSI Concrete, Add 5.59
For 3750 PSI Concrete, Add 7.60
For 4000 PSI Concrete, Add 9.62
For 4500 PSI Concrete, Add 11.18
For 5000 PSI Concrete, Add 12.75
For 6000 PSI Concrete, Add 30.19
For 7500 PSI Concrete, Add 74.98
For White Cement Concrete, Add 13.42
For High Sulfate Resistance, Type 5 Cement Concrete ASTM C150, Add 14.54
For High Early Strength, Type 3 ASTM C150, Add 11.18
For Lightweight Aggregate, ASTM C330, Add 33.55
For Up To 20, Add 3.16
For > 20 To 50, Add 1.18
For > 100 To 200, Deduct -2.39
For > 200 To 400, Deduct -4.79
For > 400, Deduct -7.18
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03 Concrete
0330 Cast-In-Place Concrete
0331  Structural Concrete 1

National Joint Powers Alliance®

MINOR TOTAL DIRECT DEMOLITION
CSI UOM DESCRIPTION UNIT COST UNIT COST
03311300-0018 CY Concrete Pump, Place 3000 PSI Concrete Mat Foundation ...127.71
Note: Excludes pumping equipment.
For 2000 PSI Concrete, Deduct -6.54
For 2500 PSI Concrete, Deduct -3.27
For 3500 PSI Concrete, Add 6.06
For 3750 PSI Concrete, Add 8.24
For 4000 PSI Concrete, Add 10.42
For 4500 PSI Concrete, Add 12.11
For 5000 PSI Concrete, Add 13.81
For 6000 PSI Concrete, Add 32.71
For 7500 PSI Concrete, Add 81.22
For White Cement Concrete, Add 14.54
For High Sulfate Resistance, Type 5 Cement Concrete ASTM C150, Add 15.75
For High Early Strength, Type 3 ASTM C150, Add 12.11
For Lightweight Aggregate, ASTM C330, Add 36.34
For Up To 20, Add 2.63
For > 20 To 50, Add 0.99
For > 100 To 200, Deduct -2.55
For > 200 To 400, Deduct -5.11
For > 400, Deduct -7.66
03 31 13 00-0019 Place Concrete Grade Beams ess: 13000002

0331 1300-0020 CY Crane And Bucket, Place 3000 PSI Concrete Grade Beams s 160.19
For 2000 PSI Concrete, Deduct -6.04
For 2500 PSI Concrete, Deduct -3.02
For 3500 PSI Concrete, Add 5.59
For 3750 PSI Concrete, Add 7.60
For 4000 PSI Concrete, Add 9.62
For 4500 PSI Concrete, Add 11.18
For 5000 PSI Concrete, Add 12.75
For 6000 PSI Concrete, Add 30.19
For 7500 PSI Concrete, Add 74.98
For White Cement Concrete, Add 13.42
For High Sulfate Resistance, Type 5 Cement Concrete ASTM C150, Add 14.54
For High Early Strength, Type 3 ASTM C150, Add 11.18
For Lightweight Aggregate, ASTM C330, Add 33.55
For Up To 20, Add 19.35
For > 20 To 50, Add 7.26
For > 100 To 200, Deduct -3.20
For > 200 To 400, Deduct -6.41
For > 400, Deduct -9.61

03 311300-0021 CY Direct Chute, Place 3000 PSI Concrete Grade Beams et e e e aa———a e e e i——aaeaaa——aaan 132.84
For 2000 PSI Concrete, Deduct -6.04
For 2500 PSI Concrete, Deduct -3.02
For 3500 PSI Concrete, Add 5.59
For 3750 PSI Concrete, Add 7.60
For 4000 PSI Concrete, Add 9.62
For 4500 PSI Concrete, Add 11.18
For 5000 PSI Concrete, Add 12.75
For 6000 PSI Concrete, Add 30.19
For 7500 PSI Concrete, Add 74.98
For White Cement Concrete, Add 13.42
For High Sulfate Resistance, Type 5 Cement Concrete ASTM C150, Add 14.54
For High Early Strength, Type 3 ASTM C150, Add 11.18
For Lightweight Aggregate, ASTM C330, Add 33.55
For Up To 20, Add 8.41
For > 20 To 50, Add 3.15
For > 100 To 200, Deduct -2.66
For > 200 To 400, Deduct -5.31
For > 400, Deduct -7.97

03311300-0022 CY Concrete Pump, Place 3000 PSI CoNnCrete Grade BEAMS..........cc.ceiuiiiiuiriiiieieiieteit ettt seen e 141.17

Note: Excludes pumping equipment.
For 2000 PSI Concrete, Deduct -6.54
For 2500 PSI Concrete, Deduct -3.27
For 3500 PSI Concrete, Add 6.06
For 3750 PSI Concrete, Add 8.24
For 4000 PSI Concrete, Add 10.42
For 4500 PSI Concrete, Add 12.11
For 5000 PSI Concrete, Add 13.81
For 6000 PSI Concrete, Add 32.71
For 7500 PSI Concrete, Add 81.22
For White Cement Concrete, Add 14.54
For High Sulfate Resistance, Type 5 Cement Concrete ASTM C150, Add 15.75
For High Early Strength, Type 3 ASTM C150, Add 12.11
For Lightweight Aggregate, ASTM C330, Add 36.34
For Up To 20, Add 8.01
For > 20 To 50, Add 3.00
For > 100 To 200, Deduct -2.82
For > 200 To 400, Deduct -5.65
For > 400, Deduct -8.47
03 31 13 00-0023 Place Concrete Slab On Grade ess: 1300002
copyright 2012 The Gordian Group, Inc. September 2012
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Concrete 03
Cast-In-Place Concrete 03 30
| Structural Concrete 03 31
National Joint Powers Alliance®
MINOR TOTAL DIRECT DEMOLITION
CSI UOM DESCRIPTION UNIT COST UNIT COST

03 31 13 00-0024

03 31 13 00-0025

03 31 13 00-0026

03 31 13 00-0027

September 2012

CY Up To 6", By Crane And Bucket, Place 3000 PSI Concrete Slab On Grade....
For 2000 PSI Concrete, Deduct
For 2500 PSI Concrete, Deduct
For 3500 PSI Concrete, Add
For 3750 PSI Concrete, Add
For 4000 PSI Concrete, Add
For 4500 PSI Concrete, Add
For 5000 PSI Concrete, Add
For 6000 PSI Concrete, Add
For 7500 PSI Concrete, Add
For White Cement Concrete, Add
For High Sulfate Resistance, Type 5 Cement Concrete ASTM C150, Add
For High Early Strength, Type 3 ASTM C150, Add
For Lightweight Aggregate, ASTM C330, Add
For Up To 20, Add
For > 20 To 50, Add
For > 100 To 200, Deduct
For > 200 To 400, Deduct
For > 400, Deduct
CY >6", By Crane And Bucket, Place 3000 PSI Concrete Slab On Grade
For 2000 PSI Concrete, Deduct
For 2500 PSI Concrete, Deduct
For 3500 PSI Concrete, Add
For 3750 PSI Concrete, Add
For 4000 PSI Concrete, Add
For 4500 PSI Concrete, Add
For 5000 PSI Concrete, Add
For 6000 PSI Concrete, Add
For 7500 PSI Concrete, Add
For White Cement Concrete, Add
For High Sulfate Resistance, Type 5 Cement Concrete ASTM C150, Add
For High Early Strength, Type 3 ASTM C150, Add
For Lightweight Aggregate, ASTM C330, Add
For Up To 20, Add
For > 20 To 50, Add
For > 100 To 200, Deduct
For > 200 To 400, Deduct
For > 400, Deduct
CY Up To 6", By Direct Chute, Place 3000 PSI Concrete Slab On Grade
For 2000 PSI Concrete, Deduct
For 2500 PSI Concrete, Deduct
For 3500 PSI Concrete, Add
For 3750 PSI Concrete, Add
For 4000 PSI Concrete, Add
For 4500 PSI Concrete, Add
For 5000 PSI Concrete, Add
For 6000 PSI Concrete, Add
For 7500 PSI Concrete, Add
For White Cement Concrete, Add
For High Sulfate Resistance, Type 5 Cement Concrete ASTM C150, Add
For High Early Strength, Type 3 ASTM C150, Add
For Lightweight Aggregate, ASTM C330, Add
For Up To 20, Add
For > 20 To 50, Add
For > 100 To 200, Deduct
For > 200 To 400, Deduct
For > 400, Deduct
CY >6", By Direct Chute, Place 3000 PSI Concrete Slab On Grade
For 2000 PSI Concrete, Deduct
For 2500 PSI Concrete, Deduct
For 3500 PSI Concrete, Add
For 3750 PSI Concrete, Add
For 4000 PSI Concrete, Add
For 4500 PSI Concrete, Add
For 5000 PSI Concrete, Add
For 6000 PSI Concrete, Add
For 7500 PSI Concrete, Add
For White Cement Concrete, Add
For High Sulfate Resistance, Type 5 Cement Concrete ASTM C150, Add
For High Early Strength, Type 3 ASTM C150, Add
For Lightweight Aggregate, ASTM C330, Add
For Up To 20, Add
For > 20 To 50, Add
For > 100 To 200, Deduct
For > 200 To 400, Deduct
For > 400, Deduct
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03 Concrete
0330 Cast-In-Place Concrete
0331  Structural Concrete 1

National Joint Powers Alliance®

MINOR TOTAL DIRECT DEMOLITION
CSI UOM DESCRIPTION UNIT COST UNIT COST
03311300-0028 CY Up To 6", By Concrete Pump, Place 3000 PSI Concrete Slab On Grade... ....139.07
Note: Excludes pumping equipment.

For 2000 PSI Concrete, Deduct -6.54
For 2500 PSI Concrete, Deduct -3.27
For 3500 PSI Concrete, Add 6.06
For 3750 PSI Concrete, Add 8.24
For 4000 PSI Concrete, Add 10.42
For 4500 PSI Concrete, Add 12.11
For 5000 PSI Concrete, Add 13.81
For 6000 PSI Concrete, Add 32.71
For 7500 PSI Concrete, Add 81.22
For White Cement Concrete, Add 14.54
For High Sulfate Resistance, Type 5 Cement Concrete ASTM C150, Add 15.75
For High Early Strength, Type 3 ASTM C150, Add 12.11
For Lightweight Aggregate, ASTM C330, Add 36.34
For Up To 20, Add 7.17
For > 20 To 50, Add 2.69
For > 100 To 200, Deduct -2.78
For > 200 To 400, Deduct -5.56
For > 400, Deduct -8.34

03311300-0029 CY >6" By Concrete Pump, Place 3000 PSI Concrete Slab On Grade ....134.74

Note: Excludes pumping equipment.
For 2000 PSI Concrete, Deduct -6.54
For 2500 PSI Concrete, Deduct -3.27
For 3500 PSI Concrete, Add 6.06
For 3750 PSI Concrete, Add 8.24
For 4000 PSI Concrete, Add 10.42
For 4500 PSI Concrete, Add 12.11
For 5000 PSI Concrete, Add 13.81
For 6000 PSI Concrete, Add 32.71
For 7500 PSI Concrete, Add 81.22
For White Cement Concrete, Add 14.54
For High Sulfate Resistance, Type 5 Cement Concrete ASTM C150, Add 15.75
For High Early Strength, Type 3 ASTM C150, Add 12.11
For Lightweight Aggregate, ASTM C330, Add 36.34
For Up To 20, Add 5.44
For > 20 To 50, Add 2.04
For > 100 To 200, Deduct -2.69
For > 200 To 400, Deduct -5.39
For > 400, Deduct -8.08
03 31 13 00-0030 Place Concrete Duct Bank s 13000002

0331 1300-0031 CY Direct Chute, Place 3000 PSI Concrete DUCE BANK .............coiiiiiiiiiiiiicicccsiece s 129.63
For 2000 PSI Concrete, Deduct -6.04
For 2500 PSI Concrete, Deduct -3.02
For 3500 PSI Concrete, Add 5.59
For 3750 PSI Concrete, Add 7.60
For 4000 PSI Concrete, Add 9.62
For 4500 PSI Concrete, Add 11.18
For 5000 PSI Concrete, Add 12.75
For 6000 PSI Concrete, Add 30.19
For 7500 PSI Concrete, Add 74.98
For White Cement Concrete, Add 13.42
For High Sulfate Resistance, Type 5 Cement Concrete ASTM C150, Add 14.54
For High Early Strength, Type 3 ASTM C150, Add 11.18
For Lightweight Aggregate, ASTM C330, Add 33.55
For Up To 20, Add 7.12
For > 20 To 50, Add 2.67
For > 100 To 200, Deduct -2.59
For > 200 To 400, Deduct -5.19
For > 400, Deduct -7.78

03 31 13 00-0032 Place Concrete Stairs ess: 13 000002

03 311300-0033 CY Crane And Bucket, Place 3000 PSI On Grade CONCIELE StAIIS.......ccuuueeeieeiiieeeeeeiitieeeeeeiitteeeeeeiaeeaeeaaisseeaeaasisseseeesasrsaeeaans 334.57
For 2000 PSI Concrete, Deduct -6.04
For 2500 PSI Concrete, Deduct -3.02
For 3500 PSI Concrete, Add 5.59
For 3750 PSI Concrete, Add 7.60
For 4000 PSI Concrete, Add 9.62
For 4500 PSI Concrete, Add 11.18
For 5000 PSI Concrete, Add 12.75
For 6000 PSI Concrete, Add 30.19
For 7500 PSI Concrete, Add 74.98
For White Cement Concrete, Add 13.42
For High Sulfate Resistance, Type 5 Cement Concrete ASTM C150, Add 14.54
For High Early Strength, Type 3 ASTM C150, Add 11.18
For Lightweight Aggregate, ASTM C330, Add 33.55
For Up To 20, Add 89.10
For > 20 To 50, Add 33.41
For > 100 To 200, Deduct -6.69
For > 200 To 400, Deduct -13.38
For > 400, Deduct -20.07
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Concrete 03
Cast-In-Place Concrete 03 30
1 Structural Concrete 03 31

Mational Joint Powers Alliance*

MINOR TOTAL DIRECT DEMOLITION
CSI_UOM DESCRIPTION UNIT COST UNIT COST

0331 1300-0034 CY Direct Chute, Place 3000 PSI On Grade Concrete Stairs
For 2000 PSI Concrete, Deduct
For 2500 PSI Concrete, Deduct
For 3500 PSI Concrete, Add
For 3750 PSI Concrete, Add
For 4000 PSI Concrete, Add
For 4500 PSI Concrete, Add
For 5000 PSI Concrete, Add
For 6000 PSI Concrete, Add
For 7500 PSI Concrete, Add
For White Cement Concrete, Add

For High Sulfate Resistance, Type 5 Cement Concrete ASTM C150, Add 14.54
For High Early Strength, Type 3 ASTM C150, Add 11.18
For Lightweight Aggregate, ASTM C330, Add 33.55
For Up To 20, Add 38.73
For > 20 To 50, Add 14.52
For > 100 To 200, Deduct -4.17
For > 200 To 400, Deduct -8.35
For > 400, Deduct -12.52
0331 1300-0035 CY Concrete Pump, Place 3000 PSI ON Grade CONCIEE STAIMS ......c.erueeueruiiteeiiiteeieete st ete st eeestesee st aseestesseesseaseessesseenneanes 201.83
Note: Excludes pumping equipment.
For 2000 PSI Concrete, Deduct -6.54
For 2500 PSI Concrete, Deduct -3.27
For 3500 PSI Concrete, Add 6.06
For 3750 PSI Concrete, Add 8.24
For 4000 PSI Concrete, Add 10.42
For 4500 PSI Concrete, Add 12.11
For 5000 PSI Concrete, Add 13.81
For 6000 PSI Concrete, Add 32.71
For 7500 PSI Concrete, Add 81.22
For White Cement Concrete, Add 14.54
For High Sulfate Resistance, Type 5 Cement Concrete ASTM C150, Add 15.75
For High Early Strength, Type 3 ASTM C150, Add 12.11
For Lightweight Aggregate, ASTM C330, Add 36.34
For Up To 20, Add 32.28
For > 20 To 50, Add 12.10
For > 100 To 200, Deduct -4.04
For > 200 To 400, Deduct -8.07
For > 400, Deduct -12.11

03 31 13 00-0036 Place Concrete Thrust Blocks And Backfill oz 3113 00-0002)

03 311300-0037 CY Direct Chute, Place 3000 PSI CoNCrete THIUSE BIOCKS .........uuviiiiiiiieie ettt e e et e e e e e eaaaaa e e e s eaaaaaeeeaenaens 159.11
For 2000 PSI Concrete, Deduct -6.04
For 2500 PSI Concrete, Deduct -3.02
For 3500 PSI Concrete, Add 5.59
For 3750 PSI Concrete, Add 7.60
For 4000 PSI Concrete, Add 9.62
For 4500 PSI Concrete, Add 11.18
For 5000 PSI Concrete, Add 12.75
For 6000 PSI Concrete, Add 30.19
For 7500 PSI Concrete, Add 74.98
For White Cement Concrete, Add 13.42
For High Sulfate Resistance, Type 5 Cement Concrete ASTM C150, Add 14.54
For High Early Strength, Type 3 ASTM C150, Add 11.18
For Lightweight Aggregate, ASTM C330, Add 33.55

03 31 13 00-0038 Place Concrete SlUrry(oaal 1300-0002)
Note: 2 bag cement per CY.
03311300-0039 CY Direct Chute, Place 1200 PSI CONCIete SIUMTY ......c.ccvruiiiiiriiiieieiiiieieieseeeeeseeeeereeeee
03 311300-0040 CY Concrete Pump, Place 1200 PSI Concrete Slurry
Note: Excludes pumping equipment.

03 31 13 00-0041 Hand Mix And Place Concrete (03 31 13 00-0002)

03311300-0042 CF  Hand Mix AN PIACE CONCIBLE..........cuiiiiiiiiiiiii bbb e b e bbb b 20.24
Note: For use where conventional equipment access is limited or when directed by the owner.
For 2000 PSI Concrete, Deduct -0.26
For 2500 PSI Concrete, Deduct -0.13
For 3500 PSI Concrete, Add 0.24
For 3750 PSI Concrete, Add 0.33
For 4000 PSI Concrete, Add 0.41
For 4500 PSI Concrete, Add 0.48
For 5000 PSI Concrete, Add 0.54
For 6000 PSI Concrete, Add 1.29
For 7500 PSI Concrete, Add 3.20
For White Cement Concrete, Add 0.57
For High Sulfate Resistance, Type 5 Cement Concrete ASTM C150, Add 0.62
For High Early Strength, Type 3 ASTM C150, Add 0.48
For Lightweight Aggregate, ASTM C330, Add 1.43

03 31 13 00-0043 Place Concrete Superstructure By Method Indicated s s1 13000001
See CSl section 03 31 13 00-0086 for concrete pump truck.

03 31 13 00-0044 Place Elevated Concrete Beams ozz: 12 00.0043)
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03 Concrete
0330 Cast-In-Place Concrete
0331  Structural Concrete 1

National Joint Powers Alliance®

MINOR TOTAL DIRECT DEMOLITION
CSI UOM DESCRIPTION UNIT COST UNIT COST
03 311300-0045 CY Crane And Bucket, Place 3000 PSI Elevated Concrete Beams......... . 232.75
For 2000 PSI Concrete, Deduct -6.04
For 2500 PSI Concrete, Deduct -3.02
For 3500 PSI Concrete, Add 5.59
For 3750 PSI Concrete, Add 7.60
For 4000 PSI Concrete, Add 9.62
For 4500 PSI Concrete, Add 11.18
For 5000 PSI Concrete, Add 12.75
For 6000 PSI Concrete, Add 30.19
For 7500 PSI Concrete, Add 74.98
For White Cement Concrete, Add 13.42
For High Sulfate Resistance, Type 5 Cement Concrete ASTM C150, Add 14.54
For High Early Strength, Type 3 ASTM C150, Add 11.18
For Lightweight Aggregate, ASTM C330, Add 33.55
For Up To 20, Add 48.37
For > 20 To 50, Add 18.14
For > 100 To 200, Deduct -4.66
For > 200 To 400, Deduct -9.31
For > 400, Deduct -13.97
03311300-0046 CY Concrete Pump, Place 3000 PSI Elevated CONCrete BEAMS.........ccuiuiriiiruiiieiiiieteieee ettt 171.19
Note: Excludes pumping equipment.
For 2000 PSI Concrete, Deduct -6.54
For 2500 PSI Concrete, Deduct -3.27
For 3500 PSI Concrete, Add 6.06
For 3750 PSI Concrete, Add 8.24
For 4000 PSI Concrete, Add 10.42
For 4500 PSI Concrete, Add 12.11
For 5000 PSI Concrete, Add 13.81
For 6000 PSI Concrete, Add 32.71
For 7500 PSI Concrete, Add 81.22
For White Cement Concrete, Add 14.54
For High Sulfate Resistance, Type 5 Cement Concrete ASTM C150, Add 15.75
For High Early Strength, Type 3 ASTM C150, Add 12.11
For Lightweight Aggregate, ASTM C330, Add 36.34
For Up To 20, Add 20.02
For > 20 To 50, Add 751
For > 100 To 200, Deduct -3.42
For > 200 To 400, Deduct -6.85
For > 400, Deduct -10.27

03 31 13 00-0047 Place Elevated Concrete Slab (03 31 13 00-0043)

03311300-0048 CY Up To 6", By Crane And Bucket, Place 3000 PSI Elevated Concrete Slab............ccociviiriiiniiinineineseeesceeesceeees 168.76
For 2000 PSI Concrete, Deduct -6.04
For 2500 PSI Concrete, Deduct -3.02
For 3500 PSI Concrete, Add 5.59
For 3750 PSI Concrete, Add 7.60
For 4000 PSI Concrete, Add 9.62
For 4500 PSI Concrete, Add 11.18
For 5000 PSI Concrete, Add 12.75
For 6000 PSI Concrete, Add 30.19
For 7500 PSI Concrete, Add 74.98
For White Cement Concrete, Add 13.42
For High Sulfate Resistance, Type 5 Cement Concrete ASTM C150, Add 14.54
For High Early Strength, Type 3 ASTM C150, Add 11.18
For Lightweight Aggregate, ASTM C330, Add 33.55
For Up To 20, Add 22.78
For > 20 To 50, Add 8.54
For > 100 To 200, Deduct -3.38
For > 200 To 400, Deduct -6.75
For > 400, Deduct -10.13

03 311300-0049 CY >6" By Crane And Bucket, Place 3000 PSI Elevated CONCrete SIab .........cooouiiiiiiiiiiieiieieeeeee e 155.02
For 2000 PSI Concrete, Deduct -6.04
For 2500 PSI Concrete, Deduct -3.02
For 3500 PSI Concrete, Add 5.59
For 3750 PSI Concrete, Add 7.60
For 4000 PSI Concrete, Add 9.62
For 4500 PSI Concrete, Add 11.18
For 5000 PSI Concrete, Add 12.75
For 6000 PSI Concrete, Add 30.19
For 7500 PSI Concrete, Add 74.98
For White Cement Concrete, Add 13.42
For High Sulfate Resistance, Type 5 Cement Concrete ASTM C150, Add 14.54
For High Early Strength, Type 3 ASTM C150, Add 11.18
For Lightweight Aggregate, ASTM C330, Add 33.55
For Up To 20, Add 17.28
For > 20 To 50, Add 6.48
For > 100 To 200, Deduct -3.10
For > 200 To 400, Deduct -6.20
For > 400, Deduct -9.30
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Concrete 03
Cast-In-Place Concrete 03 30
1 Structural Concrete 03 31

Mational Joint Powers Alliance*

MINOR TOTAL DIRECT DEMOLITION
CSI_UOM DESCRIPTION UNIT COST UNIT COST

03311300-0050 CY Up To 6", By Concrete Pump, Place 3000 PSI Elevated Concrete Slab............cccccviviiinineiinns
Note: Excludes pumping equipment.

For 2000 PSI Concrete, Deduct -6.54
For 2500 PSI Concrete, Deduct -3.27
For 3500 PSI Concrete, Add 6.06
For 3750 PSI Concrete, Add 8.24
For 4000 PSI Concrete, Add 10.42
For 4500 PSI Concrete, Add 12.11
For 5000 PSI Concrete, Add 13.81
For 6000 PSI Concrete, Add 32.71
For 7500 PSI Concrete, Add 81.22
For White Cement Concrete, Add 14.54
For High Sulfate Resistance, Type 5 Cement Concrete ASTM C150, Add 15.75

For High Early Strength, Type 3 ASTM C150, Add
For Lightweight Aggregate, ASTM C330, Add
For Up To 20, Add
For > 20 To 50, Add
For > 100 To 200, Deduct
For > 200 To 400, Deduct
For > 400, Deduct
03311300-0051 CY >6" By Concrete Pump, Place 3000 PSI Elevated Concrete Slab
Note: Excludes pumping equipment.

For 2000 PSI Concrete, Deduct -6.54
For 2500 PSI Concrete, Deduct -3.27
For 3500 PSI Concrete, Add 6.06
For 3750 PSI Concrete, Add 8.24
For 4000 PSI Concrete, Add 10.42
For 4500 PSI Concrete, Add 12.11
For 5000 PSI Concrete, Add 13.81
For 6000 PSI Concrete, Add 32.71
For 7500 PSI Concrete, Add 81.22
For White Cement Concrete, Add 14.54
For High Sulfate Resistance, Type 5 Cement Concrete ASTM C150, Add 15.75
For High Early Strength, Type 3 ASTM C150, Add 12.11
For Lightweight Aggregate, ASTM C330, Add 36.34
For Up To 20, Add 7.15
For > 20 To 50, Add 2.68
For > 100 To 200, Deduct -2.78
For > 200 To 400, Deduct -5.56
For > 400, Deduct -8.34

03 31 13 00-0052 Place Concrete Columns s 12 000043

03311300-0053 CY 12" Square Or Round, By Crane And Bucket, Place 3000 PSI Concrete COIUMNS .........ccociiiiiininiiiiieieiseeieieeeeeeeeeens 242.43
For 2000 PSI Concrete, Deduct -6.04
For 2500 PSI Concrete, Deduct -3.02
For 3500 PSI Concrete, Add 5.59
For 3750 PSI Concrete, Add 7.60
For 4000 PSI Concrete, Add 9.62
For 4500 PSI Concrete, Add 11.18
For 5000 PSI Concrete, Add 12.75
For 6000 PSI Concrete, Add 30.19
For 7500 PSI Concrete, Add 74.98
For White Cement Concrete, Add 13.42
For High Sulfate Resistance, Type 5 Cement Concrete ASTM C150, Add 14.54
For High Early Strength, Type 3 ASTM C150, Add 11.18
For Lightweight Aggregate, ASTM C330, Add 33.55
For Up To 20, Add 52.24
For > 20 To 50, Add 19.59
For > 100 To 200, Deduct -4.85
For > 200 To 400, Deduct -9.70
For > 400, Deduct -14.55

03311300-0054 CY 18" Square Or Round, By Crane And Bucket, Place 3000 PSI Concrete COIUMNS .........ccooiiiiiiriniiiieieiseeeeeeeeeeeeeens 206.75
For 2000 PSI Concrete, Deduct -6.04
For 2500 PSI Concrete, Deduct -3.02
For 3500 PSI Concrete, Add 5.59
For 3750 PSI Concrete, Add 7.60
For 4000 PSI Concrete, Add 9.62
For 4500 PSI Concrete, Add 11.18
For 5000 PSI Concrete, Add 12.75
For 6000 PSI Concrete, Add 30.19
For 7500 PSI Concrete, Add 74.98
For White Cement Concrete, Add 13.42
For High Sulfate Resistance, Type 5 Cement Concrete ASTM C150, Add 14.54
For High Early Strength, Type 3 ASTM C150, Add 11.18
For Lightweight Aggregate, ASTM C330, Add 33.55
For Up To 20, Add 37.97
For > 20 To 50, Add 14.24
For > 100 To 200, Deduct -4.14
For > 200 To 400, Deduct -8.27
For > 400, Deduct -12.41
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03 Concrete
0330 Cast-In-Place Concrete
0331  Structural Concrete 1

National Joint Powers Alliance®

MINOR TOTAL DIRECT DEMOLITION
CSI _UOM DESCRIPTION UNIT COST UNIT COST

03311300-0055 CY 24" Square Or Round, By Crane And Bucket, Place 3000 PSI Concrete Columns
For 2000 PSI Concrete, Deduct
For 2500 PSI Concrete, Deduct
For 3500 PSI Concrete, Add
For 3750 PSI Concrete, Add
For 4000 PSI Concrete, Add
For 4500 PSI Concrete, Add
For 5000 PSI Concrete, Add
For 6000 PSI Concrete, Add
For 7500 PSI Concrete, Add
For White Cement Concrete, Add
For High Sulfate Resistance, Type 5 Cement Concrete ASTM C150, Add
For High Early Strength, Type 3 ASTM C150, Add
For Lightweight Aggregate, ASTM C330, Add
For Up To 20, Add
For > 20 To 50, Add
For > 100 To 200, Deduct
For > 200 To 400, Deduct
For > 400, Deduct
0331 1300-0056 CY 36" Square Or Round, By Crane And Bucket, Place 3000 PSI Concrete Columns ............ccceovervenennnn
For 2000 PSI Concrete, Deduct
For 2500 PSI Concrete, Deduct
For 3500 PSI Concrete, Add
For 3750 PSI Concrete, Add
For 4000 PSI Concrete, Add
For 4500 PSI Concrete, Add
For 5000 PSI Concrete, Add
For 6000 PSI Concrete, Add
For 7500 PSI Concrete, Add
For White Cement Concrete, Add
For High Sulfate Resistance, Type 5 Cement Concrete ASTM C150, Add
For High Early Strength, Type 3 ASTM C150, Add
For Lightweight Aggregate, ASTM C330, Add
For Up To 20, Add
For > 20 To 50, Add
For > 100 To 200, Deduct
For > 200 To 400, Deduct
For > 400, Deduct
03311300-0057 CY 12" Square Or Round, By Concrete Pump, Place 3000 PSI Concrete Columns
Note: Excludes pumping equipment.

For 2000 PSI Concrete, Deduct -6.54
For 2500 PSI Concrete, Deduct -3.27
For 3500 PSI Concrete, Add 6.06
For 3750 PSI Concrete, Add 8.24
For 4000 PSI Concrete, Add 10.42
For 4500 PSI Concrete, Add 12.11
For 5000 PSI Concrete, Add 13.81
For 6000 PSI Concrete, Add 32.71
For 7500 PSI Concrete, Add 81.22
For White Cement Concrete, Add 14.54
For High Sulfate Resistance, Type 5 Cement Concrete ASTM C150, Add 15.75
For High Early Strength, Type 3 ASTM C150, Add 12.11
For Lightweight Aggregate, ASTM C330, Add 36.34
For Up To 20, Add 21.62
For > 20 To 50, Add 8.11
For > 100 To 200, Deduct -3.50
For > 200 To 400, Deduct -7.01
For > 400, Deduct -10.51
0331 1300-0058 CY 18" Square Or Round, By Concrete Pump, Place 3000 PSI Concrete COIUMNS ........cc.eiiireiiinieienieeeesieeeesie e seeaneneeans 160.43
Note: Excludes pumping equipment.
For 2000 PSI Concrete, Deduct -6.54
For 2500 PSI Concrete, Deduct -3.27
For 3500 PSI Concrete, Add 6.06
For 3750 PSI Concrete, Add 8.24
For 4000 PSI Concrete, Add 10.42
For 4500 PSI Concrete, Add 12.11
For 5000 PSI Concrete, Add 13.81
For 6000 PSI Concrete, Add 32.71
For 7500 PSI Concrete, Add 81.22
For White Cement Concrete, Add 14.54
For High Sulfate Resistance, Type 5 Cement Concrete ASTM C150, Add 15.75
For High Early Strength, Type 3 ASTM C150, Add 12.11
For Lightweight Aggregate, ASTM C330, Add 36.34
For Up To 20, Add 15.72
For > 20 To 50, Add 5.89
For > 100 To 200, Deduct -3.21
For > 200 To 400, Deduct -6.42
For > 400, Deduct -9.63
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Concrete 03
Cast-In-Place Concrete 03 30
1 Structural Concrete 03 31

Mational Joint Powers Alliance*

MINOR TOTAL DIRECT DEMOLITION
CSI_UOM DESCRIPTION UNIT COST UNIT COST

03311300-0059 CY 24" Square Or Round, By Concrete Pump, Place 3000 PSI Concrete Columns
Note: Excludes pumping equipment.
For 2000 PSI Concrete, Deduct
For 2500 PSI Concrete, Deduct
For 3500 PSI Concrete, Add
For 3750 PSI Concrete, Add
For 4000 PSI Concrete, Add
For 4500 PSI Concrete, Add
For 5000 PSI Concrete, Add
For 6000 PSI Concrete, Add
For 7500 PSI Concrete, Add
For White Cement Concrete, Add
For High Sulfate Resistance, Type 5 Cement Concrete ASTM C150, Add
For High Early Strength, Type 3 ASTM C150, Add
For Lightweight Aggregate, ASTM C330, Add
For Up To 20, Add
For > 20 To 50, Add
For > 100 To 200, Deduct
For > 200 To 400, Deduct
For > 400, Deduct
03311300-0060 CY 36" Square Or Round, By Concrete Pump, Place 3000 PSI Concrete Columns
Note: Excludes pumping equipment.

For 2000 PSI Concrete, Deduct -6.54
For 2500 PSI Concrete, Deduct -3.27
For 3500 PSI Concrete, Add 6.06
For 3750 PSI Concrete, Add 8.24
For 4000 PSI Concrete, Add 10.42
For 4500 PSI Concrete, Add 12.11
For 5000 PSI Concrete, Add 13.81
For 6000 PSI Concrete, Add 32.71
For 7500 PSI Concrete, Add 81.22
For White Cement Concrete, Add 14.54
For High Sulfate Resistance, Type 5 Cement Concrete ASTM C150, Add 15.75
For High Early Strength, Type 3 ASTM C150, Add 12.11
For Lightweight Aggregate, ASTM C330, Add 36.34
For Up To 20, Add 9.61
For > 20 To 50, Add 3.60
For > 100 To 200, Deduct -2.90
For > 200 To 400, Deduct -5.81
For > 400, Deduct -8.71

03 31 13 00-0061 Place Concrete Wa"S(osausooroo‘:s)

03311300-0062 CY 8" Thick, By Crane And Bucket, Place 3000 PSI CONCrete WallS..........c.ccuruiiiuiiiiniiiiirieieiisiet et 234.26
For 2000 PSI Concrete, Deduct -6.04
For 2500 PSI Concrete, Deduct -3.02
For 3500 PSI Concrete, Add 5.59
For 3750 PSI Concrete, Add 7.60
For 4000 PSI Concrete, Add 9.62
For 4500 PSI Concrete, Add 11.18
For 5000 PSI Concrete, Add 12.75
For 6000 PSI Concrete, Add 30.19
For 7500 PSI Concrete, Add 74.98
For White Cement Concrete, Add 13.42
For High Sulfate Resistance, Type 5 Cement Concrete ASTM C150, Add 14.54
For High Early Strength, Type 3 ASTM C150, Add 11.18
For Lightweight Aggregate, ASTM C330, Add 33.55
For Up To 20, Add 48.98
For > 20 To 50, Add 18.37
For > 100 To 200, Deduct -4.69
For > 200 To 400, Deduct -9.37
For > 400, Deduct -14.06

03311300-0063 CY 12" Thick, By Crane And Bucket, Place 3000 PSI CONCrete WallS..........ccoiiiiiiiiiiiiieicieieset et 163.64
For 2000 PSI Concrete, Deduct -6.04
For 2500 PSI Concrete, Deduct -3.02
For 3500 PSI Concrete, Add 5.59
For 3750 PSI Concrete, Add 7.60
For 4000 PSI Concrete, Add 9.62
For 4500 PSI Concrete, Add 11.18
For 5000 PSI Concrete, Add 12.75
For 6000 PSI Concrete, Add 30.19
For 7500 PSI Concrete, Add 74.98
For White Cement Concrete, Add 13.42
For High Sulfate Resistance, Type 5 Cement Concrete ASTM C150, Add 14.54
For High Early Strength, Type 3 ASTM C150, Add 11.18
For Lightweight Aggregate, ASTM C330, Add 33.55
For Up To 20, Add 20.73
For > 20 To 50, Add 7.77
For > 100 To 200, Deduct -3.27
For > 200 To 400, Deduct -6.55
For > 400, Deduct -9.82
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03 Concrete
0330 Cast-In-Place Concrete
0331  Structural Concrete 1

National Joint Powers Alliance®

MINOR TOTAL DIRECT DEMOLITION
CSI _UOM DESCRIPTION UNIT COST UNIT COST

03311300-0064 CY 15" Thick, By Crane And Bucket, Place 3000 PSI Concrete Walls
For 2000 PSI Concrete, Deduct
For 2500 PSI Concrete, Deduct
For 3500 PSI Concrete, Add
For 3750 PSI Concrete, Add
For 4000 PSI Concrete, Add
For 4500 PSI Concrete, Add
For 5000 PSI Concrete, Add
For 6000 PSI Concrete, Add
For 7500 PSI Concrete, Add
For White Cement Concrete, Add
For High Sulfate Resistance, Type 5 Cement Concrete ASTM C150, Add
For High Early Strength, Type 3 ASTM C150, Add
For Lightweight Aggregate, ASTM C330, Add
For Up To 20, Add
For > 20 To 50, Add
For > 100 To 200, Deduct
For > 200 To 400, Deduct
For > 400, Deduct
0331 1300-0065 CY 8" Thick, By Direct Chute, Place 3000 PSI Concrete Walls
For 2000 PSI Concrete, Deduct
For 2500 PSI Concrete, Deduct
For 3500 PSI Concrete, Add
For 3750 PSI Concrete, Add
For 4000 PSI Concrete, Add
For 4500 PSI Concrete, Add
For 5000 PSI Concrete, Add
For 6000 PSI Concrete, Add
For 7500 PSI Concrete, Add
For White Cement Concrete, Add
For High Sulfate Resistance, Type 5 Cement Concrete ASTM C150, Add
For High Early Strength, Type 3 ASTM C150, Add
For Lightweight Aggregate, ASTM C330, Add
For Up To 20, Add
For > 20 To 50, Add
For > 100 To 200, Deduct
For > 200 To 400, Deduct
For > 400, Deduct
03311300-0066 CY 12" Thick, By Direct Chute, Place 3000 PSI Concrete Walls
For 2000 PSI Concrete, Deduct
For 2500 PSI Concrete, Deduct
For 3500 PSI Concrete, Add
For 3750 PSI Concrete, Add
For 4000 PSI Concrete, Add
For 4500 PSI Concrete, Add
For 5000 PSI Concrete, Add
For 6000 PSI Concrete, Add
For 7500 PSI Concrete, Add
For White Cement Concrete, Add
For High Sulfate Resistance, Type 5 Cement Concrete ASTM C150, Add
For High Early Strength, Type 3 ASTM C150, Add
For Lightweight Aggregate, ASTM C330, Add
For Up To 20, Add
For > 20 To 50, Add
For > 100 To 200, Deduct
For > 200 To 400, Deduct
For > 400, Deduct
0331 1300-0067 CY 15" Thick, By Direct Chute, Place 3000 PSI Concrete Walls
For 2000 PSI Concrete, Deduct
For 2500 PSI Concrete, Deduct
For 3500 PSI Concrete, Add
For 3750 PSI Concrete, Add
For 4000 PSI Concrete, Add
For 4500 PSI Concrete, Add
For 5000 PSI Concrete, Add
For 6000 PSI Concrete, Add
For 7500 PSI Concrete, Add
For White Cement Concrete, Add
For High Sulfate Resistance, Type 5 Cement Concrete ASTM C150, Add
For High Early Strength, Type 3 ASTM C150, Add
For Lightweight Aggregate, ASTM C330, Add
For Up To 20, Add
For > 20 To 50, Add
For > 100 To 200, Deduct
For > 200 To 400, Deduct
For > 400, Deduct

copyright 2012 The Gordian Group, Inc. September 2012
Page 03 - 24 NJPA North Western Ohio




Concrete 03
Cast-In-Place Concrete 03 30
1 Structural Concrete 03 31

Mational Joint Powers Alliance*

MINOR TOTAL DIRECT DEMOLITION
CSI_UOM DESCRIPTION UNIT COST UNIT COST

03311300-0068 CY 8" Thick, By Concrete Pump, Place 3000 PSI Concrete Walls
Note: Excludes pumping equipment.

For 2000 PSI Concrete, Deduct -6.54
For 2500 PSI Concrete, Deduct -3.27
For 3500 PSI Concrete, Add 6.06
For 3750 PSI Concrete, Add 8.24
For 4000 PSI Concrete, Add 10.42
For 4500 PSI Concrete, Add 12.11
For 5000 PSI Concrete, Add 13.81
For 6000 PSI Concrete, Add 32.71
For 7500 PSI Concrete, Add 81.22
For White Cement Concrete, Add 14.54
For High Sulfate Resistance, Type 5 Cement Concrete ASTM C150, Add 15.75

For High Early Strength, Type 3 ASTM C150, Add
For Lightweight Aggregate, ASTM C330, Add
For Up To 20, Add
For > 20 To 50, Add
For > 100 To 200, Deduct
For > 200 To 400, Deduct
For > 400, Deduct
03311300-0069 CY 12" Thick, By Concrete Pump, Place 3000 PSI Concrete Walls...
Note: Excludes pumping equipment.

For 2000 PSI Concrete, Deduct -6.54
For 2500 PSI Concrete, Deduct -3.27
For 3500 PSI Concrete, Add 6.06
For 3750 PSI Concrete, Add 8.24
For 4000 PSI Concrete, Add 10.42
For 4500 PSI Concrete, Add 12.11
For 5000 PSI Concrete, Add 13.81
For 6000 PSI Concrete, Add 32.71
For 7500 PSI Concrete, Add 81.22
For White Cement Concrete, Add 14.54
For High Sulfate Resistance, Type 5 Cement Concrete ASTM C150, Add 15.75
For High Early Strength, Type 3 ASTM C150, Add 12.11
For Lightweight Aggregate, ASTM C330, Add 36.34
For Up To 20, Add 16.22
For > 20 To 50, Add 6.08
For > 100 To 200, Deduct -3.23
For > 200 To 400, Deduct -6.47
For > 400, Deduct -9.70
0331 1300-0070 CY 15" Thick, By Concrete Pump, Place 3000 PSI CONCrete WallS ........cc.couiiiiiiiiiiiiieeie ettt 156.62
Note: Excludes pumping equipment.
For 2000 PSI Concrete, Deduct -6.54
For 2500 PSI Concrete, Deduct -3.27
For 3500 PSI Concrete, Add 6.06
For 3750 PSI Concrete, Add 8.24
For 4000 PSI Concrete, Add 10.42
For 4500 PSI Concrete, Add 12.11
For 5000 PSI Concrete, Add 13.81
For 6000 PSI Concrete, Add 32.71
For 7500 PSI Concrete, Add 81.22
For White Cement Concrete, Add 14.54
For High Sulfate Resistance, Type 5 Cement Concrete ASTM C150, Add 15.75
For High Early Strength, Type 3 ASTM C150, Add 12.11
For Lightweight Aggregate, ASTM C330, Add 36.34
For Up To 20, Add 14.19
For > 20 To 50, Add 5.32
For > 100 To 200, Deduct -3.13
For > 200 To 400, Deduct -6.26
For > 400, Deduct -9.40

03 31 13 00-0071 Place Elevated Concrete Stairs s s1 13000043

03 311300-0072 CY Crane And Bucket, Place 3000 PSI Elevated CONCIEIE SLAIIS .........ceeeiiiiiiiieeeeiiiieeeeeiitieeeeeaieeeeeeaeareeeeasaaaeaaeasassasaeeaainnens 359.35
For 2000 PSI Concrete, Deduct -6.04
For 2500 PSI Concrete, Deduct -3.02
For 3500 PSI Concrete, Add 5.59
For 3750 PSI Concrete, Add 7.60
For 4000 PSI Concrete, Add 9.62
For 4500 PSI Concrete, Add 11.18
For 5000 PSI Concrete, Add 12.75
For 6000 PSI Concrete, Add 30.19
For 7500 PSI Concrete, Add 74.98
For White Cement Concrete, Add 13.42
For High Sulfate Resistance, Type 5 Cement Concrete ASTM C150, Add 14.54
For High Early Strength, Type 3 ASTM C150, Add 11.18
For Lightweight Aggregate, ASTM C330, Add 33.55
For Up To 20, Add 99.01
For > 20 To 50, Add 37.13
For > 100 To 200, Deduct -7.19
For > 200 To 400, Deduct -14.37
For > 400, Deduct -21.56
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03 Concrete
0330 Cast-In-Place Concrete
0331  Structural Concrete 1

National Joint Powers Alliance®

MINOR TOTAL DIRECT DEMOLITION
CSI _UOM DESCRIPTION UNIT COST UNIT COST

0331 1300-0073 CY Direct Chute, Place 3000 PSI Elevated Concrete Stairs..
For 2000 PSI Concrete, Deduct
For 2500 PSI Concrete, Deduct
For 3500 PSI Concrete, Add
For 3750 PSI Concrete, Add
For 4000 PSI Concrete, Add
For 4500 PSI Concrete, Add
For 5000 PSI Concrete, Add
For 6000 PSI Concrete, Add
For 7500 PSI Concrete, Add
For White Cement Concrete, Add

For High Sulfate Resistance, Type 5 Cement Concrete ASTM C150, Add 14.54
For High Early Strength, Type 3 ASTM C150, Add 11.18
For Lightweight Aggregate, ASTM C330, Add 33.55
For Up To 20, Add 43.03
For > 20 To 50, Add 16.14
For > 100 To 200, Deduct -4.39
For > 200 To 400, Deduct -8.78
For > 400, Deduct -13.16
0331 1300-0074 CY Concrete Pump, Place 3000 PSI Elevated CONCIEte STAIIS........ccutrrirtirieitieieateeieesieeieeste et es et eseste e e steeeesseeseenseannenseans 210.78
Note: Excludes pumping equipment.
For 2000 PSI Concrete, Deduct -6.54
For 2500 PSI Concrete, Deduct -3.27
For 3500 PSI Concrete, Add 6.06
For 3750 PSI Concrete, Add 8.24
For 4000 PSI Concrete, Add 10.42
For 4500 PSI Concrete, Add 12.11
For 5000 PSI Concrete, Add 13.81
For 6000 PSI Concrete, Add 32.71
For 7500 PSI Concrete, Add 81.22
For White Cement Concrete, Add 14.54
For High Sulfate Resistance, Type 5 Cement Concrete ASTM C150, Add 15.75
For High Early Strength, Type 3 ASTM C150, Add 12.11
For Lightweight Aggregate, ASTM C330, Add 36.34
For Up To 20, Add 35.86
For > 20 To 50, Add 13.45
For > 100 To 200, Deduct -4.22
For > 200 To 400, Deduct -8.43
For > 400, Deduct -12.65

03 31 13 00-0075 Place Concrete Coping s 13000029

0331 1300-0076 CY Crane And Bucket, Place 3000 PSI Concrete Coping BT RO PP P PPUUPTURPPRURION 367.91
For 2000 PSI Concrete, Deduct -6.04
For 2500 PSI Concrete, Deduct -3.02
For 3500 PSI Concrete, Add 5.59
For 3750 PSI Concrete, Add 7.60
For 4000 PSI Concrete, Add 9.62
For 4500 PSI Concrete, Add 11.18
For 5000 PSI Concrete, Add 12.75
For 6000 PSI Concrete, Add 30.19
For 7500 PSI Concrete, Add 74.98
For White Cement Concrete, Add 13.42
For High Sulfate Resistance, Type 5 Cement Concrete ASTM C150, Add 14.54
For High Early Strength, Type 3 ASTM C150, Add 11.18
For Lightweight Aggregate, ASTM C330, Add 33.55
For Up To 20, Add 102.44
For > 20 To 50, Add 38.41
For > 100 To 200, Deduct -7.36
For > 200 To 400, Deduct -14.72
For > 400, Deduct -22.07

03311300-0077 CY Direct Chute, Place 3000 PSI CONCIELE COPING ....uvvtureurruirteueeeieteteitateseesteeeseetetessestesees st esessesseseesesseseasesseseasesseseasesseseanes 218.67
For 2000 PSI Concrete, Deduct -6.04
For 2500 PSI Concrete, Deduct -3.02
For 3500 PSI Concrete, Add 5.59
For 3750 PSI Concrete, Add 7.60
For 4000 PSI Concrete, Add 9.62
For 4500 PSI Concrete, Add 11.18
For 5000 PSI Concrete, Add 12.75
For 6000 PSI Concrete, Add 30.19
For 7500 PSI Concrete, Add 74.98
For White Cement Concrete, Add 13.42
For High Sulfate Resistance, Type 5 Cement Concrete ASTM C150, Add 14.54
For High Early Strength, Type 3 ASTM C150, Add 11.18
For Lightweight Aggregate, ASTM C330, Add 33.55
For Up To 20, Add 42.74
For > 20 To 50, Add 16.03
For > 100 To 200, Deduct -4.37
For > 200 To 400, Deduct -8.75
For > 400, Deduct -13.12
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MINOR TOTAL DIRECT DEMOLITION
CSI_UOM DESCRIPTION UNIT COST UNIT COST

..282.98

03311300-0078 CY Concrete Pump, Place 3000 PSI Concrete Coping
Note: Excludes pumping equipment.

For 2000 PSI Concrete, Deduct -6.54
For 2500 PSI Concrete, Deduct -3.27
For 3500 PSI Concrete, Add 6.06
For 3750 PSI Concrete, Add 8.24
For 4000 PSI Concrete, Add 10.42
For 4500 PSI Concrete, Add 12.11
For 5000 PSI Concrete, Add 13.81
For 6000 PSI Concrete, Add 32.71
For 7500 PSI Concrete, Add 81.22
For White Cement Concrete, Add 14.54
For High Sulfate Resistance, Type 5 Cement Concrete ASTM C150, Add 15.75
For High Early Strength, Type 3 ASTM C150, Add 12.11
For Lightweight Aggregate, ASTM C330, Add 36.34
For Up To 20, Add 64.74
For > 20 To 50, Add 24.28
For > 100 To 200, Deduct -5.66
For > 200 To 400, Deduct -11.32
For > 400, Deduct -16.98

03 31 13 00-0079 Concrete Carts 33113000001
Note: Used to place concrete were necessary.
03311300-0080 CY 50'Haul, Non Motorized, CONCrete BUGY .........coveuruerueiriirieieiieieneeieeieseeeseeseeeeneees
03311300-0081 CY 150' Haul, Non Motorized, Concrete Buggy.......
03311300-0082 CY 250'Haul, Non Motorized, Concrete Buggy.......
03311300-0083 CY 50'Haul, Motorized, Concrete Buggy
03 311300-0084 CY 150' Haul, Motorized, Concrete Buggy
03 311300-0085 CY 250'Haul, Motorized, Concrete Buggy

03 31 13 00-0086 Concrete Pumping With Boom Truck s s: 13 coo0ony
Note: Includes truck rental, operator, and local travel delivery. For set-up of equipment add one hour, for clean-
up of equipment add one hour. Use four hours as the minimum cost including set-up and clean-up. Excludes
concrete, use "Concrete Pump" concrete tasks from appropriate section to place into pump hopper and place
concrete. Sizes are measured at a 30 degree vertical reach.
0331 1300-0087 HR 75'Boom Truck For Concrete Placement (70 CY Per Hour Rating)
0331 1300-0088 HR 92'Boom Truck For Concrete Placement (70 CY Per Hour Rating)
03311300-0089 HR 105' Boom Truck For Concrete Placement (90 CY Per Hour Rating)
03311300-0090 HR 120' Boom Truck For Concrete Placement (90 CY Per Hour Rating)
03311300-0091 HR 138 Boom Truck For Concrete Placement (100 CY Per Hour Rating)
03311300-0092 HR 150' Boom Truck For Concrete Placement (100 CY Per Hour Rating)
0331 1300-0093 HR 170'Boom Truck For Concrete Placement (100 CY Per Hour Rating)
0331 1300-0094 HR Trailer Mounted Concrete Pump
Note: Includes hoses

03 31 13 00-0095 Delivery Fee For Small Purchases cssi1s

03311300-0096 CY Delivery Fee For Concrete Purchases Per CY For Each CY Less Than 9 CY .....cccciiiiiiiiiniiiiiinieeciseseee e 15.47
Note: The task quantity is (9 minus the number of CY's delivered) times the number CY's delivered. For example,
the delivery fee for 2CY's is: (9-2) x 2 = 14.

03 31 13 00-0097 Equipment Pads =13
03 31 13 00-0098 Small Concrete Equipment Housekeeping Pad Assemblies s s1 13000009

Note: Includes forms, hand mix concrete, finish, curing and reinforcing. For up to 50 SF per pad and up to 5 pads
per project.
03 311300-0099 SF 4" Equipment Pad With Wire Mesh
03311300-0100 SF 4" Equipment Pad With Rebar
03311300-0101 SF 6" Equipment Pad With Rebar
03311300-0102 SF 8" Equipment Pad With Rebar

03 35 Concrete Finishing
033516 Heavy-Duty Concrete Floor Finishing esss
03 35 16 00-0001 Floor Finishes s

Note: Task is for final finish type and includes all required prior finishes.

033516 00-0002 SF  Concrete FIOor FiNiISHES, SCrEEA .........c.ciiiiiiiiiiiiice s 0.58
For Up To 50 SF, Add 2.32
For > 50 To 250 SF, Add 0.58
For > 2500 To 7500 SF, Deduct -0.06
For > 7500 To 10000 SF, Deduct -0.12
For > 10000 SF, Deduct -0.15
033516 00-0003 SF  Concrete FIOOr FIMISNES, DAIDY .........cuiuiiiiiiiitiiee ittt ettt ettt b ettt ettt ettt eneeen 0.69
For Up To 50 SF, Add 2.76
For > 50 To 250 SF, Add 0.69
For > 2500 To 7500 SF, Deduct -0.07
For > 7500 To 10000 SF, Deduct -0.14
For > 10000 SF, Deduct -0.17
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MINOR TOTAL DIRECT DEMOLITION
CSI _UOM DESCRIPTION UNIT COST UNIT COST

.0.77

03 3516 00-0004 SF  Concrete Floor Finishes, Broom
For Up To 50 SF, Add
For > 50 To 250 SF, Add
For > 2500 To 7500 SF, Deduct
For > 7500 To 10000 SF, Deduct
For > 10000 SF, Deduct

033516 00-0005 SF  Concrete Floor Finishes, FINal FIOAL ... 0.90
For Up To 50 SF, Add 3.60
For > 50 To 250 SF, Add 0.90
For > 2500 To 7500 SF, Deduct -0.09
For > 7500 To 10000 SF, Deduct -0.18
For > 10000 SF, Deduct -0.23
03 3516 00-0006 SF Concrete Floor Finishes, Steel Trowel 1.01
For Up To 50 SF, Add 4.04
For > 50 To 250 SF, Add 1.01
For > 2500 To 7500 SF, Deduct -0.10
For > 7500 To 10000 SF, Deduct -0.20
For > 10000 SF, Deduct -0.25

033523 Exposed Aggregate Concrete Finishing ez
03352300-0001 SF Exposed Aggregate Concrete FlOOr FINMISH .........cuiiiiiiiiiii ettt ettt ee et 2.03

033526 Grooved Concrete Surface Finishing esss
03 35 26 00-0001 Handicapped Ramps sz

03 3526 00-0002 SF  Concrete Grooving FOr HaNAiCAPPEO RAMPS ......c..iiuiiiiiiiieie ettt ettt beea e e e e e s e e e e et e e e enbeaseebeaseeteaneenneanes 2.61

033529 Tooled Concrete Finishing ess

03 35 29 00-0001 Marblecrete Finishes oz zs2

033529 00-0002 SF 2" Thick Marblecrete And Finish
033529 00-0003 SF 4" Thick Marblecrete And Finish

033533 Stamped Concrete Finishing esss

03353300-0001 SF Up To 2500 SF Stamped Finish
03353300-0002 SF >2500 To 10000 SF Stamped Finish
03 353300-0003 SF >10000 SF Stamped Finish

03 35 36 Wall Finishes (0335)

033536 00-0001 SF Wall Finishes, Burlap Rub With Grout 1.02
For Up To 50 SF, Add 3.84
For > 50 To 250 SF, Add 0.96
For > 2500 To 7500 SF, Deduct -0.10
For > 7500 To 10000 SF, Deduct -0.19
For > 10000 SF, Deduct -0.24
033536 00-0002 SF  Wall Finishes, 1/16" FIOAt FiNISN.............cciiiiiiiiiiiicc s 1.56
For Up To 50 SF, Add 5.84
For > 50 To 250 SF, Add 1.46
For > 2500 To 7500 SF, Deduct -0.15
For > 7500 To 10000 SF, Deduct -0.29
For > 10000 SF, Deduct -0.37
033536 00-0003 SF  Wall Finishes, Etch With ACId AN RINSE...........ciiiiiiiiiic e 0.68
For Up To 50 SF, Add 1.28
For > 50 To 250 SF, Add 0.32
For > 2500 To 7500 SF, Deduct -0.03
For > 7500 To 10000 SF, Deduct -0.06
For > 10000 SF, Deduct -0.08
03 3536 00-0004 SF Wall Finishes, BUSh HAMMEr GIrEEN CONCIELE ........oeiiiiuiieeeeeeiieeeeeeeetie e e e e ettt e e e e eetaeeeeeaeaaaeaeaaaaaeaaeaaasssssaeaasssasaeeaaissesaeeaasnens 3.10
For Up To 50 SF, Add 12.28
For > 50 To 250 SF, Add 3.07
For > 2500 To 7500 SF, Deduct -0.31
For > 7500 To 10000 SF, Deduct -0.61
For > 10000 SF, Deduct -0.77
03 3536 00-0005 SF Wall Finishes, Bush HAMMEr CUIEO CONCIELE .........ccceiiuuieieeeeiieieeeeeiteeeeeeeiteeeeeeeiataeeaeaaaaaeaeaaeaaesaeeaassssaseaasssssseeaassasaeeaannens 4.81
For Up To 50 SF, Add 19.00
For > 50 To 250 SF, Add 4.75
For > 2500 To 7500 SF, Deduct -0.48
For > 7500 To 10000 SF, Deduct -0.95
For > 10000 SF, Deduct -1.19
03 3536 00-0006 SF Wall Finishes, Break Ties And Patch et teeeeeaei—eeeeeeeieeeeeeaiiaeeeeaairataeeaaiaees 0.60
For Up To 50 SF, Add 2.08
For > 50 To 250 SF, Add 0.52
For > 2500 To 7500 SF, Deduct -0.05
For > 7500 To 10000 SF, Deduct -0.10
For > 10000 SF, Deduct -0.13
03 3536 00-0007 SF  Wall Finishes, Carborundum Dry Rub 2.02
For Up To 50 SF, Add 7.76
For > 50 To 250 SF, Add 1.94
For > 2500 To 7500 SF, Deduct -0.19
For > 7500 To 10000 SF, Deduct -0.39
For > 10000 SF, Deduct -0.49
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03 3536 00-0008 SF  Wall Finishes, Carborundum Wet Rub ...3.06
For Up To 50 SF, Add .92
For > 50 To 250 SF, Add 2.98
For > 2500 To 7500 SF, Deduct -0.30
For > 7500 To 10000 SF, Deduct -0.60
For > 10000 SF, Deduct -0.75
033536 00-0009 SF Wall Finishes, Mechanical Concrete Sand Blasting, Heavy Penetration, Walls, Various Finish Textures ............c.ccececvvene. 6.47
For Up To 50 SF, Add 23.64
For > 50 To 250 SF, Add 5.91
For > 2500 To 7500 SF, Deduct -0.59
For > 7500 To 10000 SF, Deduct -1.18
For > 10000 SF, Deduct -1.48
03353600-0010 SF  Wall FINIShes, LIGt SANG BIAST ........coutiiiitiiiiieitete ettt ettt s et e e b e e e s e b e e e s et e e s e e b e e st et e e se et e ebeenneataannenneas 1.80
Note: Not for use as sand blasting for existing material
For Up To 50 SF, Add 6.88
For > 50 To 250 SF, Add 1.72
For > 2500 To 7500 SF, Deduct -0.17
For > 7500 To 10000 SF, Deduct -0.34
For > 10000 SF, Deduct -0.43
033539 Rusticated Concrete Finish ess
03353900-0001 SF Rusticated Concrete Finish, Beveled Edge, 1 Use, Add TO FOrMWOTK.........coiiiiiiiiiiiiirieieiisee e 3.78
03353900-0002 SF Rusticated Concrete Finish, Square Edge, 1 Use, Add TO FOMMWOTK ........c.ciiuiriiiiinieiiinieieiiseet e 4.93
033563 Slip-Resistant Floor Finishing esss
03 35 63 00-0001 Slip-Resistant Floor Finishing wssses
033563 00-0002 SF  Aluminum Oxide Abrasive Floor Finish, 0.25 LB/SF .............ccccooiiiiiiiic s 0.73
For Up To 50 SF, Add 224
For > 50 To 250 SF, Add 0.56
For > 2500 To 7500 SF, Deduct -0.06
For > 7500 To 10000 SF, Deduct -0.11
For > 10000 SF, Deduct -0.14
033563 00-0003 SF Silicone Carbide Abrasive FIoor Finish 0.25 LB/SF .........cccciiiiiiiiiiii s 0.80
For Up To 50 SF, Add 2.24
For > 50 To 250 SF, Add 0.56
For > 2500 To 7500 SF, Deduct -0.06
For > 7500 To 10000 SF, Deduct -0.11
For > 10000 SF, Deduct -0.14
03 3566 Acid Etch Floor Finishing ez
03 35 66 00-0001 Acid Etch FIOOr wsas e
03 3566 00-0002 SF Concrete Floor Finishes, EtCh With ACIH AN RINSE ........coiiiiiie ettt e ettt e e e et e e e e e eaaaeeeeaaiaresaeeaassaaaeaaansasaaeaanns 0.63
For Up To 50 SF, Add 1.08
For > 50 To 250 SF, Add 0.27
For > 2500 To 7500 SF, Deduct -0.03
For > 7500 To 10000 SF, Deduct -0.05
For > 10000 SF, Deduct -0.07

03 37 Specialty Placed Concrete

Note: Includes gun finish. Not to be used for pumping concrete tasks. See CSI section 03 35 00 00-0000 for finishing.

0337 13 ShOtCI’ete(osan

03 37 13 00-0001 Fiber Reinforced, Structural Repair 713

0337 1300-0002 SF 1" Thick Shotcrete, Fiber Reinforced
For Up To 25 SF, Add
For > 25 To 50 SF, Add
For > 50 To 150 SF, Add

03 37 13 00-0003 SF 2" Thick Shotcrete, Fiber Reinforced
For Up To 25 SF, Add
For > 25 To 50 SF, Add
For > 50 To 150 SF, Add

0337 1300-0004 SF 3" Thick Shotcrete, Fiber Reinforced
For Up To 25 SF, Add
For > 25 To 50 SF, Add
For > 50 To 150 SF, Add

0337 1300-0005 SF 4" Thick Shotcrete, Fiber Reinforced
For Up To 25 SF, Add
For > 25 To 50 SF, Add
For > 50 To 150 SF, Add

03 37 13 00-0006 SF 6" Thick Shotcrete, Fiber Reinforced
For Up To 25 SF, Add
For > 25 To 50 SF, Add
For > 50 To 150 SF, Add

03 37 13 00-0007 Gunite (Dry Mix Shotcrete), Sprayed ess713

03 37 1300-0008 SF 1" Thick Gunite 2.93
For Radius Or Irregular Surface, Add 0.59
For Up To 25 SF, Add 0.51
For > 25 To 50 SF, Add 0.29
For > 50 To 150 SF, Add 0.11
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MINOR TOTAL DIRECT DEMOLITION
CSI UOM DESCRIPTION UNIT COST UNIT COST
0337 1300-0009 SF 2" Thick Gunite 5.86
For Radius Or Irregular Surface, Add 1.18
For Up To 25 SF, Add 1.03
For > 25 To 50 SF, Add 0.59
For > 50 To 150 SF, Add 0.22
0337 1300-0010 SF 3" Thick Gunite 8.81
For Radius Or Irregular Surface, Add 1.77
For Up To 25 SF, Add 1.55
For > 25 To 50 SF, Add 0.88
For > 50 To 150 SF, Add 0.33
0337 1300-0011 SF 4" Thick Gunite 1.71
For Radius Or Irregular Surface, Add 2.35
For Up To 25 SF, Add 2.05
For > 25 To 50 SF, Add 1.17
For > 50 To 150 SF, Add 0.44

03 39 Concrete Curing:«
033933 Concrete Surface Treatments ez

03 39 33 00-0001 Concrete Surface Treatments ez ao =

03393300-0002 LB  Aluminum Oxide Anti Slip Abrasive Grit

03 39 3300-0003 GAL Acrylic Latex Bonding Agent, 250 SF Per Gallon

03 39 3300-0004 GAL Epoxy Resin Bonding Agent, 80 SF Per Gallon

03 39 3300-0005 TON Calcium Chloride, 100 LB Bags

03 39 3300-0006 BAG Calcium Chloride, 100 LB Bags

0339 3300-0007 SF Clear Acrylic Sealer, Hardener And Dustproofer
Note: 300 SF/GAL.

03393300-0008 SF Colored Acrylic Sealer, Hardener And Dustproofer.
Note: 300 SF/GAL.

03 39 3300-0009 GAL Clear Acrylic Sealer, Hardener And Dustproofer, 300 SF Per Gallon

03393300-0010 GAL Colored Acrylic Sealer, Hardener And Dustproofer, 300 SF Per Gallon

03 39 33 00-0011 Shake On Floor Hardeners s

03 393300-0012 SF 0.3 LB/SF, Metallic, Shake On Floor Hardener ......
03 393300-0013 SF 0.65 LB/SF, Metallic, Shake On Floor Hardener
03393300-0014 SF 0.3 LB/SF, Non Metallic, Shake On Floor Hardener ...............ccccccoiiiiiinicciciciiccne
03393300-0015 SF 0.65 LB/SF, Non Metallic, Shake On Floor Hardener

03 39 33 00-0016 Curing Materials And Compounds s s3

0339 3300-0017 CSF 7.5 0z Burlap, Concrete Curing Blanket.

03 393300-0018 CSF 9 Oz Burlap, Concrete Curing Blanket

03393300-0019 CSF 12 Oz Burlap, Concrete Curing Blanket

0339 3300-0020 CSF Concrete Curing, Waterproof Paper, 2 Ply Reinforced

03 39 3300-0021 CSF Curing Paper

0339 3300-0022 GAL Water Based Curing, Sealing, Hardening And Dustproofing Compound
Note: Coverage rates: rough finish = 300 SF/GAL, broom finish = 300 to 400 SF/GAL, steel troweled = 500 to
600 SF/GAL, and vertical surface = 400 - 500 SF/GAL.

03 40 Precast Concrete,

Note: Precast concrete material prices are based on a precast operation producing large quantities of precast products. Material prices
include the concrete panel, delivery to construction site and overhead/mobilization charges for the precast plant.

03 41 Precast Structural Concrete .
034116 Precast Concrete Slabs ez
03 41 16 00-0001 Flat Floor Slab/Floor Plank es 116
03 41 16 00-0002 Erection Costs For Using A 90 Ton Crawler Crane s s 1 oo-o00)

Note: Includes handling, hoisting into place, alignment, bracing and permanent connections. Excludes grouting or
caulking joints.

03 41 16 00-0003 EA Erect Precast Floor Deck, 0-2 Ton/Piece 150" Maximum Radius With 90 Ton Crane.... 168.32
03 41 16 00-0004 EA Erect Precast Floor Deck, 2-3 Ton/Piece 121' Maximum Radius With 90 Ton Crane.... 187.06
034116 00-0005 EA Erect Precast Floor Deck, 3-4 Ton/Piece 105' Maximum Radius With 90 Ton Crane. 198.65
034116 00-0006 EA Erect Precast Floor Deck, 4-5 Ton/Piece 88' Maximum Radius With 90 Ton Crane... 210.62
0341 16 00-0007 EA  Erect Precast Floor Deck, 5-6 Ton/Piece 82' Maximum Radius With 90 Ton Crane... 225.37
0341 16 00-0008 EA  Erect Precast Floor Deck, 6-7 Ton/Piece 75' Maximum Radius With 90 Ton Crane... 240.88
034116 00-0009 EA  Erect Precast Floor Deck, 7-8 Ton/Piece 70" Maximum Radius With 90 Ton Crane 258.64
034116 00-0010 EA Erect Precast Floor Deck, 8-9 Ton/Piece 65' Maximum Radius With 90 Ton Crane... . 281.30
034116 00-0011 EA Erect Precast Floor Deck, 9-10 Ton/Piece 60' Maximum Radius With 90 Ton Crane............ccccvueeeeeeiiiiieee e 382.34 305.91
03 41 16 00-0012 Material Cost (03 41 16 00-0001)
Note: Includes cost for 3000 PSI concrete, reinforcing steel, imbedded items, formwork and precast plant
operations cost.
03 41 16 00-0013 SF 4" Thick 3000 PSI Concrete, Precast Floor Slab Or Plank, Ready To Erect s 9.34
For 3500 PSI Concrete, Add 0.19
For 4000 PSI Concrete, Add 0.28
For 4500 PSI Concrete, Add 0.37
For 5000 PSI Concrete, Add 0.56
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034116 00-0014 SF 5" Thick 3000 PSI Concrete, Precast Floor Slab Or Plank, Ready To Erect.... ..11.21
For 3500 PSI Concrete, Add .22
For 4000 PSI Concrete, Add 0.34
For 4500 PSI Concrete, Add 0.45
For 5000 PSI Concrete, Add 0.67
034116 00-0015 SF 6" Thick 3000 PSI Concrete, Precast Floor Slab Or Plank, Ready TO EIECL..........cccoiiiiriiiriinieieienecieieeeeiee e 13.70
For 3500 PSI Concrete, Add 0.27
For 4000 PSI Concrete, Add 0.41
For 4500 PSI Concrete, Add 0.55
For 5000 PSI Concrete, Add 0.82
034116 00-0016 SF 8" Thick 3000 PSI Concrete, Precast Floor Slab Or Plank, Ready TO EFECL..........ccoiiiiriiiriinieiiiieecieieeeee e 18.19
For 3500 PSI Concrete, Add 0.36
For 4000 PSI Concrete, Add 0.55
For 4500 PSI Concrete, Add 0.73
For 5000 PSI Concrete, Add 1.09

03 41 16 00-0017 Floor Units, Combination Beam And Slab es 4116
03 41 16 00-0018 Erection Costs For Using 90 Ton Crawler Crane sz 1s o007

Note: Includes handling, hoisting into place, alignment, bracing and permanent connections. Excludes grouting or
caulking joints.

034116 00-0019 EA Erect Precast Comb Deck, 0-5 Ton/Piece Beam And Slab, 88' Maximum Radius With 90 Ton Crane .. 207.68
03 41 16 00-0020 EA Erect Precast Comb Deck, 5-10 Ton/Piece Beam And Slab, 60' Maximum Radius With 90 Ton Crane 226.40
034116 00-0021 EA Erect Precast Comb Deck, 10-15 Ton/Piece Beam And Slab, 43' Maximum Radius With 90 Ton Crane . 250.17
034116 00-0022 EA Erect Precast Comb Deck, 15-20 Ton/Piece Beam And Slab, 36' Maximum Radius With 90 Ton Crane . 277.80
0341 16 00-0023 EA  Erect Precast Comb Deck, 20-25 Ton/Piece Beam And Slab, 31' Maximum Radius With 90 Ton Crane . 312.26
03 41 16 00-0024 Erection Costs Using A 125 Ton Crawler Crane s s o001
Note: Includes handling, hoisting into place, alignment, bracing and permanent connections. Excludes grouting or
caulking joints.
034116 00-0025 EA Erect Precast Comb Deck, 0-5 Ton/Piece Beam And Slab, 110' Maximum Radius, 125 Ton Crane .. 270.53
034116 00-0026 EA Erect Precast Comb Deck, 5-10 Ton/Piece Beam And Slab, 75' Maximum Radius, 125 Ton Crane .. 294.82
03 41 16 00-0027 EA Erect Precast Comb Deck, 10-15 Ton/Piece Beam And Slab, 55' Maximum Radius, 125 Ton Crane.... 325.91
034116 00-0028 EA  Erect Precast Comb Deck, 15-20 Ton/Piece Beam And Slab, 50' Maximum Radius, 125 Ton Crane. 361.86
034116 00-0029 EA  Erect Precast Comb Deck, 20-25 Ton/Piece Beam And Slab, 40' Maximum Radius, 125 Ton Crane.... 406.79
0341 16 00-0030 EA  Erect Precast Comb Deck, 20-25 Ton/Piece Beam And Slab, 33' Maximum Radius, 125 Ton Crane.... 442.24
034116 00-0031 EA  Erect Precast Comb Deck, 20-25 Ton/Piece Beam And Slab, 30' Maximum Radius, 125 Ton Crane. 488.82
034116 00-0032 EA Erect Precast Comb Deck, 20-25 Ton/Piece Beam And Slab, 28' Maximum Radius, 125 Ton Crane.... 541.06
03 4116 00-0033 EA Erect Precast Comb Deck, 20-25 Ton/Piece Beam And Slab, 26' Maximum Radius, 125 Ton Crane 612.37
03 41 16 00-0034 Material COSt(ouusooroou)
Note: Includes cost of 3000 PSI concrete, reinforcing steel, imbedded items, formwork and precast plant
operation.
03 41 16 00'0035 4" Slab (03 41 16 00-0034)
034116 00-0036 CY Precast Combination Deck, 4" Slab With Beams Edge Beam Only, 3000 PSI CONCIete.........ccueririiirienienieiiseeieseeienens 984.02
For 3500 PSI Concrete, Add 19.68
For 4000 PSI Concrete, Add 29.52
For 4500 PSI Concrete, Add 39.36
For 5000 PSI Concrete, Add 59.04
03 41 16 00-0037 CY Precast Combination Deck, 4" Slab With Beams Edge Beam + 1 Interim Beam, 3000 PSl ..........ccccocuriiiiinennineneiaeens 996.48
For 3500 PSI Concrete, Add 19.93
For 4000 PSI Concrete, Add 29.89
For 4500 PSI Concrete, Add 39.86
For 5000 PSI Concrete, Add 59.79
034116 00-0038 CY Precast Combination Deck, 4" Slab With Beams Edge Beam + 2 Interim Beam, 3000 PSl ..........ccocooiviiineniincnieinnns 1,121.04
For 3500 PSI Concrete, Add 22.42
For 4000 PSI Concrete, Add 33.63
For 4500 PSI Concrete, Add 44.84
For 5000 PSI Concrete, Add 67.26
03 41 16 00'0039 5" Slab (03 41 16 00-0034)
034116 00-0040 CY Precast Combination Deck, 5" Slab With Beams Edge Beam Only, 3000 PSI Concrete....
For 3500 PSI Concrete, Add
For 4000 PSI Concrete, Add
For 4500 PSI Concrete, Add
For 5000 PSI Concrete, Add
034116 00-0041 CY Precast Combination Deck, 5" Slab With Beams Edge Beam + 1 Interim Beam, 3000 PSl ..........ccccooiiirineninincniennnns 1,046.30
For 3500 PSI Concrete, Add 20.93
For 4000 PSI Concrete, Add 31.39
For 4500 PSI Concrete, Add 41.85
For 5000 PSI Concrete, Add 62.78
034116 00-0042 CY Precast Combination Deck, 5" Slab With Beams Edge Beam + 2 Interim Beam, 3000 PSl ..........ccoccoiiiiininininenieinns 1,332.79
For 3500 PSI Concrete, Add 26.66
For 4000 PSI Concrete, Add 39.98
For 4500 PSI Concrete, Add 53.31
For 5000 PSI Concrete, Add 79.97
03 41 16 00'0043 6" Slab (03 41 16 00-0034)
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034116 00-0044 CY Precast Combination Deck, 6" Slab With Beams Edge Beam Only, 3000 PSI Concrete..
For 3500 PSI Concrete, Add
For 4000 PSI Concrete, Add
For 4500 PSI Concrete, Add
For 5000 PSI Concrete, Add
034116 00-0045 CY Precast Combination Deck, 6" Slab With Beams Edge Beam + 1 Interim Beam, 3000 PSI ...........ccceiiiiininicninienennns 1,245.60
For 3500 PSI Concrete, Add 2491
For 4000 PSI Concrete, Add 37.37
For 4500 PSI Concrete, Add 49.82
For 5000 PSI Concrete, Add 74.74
034116 00-0046 CY Precast Combination Deck, 6" Slab With Beams Edge Beam + 2 Interim Beam, 3000 PSI ...........ccceiiiieninienenienennns 1,519.63
For 3500 PSI Concrete, Add 30.39
For 4000 PSI Concrete, Add 45.59
For 4500 PSI Concrete, Add 60.79
For 5000 PSI Concrete, Add 91.18
034119 Precast Concrete Wall Panels s
03 41 19 00-0001 Structural Wall Panels 19
Note: Gray, smooth form or board finish one side.
03 41 19 00-0002 Erection Cost Using 50 Ton Hydraulic Crane s 1 o000
Note: Includes handling, hoisting into place, alignment, bracing and permanent connections. Excludes grouting or
caulking of joints.
034119 00-0003 EA Erect Precast Wall Panel 0-1 Ton/Piece 100" Maximum Radius With 50 Ton Crane.. 166.30
03 4119 00-0004 EA Erect Precast Wall Panel 1-3 Ton/Piece 65' Maximum Radius With 50 Ton Crane.... 184.81
034119 00-0005 EA Erect Precast Wall Panel 3-5 Ton/Piece 50' Maximum Radius With 50 Ton Crane.... 208.09
034119 00-0006 EA Erect Precast Wall Panel 5-7 Ton/Piece 40' Maximum Radius With 50 Ton Crane. 222.67
034119 00-0007 EA Erect Precast Wall Panel 7-9 Ton/Piece 33' Maximum Radius With 50 Ton Crane.... 237.98
034119 00-0008 EA Erect Precast Wall Panel 9-11 Ton/Piece 30' Maximum Radius With 50 Ton Crane 255.53
034119 00-0009 EA Erect Precast Wall Panel 11-13 Ton/Piece 25' Maximum Radius With 50 Ton Crane 277.92
03411900-0010 EA Erect Precast Wall Panel 13-15 Ton/Piece 23' Maximum Radius With 50 Ton Crane... 302.24
03 41 19 00-0011 Erection Cost Using 90 Ton Crawler Crane s 1s soooon
Note: Includes handling, hoisting into place, alignment, bracing and permanent connections. Excludes grouting or
caulking of joints.
03411900-0012 EA Erect Precast Wall Panel 0-1 Ton/Piece 180" Maximum Radius With 90 Ton Crane...............cccooviviiiicniiinscinincccene 186.81
034119 00-0013 EA Erect Precast Wall Panel 1-3 Ton/Piece 121' Maximum Radius With 90 Ton Crane.. 207.68
0341 1900-0014 EA Erect Precast Wall Panel 3-5 Ton/Piece 89' Maximum Radius With 90 Ton Crane. 233.83
034119 00-0015 EA Erect Precast Wall Panel 5-7 Ton/Piece 75' Maximum Radius With 90 Ton Crane. 250.17
034119 00-0016 EA Erect Precast Wall Panel 7-9 Ton/Piece 65' Maximum Radius With 90 Ton Crane. 267.40
03411900-0017 EA Erect Precast Wall Panel 9-11 Ton/Piece 55' Maximum Radius With 90 Ton Crane.. 287.16
034119 00-0018 EA Erect Precast Wall Panel 11-13 Ton/Piece 50' Maximum Radius With 90 Ton Crane 312.26
0341 1900-0019 EA Erect Precast Wall Panel 13-15 Ton/Piece 43' Maximum Radius With 90 Ton Crane 339.52
034119 00-0020 EA Erect Precast Wall Panel 15-20 Ton/Piece 36' Maximum Radius With 90 Ton Crane... 375.32
03411900-0021 EA Erect Precast Wall Panel 20-25 Ton/Piece 31' Maximum Radius With 90 Ton Crane... 415.35
03 411900-0022 EA Erect Precast Wall Panel 25-30 Ton/Piece 26' Maximum Radius With 90 Ton Crane 470.17
034119 00-0023 EA Erect Precast Wall Panel 30-35 Ton/Piece 25' Maximum Radius With 90 Ton Crane... 534.79
034119 00-0024 EA Erect Precast Wall Panel 35-40 Ton/Piece 23' Maximum Radius With 90 Ton Crane............ccccooeviiiiniiiiniininiciiincecee, 620.07
03 41 19 00-0025 Material COSt(ouugooroom)
Note: Includes cost of 3000 PSI concrete, reinforcing steel, imbedded items, formwork and precast plant
operations.
03411900-0026 SF 4" Thick 3000 PSI Concrete, Precast Wall Panel, Ready TO EFECE.........c.ccuriiiiriiiiiiiisieieeeeiee e 12.46
For 3500 PSI Concrete, Add 0.25
For 4000 PSI Concrete, Add 0.37
For 4500 PSI Concrete, Add 0.50
For 5000 PSI Concrete, Add 0.75
For White Facing, Add 2.49
For Solid White Through Thickness, Add 2.49
For Broken Rib Finish, Add 1.25
For Fluted Surface, Add 1.25
For Exposed Aggregate, Add 2.49
For Sandblasting Of Surface, Add 1.25
For 2" Polystyrene Insulation, Add 1.15
For 2" Polystyrene Insulation, Add 0.14
034119 00-0027 SF 5" Thick 3000 PSI Concrete, Precast Wall Panel, Ready TO EFECE.........c.ccuriiiiiiiiiiiiiiieieeeeeee et 15.32
For 3500 PSI Concrete, Add 0.31
For 4000 PSI Concrete, Add 0.46
For 4500 PSI Concrete, Add 0.61
For 5000 PSI Concrete, Add 0.92
For White Facing, Add 3.06
For Solid White Through Thickness, Add 3.06
For Broken Rib Finish, Add 1.53
For Fluted Surface, Add 1.53
For Exposed Aggregate, Add 3.06
For Sandblasting Of Surface, Add 1.53
For 2" Polystyrene Insulation, Add 1.15
For 2" Polystyrene Insulation, Add 0.18
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Precast Concrete

03
03 40

Precast Structural Concrete

0341

MINOR TOTAL DIRECT DEMOLITION
CSI UOM DESCRIPTION UNIT COST UNIT COST
034119 00-0028 SF 6" Thick 3000 PSI Concrete, Precast Wall Panel, Ready To Erect ....18.43
For 3500 PSI Concrete, Add .37
For 4000 PSI Concrete, Add 0.55
For 4500 PSI Concrete, Add 0.74
For 5000 PSI Concrete, Add 111
For White Facing, Add 3.69
For Solid White Through Thickness, Add 3.69
For Broken Rib Finish, Add 1.84
For Fluted Surface, Add 1.84
For Exposed Aggregate, Add 3.69
For Sandblasting Of Surface, Add 1.84
For 2" Polystyrene Insulation, Add 1.15
For 2" Polystyrene Insulation, Add 0.21
03411900-0029 SF 8" Thick 3000 PSI Concrete, Precast Wall Panel, Ready TO EFECL..........ccuiiiiiiiiiiiiiicieceee et 24.29
For 3500 PSI Concrete, Add 0.49
For 4000 PSI Concrete, Add 0.73
For 4500 PSI Concrete, Add 0.97
For 5000 PSI Concrete, Add 1.46
For White Facing, Add 4.86
For Solid White Through Thickness, Add 4.86
For Broken Rib Finish, Add 2.43
For Fluted Surface, Add 2.43
For Exposed Aggregate, Add 4.86
For Sandblasting Of Surface, Add 2.43
For 2" Polystyrene Insulation, Add 1.15
For 2" Polystyrene Insulation, Add 0.28
03 41 19 00-0030 Partition Panels )
03 41 19 00-0031 Erection Costs Using 20 Ton Hydraulic Crane es 1s o000
Note: Includes handling, hoisting into place, alignment, bracing and permanent connections. Excludes grouting or
caulking joints.
0341 1900-0032 EA Erect Precast Partition Wall 0-1 Ton/Piece 69' Maximum Radius With 20 Ton Crane.. 135.09
034119 00-0033 EA Erect Precast Partition Wall 1-2 Ton/Piece 50' Maximum Radius With 20 Ton Crane.. 150.22
034119 00-0034 EA Erect Precast Partition Wall 2-3 Ton/Piece 41' Maximum Radius With 20 Ton Crane.. 169.08
034119 00-0035 EA Erect Precast Partition Wall 3-4 Ton/Piece 33' Maximum Radius With 20 Ton Crane.. 193.39
034119 00-0036 EA Erect Precast Partition Wall 4-5 Ton/Piece 30' Maximum Radius With 20 Ton Crane.. 207.68
034119 00-0037 EA Erect Precast Partition Wall 5-6 Ton/Piece 26' Maximum Radius With 20 Ton Crane.. 225.84
034119 00-0038 EA Erect Precast Partition Wall 6-7 Ton/Piece 23' Maximum Radius With 20 Ton Crane.. 245.60
034119 00-0039 EA Erect Precast Partition Wall 7-8 Ton/Piece 20" Maximum Radius With 20 Ton Crane 271.43
03 41 19 00-0040 Erection Costs Using 50 Ton Hydraulic Crane ws . 1s 00030
Note: Includes handling, hoisting in place, alignment, bracing and permanent connections. Excludes grouting or
caulking of joints.
034119 00-0041 EA Erect Precast Partition Wall 0-1 Ton/Piece 100" Maximum Radius With 50 Ton Crane... 166.30
034119 00-0042 EA Erect Precast Partition Wall 1-2 Ton/Piece 82' Maximum Radius With 50 Ton Crane.. 184.81
034119 00-0043 EA  Erect Precast Partition Wall 2-3 Ton/Piece 65' Maximum Radius With 50 Ton Crane.. 208.09
034119 00-0044 EA Erect Precast Partition Wall 3-4 Ton/Piece 57' Maximum Radius With 50 Ton Crane.. 237.98
034119 00-0045 EA Erect Precast Partition Wall 4-5 Ton/Piece 50' Maximum Radius With 50 Ton Crane.. 255.53
034119 00-0046 EA  Erect Precast Partition Wall 5-6 Ton/Piece 44' Maximum Radius With 50 Ton Crane.. 277.92
03 41 19 00-0047 EA  Erect Precast Partition Wall 6-7 Ton/Piece 40' Maximum Radius With 50 Ton Crane.. 302.24
034119 00-0048 EA Erect Precast Partition Wall 7-8 Ton/Piece 36' Maximum Radius With 50 Ton Crane.. . 334.00
034119 00-0049 EA Erect Precast Partition Wall 8-10 Ton/Piece 31' Maximum Radius With 50 Ton Crane 462.11 369.70
034119 00-0050 EA Erect Precast Partition Wall 10-12 Ton/Piece 26' Maximum Radius With 50 Ton Crane. 523.05 418.41
0341 1900-0051 EA Erect Precast Partition Wall 12-14 Ton/Piece 25' Maximum Radius With 50 Ton Crane. 594.96 475.97
034119 00-0052 EA Erect Precast Partition Wall 14-16 Ton/Piece 21' Maximum Radius With 50 Ton Crane.... 689.81 551.83

03 41 19 00-0053

03 41 19 00-0054 SF

For 4000 PSI Concrete, Add

For 4500 PSI Concrete, Add

For 5000 PSI Concrete, Add

For White Facing, Add

For Solid White Through Thickness, Add
For Broken Rib Finish, Add

For Fluted Surface, Add

For Exposed Aggregate, Add

For Sandblasting Of Surface, Add

03 41 19 00-0055 SF

For 4000 PSI Concrete, Add

For 4500 PSI Concrete, Add

For 5000 PSI Concrete, Add

For White Facing, Add

For Solid White Through Thickness, Add
For Broken Rib Finish, Add

For Fluted Surface, Add

For Exposed Aggregate, Add

For Sandblasting Of Surface, Add

September 2012

Material Cost (0341 19 00-0030)
Note: Includes cost of 3000 PSI concrete, reinforcing steel, imbedded items, formwork and precast plant
operations.

4" Thick 3000 PSI Concrete, Precast Partition Wall, Ready To Erect.....

5" Thick 3000 PSI Concrete, Precast Partition Wall, Ready To Erect.....
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MINOR TOTAL DIRECT DEMOLITION
CSI UOM DESCRIPTION UNIT COST UNIT COST
034119 00-0056 SF 6" Thick 3000 PSI Concrete, Precast Partition Wall, Ready To Erect....... L1744
For 4000 PSI Concrete, Add
For 4500 PSI Concrete, Add
For 5000 PSI Concrete, Add
For White Facing, Add
For Solid White Through Thickness, Add
For Broken Rib Finish, Add
For Fluted Surface, Add
For Exposed Aggregate, Add
For Sandblasting Of Surface, Add
03 4119 00-0057 SF 8" Thick 3000 PSI Concrete, Precast Partition Wall, Ready TO EFECL.........cccccueiruiiiiiiiiiieieiisieieie ettt 23.04
For 4000 PSI Concrete, Add 0.69
For 4500 PSI Concrete, Add 0.92
For 5000 PSI Concrete, Add 1.38
For White Facing, Add 4.61
For Solid White Through Thickness, Add 4.61
For Broken Rib Finish, Add 2.30
For Fluted Surface, Add 2.30
For Exposed Aggregate, Add 4.61
For Sandblasting Of Surface, Add 2.30
03 41 19 00-0058 Cladding Panels csa1 19
03 41 19 00-0059 Erection Costs Using 50 Ton Hydraulic Crane sz 1s coooss
Note: Includes handling, hoisting into place, alignment, bracing and permanent connections. Excludes grouting or
caulking joints.
0341 1900-0060 EA Erect Precast Cladding 0-1 Ton/Piece 100' Maximum Radius With 50 Ton Crane.. 175.44
034119 00-0061 EA Erect Precast Cladding 1-3 Ton/Piece 65' Maximum Radius With 50 Ton Crane 196.27
03411900-0062 EA Erect Precast Cladding 3-5 Ton/Piece 50' Maximum Radius With 50 Ton Crane.... 222.67
034119 00-0063 EA Erect Precast Cladding 5-7 Ton/Piece 40' Maximum Radius With 50 Ton Crane.... 237.98
034119 00-0064 EA Erect Precast Cladding 7-9 Ton/Piece 33' Maximum Radius With 50 Ton Crane 255.53
0341 1900-0065 EA Erect Precast Cladding 9-11 Ton/Piece 30" Maximum Radius With 50 Ton Crane.. 277.92
034119 00-0066 EA Erect Precast Cladding 11-13 Ton/Piece 25' Maximum Radius With 50 Ton Crane... 302.24
034119 00-0067 EA Erect Precast Cladding 13-15 Ton/Piece 23' Maximum Radius With 50 Ton Crane... 334.00
03 41 19 00-0068 Erection Costs Using 90 Ton Crawler Crane s« 100008
Note: Includes handling, hoisting into place, alignment, bracing and permanent connections. Excludes grouting or
caulking joints.
034119 00-0069 EA Erect Precast Cladding 0-1 Ton/Piece 180" Maximum Radius With 90 Ton Crane.. . 197.14
034119 00-0070 EA Erect Precast Cladding 1-3 Ton/Piece 121' Maximum Radius With 90 Ton Crane.. 275.67 220.53
0341 1900-0071 EA Erect Precast Cladding 3-5 Ton/Piece 89' Maximum Radius With 90 Ton Crane 312.75 250.17
034119 00-0072 EA Erect Precast Cladding 5-7 Ton/Piece 75' Maximum Radius With 90 Ton Crane 334.25 267.40
034119 00-0073 EA Erect Precast Cladding 7-9 Ton/Piece 65' Maximum Radius With 90 Ton Crane 358.92 287.16
034119 00-0074 EA Erect Precast Cladding 9-11 Ton/Piece 55' Maximum Radius With 90 Ton Crane.. 312.26
034119 00-0075 EA Erect Precast Cladding 11-13 Ton/Piece 90' Maximum Radius With 90 Ton Crane... 339.52
034119 00-0076 EA Erect Precast Cladding 13-15 Ton/Piece 43' Maximum Radius With 90 Ton Crane... 375.32
034119 00-0077 EA Erect Precast Cladding 15-20 Ton/Piece 36' Maximum Radius With 90 Ton Crane 415.35
0341 19 00-0078 FLR Erect Precast Cladding 20-25 Ton/Piece 31' Maximum Radius With 90 Ton Crane... 470.17
034119 00-0079 EA Erect Precast Cladding 25-30 Ton/Piece 26' Maximum Radius With 90 Ton Crane... 534.79
034119 00-0080 EA Erect Precast Cladding 30-35 Ton/Piece 25' Maximum Radius With 90 Ton Crane... 620.07
03 41 19 00-0081 Material COSt (0341 19 00-0058)
Note: Includes cost of 3000 PSI concrete, reinforcing steel, imbedded items, formwork, and precast plant
operations.
03411900-0082 SF 4" Thick 3000 PSI Concrete, Precast Cladding Panel, Ready TO EFECL..........c.couiuiriiiiinieiiirieiieiesee et 11.83
For 3500 PSI Concrete, Add 0.24
For 4000 PSI Concrete, Add 0.35
For 4500 PSI Concrete, Add 0.47
For 5000 PSI Concrete, Add 0.71
For White Facing, Add 2.37
For Solid White Through Thickness, Add 2.37
For Broken Rib Finish, Add 1.18
For Fluted Surface, Add 1.18
For Exposed Aggregate, Add 2.37
For Sandblasting Of Surface, Add 1.18
034119 00-0083 SF 5" Thick 3000 PSI Concrete, Precast Cladding Panel, Ready TO EFECL..........c.couiuiiiiiiirieiiirieiieiesee et 14.57
For 3500 PSI Concrete, Add 0.29
For 4000 PSI Concrete, Add 0.44
For 4500 PSI Concrete, Add 0.58
For 5000 PSI Concrete, Add 0.87
For White Facing, Add 2.91
For Solid White Through Thickness, Add 2.91
For Broken Rib Finish, Add 1.46
For Fluted Surface, Add 1.46
For Exposed Aggregate, Add 291
For Sandblasting Of Surface, Add 1.46
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MINOR TOTAL DIRECT DEMOLITION
CSI UOM DESCRIPTION UNIT COST UNIT COST
03 411900-0084 SF 6" Thick 3000 PSI Concrete, Precast Cladding Panel, Ready To Erect ...17.44
For 3500 PSI Concrete, Add .35
For 4000 PSI Concrete, Add 0.52
For 4500 PSI Concrete, Add 0.70
For 5000 PSI Concrete, Add 1.05
For White Facing, Add 3.49
For Solid White Through Thickness, Add 3.49
For Broken Rib Finish, Add 1.74
For Fluted Surface, Add 1.74
For Exposed Aggregate, Add 3.49
For Sandblasting Of Surface, Add 1.74
0341 1900-0085 SF 8" Thick 3000 PSI Concrete, Precast Cladding Panel, Ready TO EFeCt..........cccuiiiiiiriiiiiiieieieeie et 23.04
For 3500 PSI Concrete, Add 0.46
For 4000 PSI Concrete, Add 0.69
For 4500 PSI Concrete, Add 0.92
For 5000 PSI Concrete, Add 1.38
For White Facing, Add 4.61
For Solid White Through Thickness, Add 4.61
For Broken Rib Finish, Add 2.30
For Fluted Surface, Add 2.30
For Exposed Aggregate, Add 4.61
For Sandblasting Of Surface, Add 2.30

03 41 19 00-0086 Sandwich Pane|(0341 19)
03 41 19 00-0087 Erection Costs Using 50 Ton Hydraulic Crane es 1s oo-oss)

Note: Includes handling, hoisting into place, alignment, bracing and permanent connections. Excludes grouting or
caulking joints.

034119 00-0088 EA Erect Precast Sandwich Panel 0-1 Ton/Piece 100" Maximum Radius With 50 Ton Crane. 175.44
034119 00-0089 EA Erect Precast Sandwich Panel 1-3 Ton/Piece 65' Maximum Radius With 50 Ton Crane 196.27
03411900-0090 EA Erect Precast Sandwich Panel 3-5 Ton/Piece 50' Maximum Radius With 50 Ton Crane 222.67
03411900-0091 EA Erect Precast Sandwich Panel 5-7 Ton/Piece 40' Maximum Radius With 50 Ton Crane 237.98
03411900-0092 EA Erect Precast Sandwich Panel 7-9 Ton/Piece 33' Maximum Radius With 50 Ton Crane 255.53
034119 00-0093 EA Erect Precast Sandwich Panel 9-11 Ton/Piece 30' Maximum Radius With 50 Ton Crane. 277.92
0341 1900-0094 EA Erect Precast Sandwich Panel 11-13 Ton/Piece 25' Maximum Radius With 50 Ton Crane.... . 302.24
0341 1900-0095 EA Erect Precast Sandwich Panel 13-15 Ton/Piece 23' Maximum Radius With 50 Ton Crane...........c.ccccoeviviviicnininnennn, 334.00
03 41 19 00-0096 Erection Costs Using 90 Ton Crawler Crane s a1 19000086
Note: Includes handling, hoisting into place, alignment, bracing and permanent connections. Excludes grouting or
caulking joints.
034119 00-0097 EA Erect Precast Sandwich Panel 0-1 Ton/Piece 180' Maximum Radius With 90 Ton Crane. 177.57
034119 00-0098 EA Erect Precast Sandwich Panel 1-3 Ton/Piece 121' Maximum Radius With 90 Ton Crane. 198.65
034119 00-0099 EA Erect Precast Sandwich Panel 3-5 Ton/Piece 89' Maximum Radius With 90 Ton Crane.... 225.37
034119 00-0100 EA Erect Precast Sandwich Panel 5-7 Ton/Piece 75' Maximum Radius With 90 Ton Crane.... 240.88
03411900-0101 EA Erect Precast Sandwich Panel 7-9 Ton/Piece 65' Maximum Radius With 90 Ton Crane 258.64
03411900-0102 EA Erect Precast Sandwich Panel 9-11 Ton/Piece 55' Maximum Radius With 90 Ton Crane. 281.30
03411900-0103 EA Erect Precast Sandwich Panel 11-13 Ton/Piece 50' Maximum Radius With 90 Ton Crane... 305.91
03411900-0104 EA Erect Precast Sandwich Panel 13-15 Ton/Piece 43' Maximum Radius With 90 Ton Crane 338.06
0341 1900-0105 EA Erect Precast Sandwich Panel 15-20 Ton/Piece 36' Maximum Radius With 90 Ton Crane 374.19
0341 1900-0106 EA Erect Precast Sandwich Panel 20-25 Ton/Piece 31' Maximum Radius With 90 Ton Crane 423.50
034119 00-0107 EA Erect Precast Sandwich Panel 25-30 Ton/Piece 26' Maximum Radius With 90 Ton Crane 481.76
034119 00-0108 EA Erect Precast Sandwich Panel 30-35 Ton/Piece 25' Maximum Radius With 90 Ton Crane... 558.54
03 41 19 00-0109 Material CO0St (0341 19 00-0086)
Note: Includes cost of 3000 PSI concrete, reinforcing steel, imbedded items, formwork, and precast plant
operations. Sandwich panel consists of 2.5" cladding panel, 2" fiber board insulation and the structural panel as
defined.
0341 1900-0110 SF 4" Thick 3000 PSI Concrete, Precast Sandwich Panel, Ready TO EreCt..........cooiiiiiiiiiniiiieiesieeese e 16.19
For 3500 PSI Concrete, Add 0.32
For 4000 PSI Concrete, Add 0.49
For 4500 PSI Concrete, Add 0.65
For 5000 PSI Concrete, Add 0.97
For White Facing, Add 3.24
For Solid White Through Thickness, Add 3.24
For Broken Rib Finish, Add 1.62
For Fluted Surface, Add 1.62
For Exposed Aggregate, Add 3.24
For Sandblasting Of Surface, Add 1.62
03411900-0111 SF 5" Thick 3000 PSI Concrete, Precast Sandwich Panel, Ready TO Er€Ct.........cc.ccuiiiiiiriiiiiiniiiiieeeseeieieeee e 19.06
For 3500 PSI Concrete, Add 0.38
For 4000 PSI Concrete, Add 0.57
For 4500 PSI Concrete, Add 0.76
For 5000 PSI Concrete, Add 1.14
For White Facing, Add 3.81
For Solid White Through Thickness, Add 3.81
For Broken Rib Finish, Add 1.91
For Fluted Surface, Add 191
For Exposed Aggregate, Add 3.81
For Sandblasting Of Surface, Add 1.91
September 2012 copyright 2012 The Gordian Group, Inc.
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03411900-0112 SF 6" Thick 3000 PSI Concrete, Precast Sandwich Panel, Ready To Erect
For 3500 PSI Concrete, Add
For 4000 PSI Concrete, Add
For 4500 PSI Concrete, Add
For 5000 PSI Concrete, Add
For White Facing, Add
For Solid White Through Thickness, Add
For Broken Rib Finish, Add
For Fluted Surface, Add
For Exposed Aggregate, Add
For Sandblasting Of Surface, Add
0341 1900-0113 SF 8" Thick 3000 PSI Concrete, Precast Sandwich Panel, Ready To Erect
For 3500 PSI Concrete, Add
For 4000 PSI Concrete, Add
For 4500 PSI Concrete, Add
For 5000 PSI Concrete, Add
For White Facing, Add
For Solid White Through Thickness, Add
For Broken Rib Finish, Add
For Fluted Surface, Add
For Exposed Aggregate, Add
For Sandblasting Of Surface, Add

034123 Precast Concrete Stairs e
03 41 23 00-0001 Erection Costs Using A 50 Ton Hydraulic Crane ez

Note: Includes handling, hoisting into place, alignment, bracing and permanent connections. Excludes grouting or
caulking joints.

0341 2300-0002 EA Erect Precast Stairs, 0-2 Ton/Piece 82' Maximum Radius With 50 Ton Crane.... 184.81
03 4123 00-0003 EA Erect Precast Stairs, 2-3 Ton/Piece 65' Maximum Radius With 50 Ton Crane. 196.27
03 4123 00-0004 EA Erect Precast Stairs, 3-4 Ton/Piece 57' Maximum Radius With 50 Ton Crane. 208.09
03 4123 00-0005 EA Erect Precast Stairs, 4-5 Ton/Piece 50' Maximum Radius With 50 Ton Crane. 222.67
03 4123 00-0006 EA Erect Precast Stairs, 5-6 Ton/Piece 44' Maximum Radius With 50 Ton Crane. 237.98
034123 00-0007 EA Erect Precast Stairs, 6-7 Ton/Piece 40' Maximum Radius With 50 Ton Crane. 255.53
0341 2300-0008 EA Erect Precast Stairs, 7-8 Ton/Piece 36' Maximum Radius With 50 Ton Crane.... 277.92
034123 00-0009 EA Erect Precast Stairs, 8-9 Ton/Piece 33' Maximum Radius With 50 Ton Crane 302.24
03 41 23 00-0010 Erection Costs Using A 90 Ton Crawler Crane sz

Note: Includes handling, hoisting into place, alignment, bracing and permanent connections. Excludes grouting or

caulking joints.
03 412300-0011 EA Erect Precast Stairs, 0-2 Ton/Piece 151' Maximum Radius With 90 Ton Crane.. 184.81
03412300-0012 EA Erect Precast Stairs, 2-3 Ton/Piece 121' Maximum Radius With 90 Ton Crane.. 196.27
0341 2300-0013 EA Erect Precast Stairs, 3-4 Ton/Piece 105" Maximum Radius With 90 Ton Crane.. 208.09
0341 2300-0014 EA Erect Precast Stairs, 4-5 Ton/Piece 89' Maximum Radius With 90 Ton Crane.... 222.67
0341 2300-0015 EA Erect Precast Stairs, 5-6 Ton/Piece 82' Maximum Radius With 90 Ton Crane. 237.98
03 412300-0016 EA Erect Precast Stairs, 6-7 Ton/Piece 75' Maximum Radius With 90 Ton Crane.... 255.53
03 4123 00-0017 EA Erect Precast Stairs, 7-8 Ton/Piece 70' Maximum Radius With 90 Ton Crane.... 277.92
03 4123 00-0018 EA Erect Precast Stairs, 8-9 Ton/Piece 65' Maximum Radius With 90 Ton Crane.... 302.24

03 41 23 00-0019 Material COSt(034123)

Note: Includes cost of 3000 PSI concrete, reinforcing steel, imbedded items, formwork and precast operations.

0341 2300-0020 EA 3'Wide With 10-1/2" Depth Treads Precast Concrete Stair Unit, Per Riser e e a———aa e 249.63
For 3500 PSI Concrete, Add 32.58
For 4000 PSI Concrete, Add 61.21
For 4500 PSI Concrete, Add 89.97
For 5000 PSI Concrete, Add 122.39
03 41 26 Precast Concrete Structural Sections s«

03 41 26 00-0001 Precast Beams, Girder And JOIStS (4125
03 41 26 00-0002 Erection Costs Using A 90 Ton Crawler Crane s 2s o001

Note: Includes handling, hoisting into place, alignment, bracing and permanent connections. Excludes grouting or

caulking joints.
03 41 26 00-0003 EA  Erect Precast Structural Sections, 0-5 Ton/Piece Beam, Girder, Joist; 89' Maximum Radius, 90 Ton Crane ... ...292.24 233.83
03 41 26 00-0004 EA Erect Precast Structural Sections, 5-10 Ton/Piece Beam, Girder, Joist; 60' Maximum Radius, 90 Ton Crane . 312.75 250.17
03 41 26 00-0005 EA Erect Precast Structural Sections, 10-15 Ton/Piece Beam, Girder, Joist; 43' Maximum Radius, 90 Ton Crane 334.25 267.40
034126 00-0006 EA Erect Precast Structural Sections, 15-20 Ton/Piece Beam, Girder, Joist; 36' Maximum Radius, 90 Ton Crane... ...358.92 287.16

03 41 26 00-0007 Erection Costs Using A 125 Ton Crawler Crane (a1 2s o001

Note: Includes handling, hoisting into place, alignment, bracing and permanent connections. Excludes grouting or
caulking joints.

03 41 26 00-0008 EA  Erect Precast Structural Sections, 0-5 Ton/Piece Beam, Girder, Joist; 110' Maximum Radius, 125 Ton Crane 304.49
034126 00-0009 EA Erect Precast Structural Sections, 5-10 Ton/Piece Beam, Girder, Joist; 75' Maximum Radius, 125 Ton Crane 32591
03 4126 00-0010 EA Erect Precast Structural Sections, 10-15 Ton/Piece Beam, Girder, Joist; 55' Maximum Radius, 125 Ton Crane.. 348.28
034126 00-0011 EA Erect Precast Structural Sections, 15-20 Ton/Piece Beam, Girder, Joist; 50' Maximum Radius, 125 Ton Crane.. 373.97
034126 00-0012 EA Erect Precast Structural Sections, 20-25 Ton/Piece Beam, Girder, Joist; 40' Maximum Radius, 125 Ton Crane.. 406.79
034126 00-0013 EA  Erect Precast Structural Sections, 25-30 Ton/Piece Beam, Girder, Joist; 33' Maximum Radius, 125 Ton Crane.. 442.24
03 4126 00-0014 EA  Erect Precast Structural Sections, 30-35 Ton/Piece Beam, Girder, Joist; 30' Maximum Radius, 125 Ton Crane.. 488.82
034126 00-0015 EA  Erect Precast Structural Sections, 35-40 Ton/Piece Beam, Girder, Joist; 28' Maximum Radius, 125 Ton Crane.. 541.06
copyright 2012 The Gordian Group, Inc. September 2012
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03 41 26 00-0016 Material CO0St (03 41 26 00-0001)

Note: Includes cost of 3000 PSI concrete, reinforcing steel, imbedded items, formwork, and precast plant

operations.
03 41 26 00-0017 1000 LB/LF Live Load (03 41 26 00-0016)
034126 00-0018 LF  Precast Structural Sections, 1000 LB/LF, 15' Span Live Load, Span, 3000 PSl.........ccccioiiiiiiiincieieneieieseeeeseeeeieenes 49.92
For 3500 PSI Concrete, Add 1.36
For 4000 PSI Concrete, Add 2.05
For 4500 PSI Concrete, Add 2.73
For 5000 PSI Concrete, Add 4.09
034126 00-0019 LF Precast Structural Sections, 1000 LB/LF, 20' Span Live Load, Span, 3000 PSl.........cccciiiiiiriiiincieineeiesee e 62.40
For 3500 PSI Concrete, Add 1.70
For 4000 PSI Concrete, Add 2.56
For 4500 PSI Concrete, Add 3.41
For 5000 PSI Concrete, Add 5.12
034126 00-0020 LF  Precast Structural Sections, 1000 LB/LF, 30" Span Live Load, Span, 3000 PSl.........ccccciriiiiiieiieieeiesieeeese e 74.88
For 3500 PSI Concrete, Add 2.04
For 4000 PSI Concrete, Add 3.07
For 4500 PSI Concrete, Add 4.09
For 5000 PSI Concrete, Add 6.14

03 41 26 00-0021 3000 LB/LF Live Load (03 41 26 00-0016)

034126 00-0022 LF Precast Structural Sections, 3000 LB/LF, 15' Span Live Load, Span, 3000 PSl.........ccciriiiiiiiinciineeeeesee s
For 3500 PSI Concrete, Add
For 4000 PSI Concrete, Add
For 4500 PSI Concrete, Add
For 5000 PSI Concrete, Add
034126 00-0023 LF Precast Structural Sections, 3000 LB/LF, 20' Span Live Load, Span, 3000 PSl.........cccciriiiiiiiincieieneeieesee e
For 3500 PSI Concrete, Add
For 4000 PSI Concrete, Add
For 4500 PSI Concrete, Add
For 5000 PSI Concrete, Add
0341 26 00-0024 LF  Precast Structural Sections, 3000 LB/LF, 30" Span Live Load, Span, 3000 PSI....
For 3500 PSI Concrete, Add
For 4000 PSI Concrete, Add
For 4500 PSI Concrete, Add
For 5000 PSI Concrete, Add

03 41 26 00-0025 5000 LB/LF Live Load (03 41 26 00-0016)

034126 00-0026 LF Precast Structural Sections, 5000 LB/LF, 15' Span Live Load, Span, 3000 PSl.........ccccuoiiiiiiiineiieneeieesee s
For 3500 PSI Concrete, Add
For 4000 PSI Concrete, Add
For 4500 PSI Concrete, Add
For 5000 PSI Concrete, Add

03 41 26 00-0027 LF  Precast Structural Sections, 5000 LB/LF, 20' Span Live Load, Span, 3000 PSiI....
For 3500 PSI Concrete, Add
For 4000 PSI Concrete, Add
For 4500 PSI Concrete, Add
For 5000 PSI Concrete, Add

034126 00-0028 LF  Precast Structural Sections, 5000 LB/LF, 30" Span Live Load, Span, 3000 PSl.........cc.cciiiiiiiiiiiieieseseesieseeseeseesnenees
For 3500 PSI Concrete, Add
For 4000 PSI Concrete, Add
For 4500 PSI Concrete, Add
For 5000 PSI Concrete, Add

03 41 26 00-0029 Precast Concrete Columns s 26
03 41 26 00-0030 Erection Costs Using A 90 Ton Crawler Crane s 2s oo0029)

Note: Includes handling, hoisting into place, alignment, bracing and permanent connections. Excludes grouting or
caulking joints.

034126 00-0031 EA Erect Precast Concrete Columns, 0-3 Ton/Piece 121' Maximum Radius With 90 Ton Crane ... 134.74
03 4126 00-0032 EA Erect Precast Concrete Columns, 3-5 Ton/Piece 89' Maximum Radius With 90 Ton Crane .. 143.24
03 41 26 00-0033 EA Erect Precast Concrete Columns, 5-7 Ton/Piece 75' Maximum Radius With 90 Ton Crane .. 153.56
03 41 26 00-0034 EA  Erect Precast Concrete Columns, 7-9 Ton/Piece 65' Maximum Radius With 90 Ton Crane... 164.70
034126 00-0035 EA  Erect Precast Concrete Columns, 9-11 Ton/Piece 55' Maximum Radius With 90 Ton Crane ... 177.57
034126 00-0036 EA  Erect Precast Concrete Columns, 11-13 Ton/Piece 50' Maximum Radius With 90 Ton Crane . 192.71
03 41 26 00-0037 EA Erect Precast Concrete Columns, 13-15 Ton/Piece 43' Maximum Radius With 90 Ton Crane..... 210.62
03 41 26 00-0038 Material COSt(osuzsooroozs))
Note: Includes cost of 3000 PSI concrete, reinforcing steel, imbedded items, formwork, and precast operations.
03 41 26 00-0039 12" x 12" Column, Square, Tied (03 41 26 00-0038)
034126 00-0040 CY 12"x 12" Precast Column, Tied, Average ReiNfOrced 351 LB/CY ......c.coiiiiiiiiieiiieieiieeeeie ettt ettt 258.37
For 3500 PSI Concrete, Add 19.38
For 4000 PSI Concrete, Add 36.43
For 4500 PSI Concrete, Add 53.74
For 5000 PSI Concrete, Add 73.12
03 41 26 00-0041 16" x 16" Column, Square, Tied (03 41 26 00-0038)
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034126 00-0042 CY 16"x 16" Precast Column, Tied, Average Reinforced 368 LB/CY 264.75
For 3500 PSI Concrete, Add 19.86
For 4000 PSI Concrete, Add 37.33
For 4500 PSI Concrete, Add 55.07
For 5000 PSI Concrete, Add 74.92
03 41 26 00-0043 20" x 20" Column, Square, Tied (03 41 26 00-0038)
034126 00-0044 CY 20" x 20" Precast Column, Tied, Average Reinforced 357 LB/CY .......c.ccuririiiiiiiiiiiiiiieei ettt 265.26
For 3500 PSI Concrete, Add 19.89
For 4000 PSI Concrete, Add 37.40
For 4500 PSI Concrete, Add 55.17
For 5000 PSI Concrete, Add 75.07
03 41 26 00-0045 24" x 24" COlUmn, Square, Tied (03 41 26 00-0038)
034126 00-0046 CY 24" x 24" Precast Column, Tied, Average Reinforced 365 LB/CY .......c.ccuririiiiiiiiiiiiiiici et 265.26
For 3500 PSI Concrete, Add 19.89
For 4000 PSI Concrete, Add 37.40
For 4500 PSI Concrete, Add 55.17
For 5000 PSI Concrete, Add 75.07
03 41 26 00-0047 28" x 28" COlUmn, Square, Tied (03 41 26 00-0038)
034126 00-0048 CY 28"x 28" Precast Column, Tied, Average ReiNfOrced 347 LB/CY ......cc.ooiiiiiiiiriieieeie ettt ettt 265.26
For 3500 PSI Concrete, Add 19.89
For 4000 PSI Concrete, Add 37.40
For 4500 PSI Concrete, Add 55.17
For 5000 PSI Concrete, Add 75.07
03 41 26 00-0049 32" x 32" Column, Square, Tied (03 41 26 00-0038)
034126 00-0050 CY 32"x 32" Precast Column, Tied, Average Reinforced 351 LB/CY
For 3500 PSI Concrete, Add
For 4000 PSI Concrete, Add
For 4500 PSI Concrete, Add
For 5000 PSI Concrete, Add
03 41 26 00-0051 36" x 36" Column, Square, Tied (03 41 26 00-0038)
034126 00-0052 CY 36" x 36" Precast Column, Tied, Average Reinforced 278 LB/CY .........ccuririiiiiniiiiiiiiieei et 265.26
For 3500 PSI Concrete, Add 19.89
For 4000 PSI Concrete, Add 37.40
For 4500 PSI Concrete, Add 55.17
For 5000 PSI Concrete, Add 75.07
034133 Precast Structural Pretensioned Concrete e
03 41 33 00-0001 Slabs, Roof And Floor Members s 33
0341 3300-0002 SF 4" Thick Precast Prestressed Slab, 12-16" Span ROOf/FIOOF ...........cccceoiiiiiiiiiniciiiies 1.34
0341 3300-0003 SF 6" Thick Precast Prestressed Slab, 16-25' Span Roof/Floor 1.34
03 413300-0004 SF 8" Thick Precast Prestressed Slab, 25-32' Span ROOf/FIOO ..........cccciviirinieniiiieiciies 1.40
03 413300-0005 SF 10" Thick Precast Prestressed Slab, 32-40" Span Roof/Floor 147
03 41 33 00-0006 Tee Members (034133)
03 41 33 00-0007 Multlple Tee, Roof And F|00r(0341330070006)
0341 3300-0008 SF Prestressed Multiple Tee, ROOf AN FIOOr MEMDETS ........oouiiiiiiiiiiieeie ettt ettt et e e eseeneaneas 12.89 1.74
03 41 33 00-0009 Double Tee Wall Member(osussoorooos)
03413300-0010 SF Prestressed Double Tee Wall Members Precast CONCrete, < 40" SPAN.........ccveiriiieirierieieieeieieeeee ettt 19.66 4.73
03 41 33 00-0011 Single Tee, Short Span, Roof Members s 3s 00005
03413300-0012 SF Prestressed Single Tee, Short Span Roof Precast Concrete Members, < 40" SPaN........c.cceoueiiireiieinenieineneeeeseeeeees 15.67 2.86
03 41 33 00-0013 Single Tee, Long Span, Roof Members s« 33 000006
0341 3300-0014 SF Prestressed Single Tee, Long Span Roof Precast Concrete Members, < 40' Span ... 2.47
03 41 33 00-0015 Prestressed Concrete Items esass
03 41 33 00-0016 Prestressed Quad Tee s 33000015
03413300-0017 SF Tees, Prestressed Quad Tee, Short Spans, ROOF............cccuviviiiiiniiiiineicecceee 0.53
0341 3300-0018 SF Tees, Prestressed Quad Tee, Short Spans, Floor 0.53
03 41 33 00-0019 Prestressed Double Tee es 3300005
03 413300-0020 SF Tees, Double Tee, Floor Members , 60" Span 0.46
03413300-0021 SF Tees, Double Tee, Floor Members , 80' Span 0.46
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03413300-0022 SF Tees, Double Tee, Roof Members, 30' Span 0.80
03 413300-0023 SF Tees, Double Tee, Roof Members, 50' Span 0.53
03 413300-0024 SF Tees, Double Tee, Wall Members, Up To 55' High 1.06
03 41 33 00-0025 Prestressed Slngle Tee (34133 000015
03413300-0026 SF Tees, Single Tee Roof Members, 40' Span ...17.64 121
03 413300-0027 SF Tees, Single Tee Roof Members, 80' Span ...20.01 0.73
03413300-0028 SF Tees, Single Tee Roof Members, 100' Span 0.66
03413300-0029 SF Tees, Single Tee Roof Members, 120' Span ...27.66 0.66
03 41 33 00-0030 Prestressed Double Tee Floor Members s « s 00005

03413300-0031 EA Tees, Double Tees, Floor Members, Lightweight, 20" X 8' Wide, 45'.... 192.10
0341 3300-0032 EA Tees, Double Tees, Floor Members, Lightweight, 24" X 8' Wide, 50'. 213.44
0341 3300-0033 EA Tees, Double Tees, Floor Members, Lightweight, 32" X 10' Wide, 60' 240.12
0341 3300-0034 EA Tees, Double Tees, Floor Members, Standard Weight, 12" X 8' Wide, 25' 174.69
0341 3300-0035 EA Tees, Double Tees, Floor Members, Standard Weight, 16" X 8' Wide, 25' 192.10
03413300-0036 EA Tees, Double Tees, Floor Members, Standard Weight, 18" X 8' Wide, 35' 192.10
0341 3300-0037 EA Tees, Double Tees, Floor Members, Standard Weight, 20" X 8' Wide, 45' 213.44
03 413300-0038 EA Tees, Double Tees, Floor Members, Standard Weight, 24" X 8' Wide, 50 240.12
0341 3300-0039 EA Tees, Double Tees, Floor Members, Standard Weight, 32" X 10" Wide, 60' ..7,519.95 274.53

03 41 33 00-0040 Prestressed Double Tee Roof Members s 4 3 00-0015)

03413300-0041 EA Tees, Double Tees, Roof Members, Lightweight, 20" X 8 Wide, 45" .........ccooiiiriiiiiiiieiieceseeee e 3,547.71 192.10
03413300-0042 EA Tees, Double Tees, Roof Members, Lightweight, 24" X 8' Wide, 50'. ..4,635.28 213.44
0341 3300-0043 EA Tees, Double Tees, Roof Members, Lightweight, 32" X 10' Wide, 60 ..7,539.33 240.12
0341 3300-0044 EA Tees, Double Tees, Roof Members, Standard Weight, 12" X 8' Wide, 30 ..2,402.58 174.69
0341 3300-0045 EA Tees, Double Tees, Roof Members, Standard Weight, 16" X 8' Wide, 30 ..2,536.72 192.10
0341 3300-0046 EA Tees, Double Tees, Roof Members, Standard Weight, 18" X 8' Wide, 30 ..2,798.83 192.10
03 413300-0047 EA Tees, Double Tees, Roof Members, Standard Weight, 20" X 8' Wide, 40' ..2,887.89 213.44
03413300-0048 EA Tees, Double Tees, Roof Members, Standard Weight, 24" X 8' Wide, 50' ..3,794.90 240.12

03413300-0049 EA Tees, Double Tees, Roof Members, Standard Weight, 32" X 10' Wide, 60* 274.53
03 41 33 00-0050 Plant Produced Pretensioned Prestressed Concrete Hollow Core Slab ez«
03 413300-0051 SF Hollow Core Slab, 4" Slab, 12' - 16' Spans, Plant Produced Pretensioned Prestressed Concrete ..
03413300-0052 SF Hollow Core Slab, 6" Slab, 16' - 25' Spans, Plant Produced Pretensioned Prestressed Concrete
03 41 3300-0053 SF Hollow Core Slab, 8" Slab, 25' - 30' Spans, Plant Produced Pretensioned Prestressed Concrete
0341 3300-0054 SF Hollow Core Slab, 10" Slab, 30' - 35' Spans, Plant Produced Pretensioned Prestressed Concrete
0341 3300-0055 SF Hollow Core Slab, 12" Slab, 35' - 40' Spans, Plant Produced Pretensioned Prestressed Concrete
03 41 33 00-0056 Double And Single Tees 33
03 41 33 00-0057 Double And Single Tees With 16" Roof And Floor Loading s« 33 ooc0se)
0341 3300-0058 SF Double Tee With 16" Roof Loading, 30" Span, Pretensioned Prestressed Concrete
03413300-0059 SF Double Tee With 16" Roof Loading, 40' Span, Pretensioned Prestressed Concrete
0341 3300-0060 SF Double Tee With 16" Roof Loading, 45' Span, Pretensioned Prestressed Concrete
0341 3300-0061 SF Double Tee With 16" Floor Loading, 30' Span, Pretensioned Prestressed Concrete
0341 3300-0062 SF Double Tee With 16" Floor Loading, 40' Span, Pretensioned Prestressed Concrete
0341 3300-0063 SF Single Tee With 16" Roof Loading, 30' Span, Pretensioned Prestressed Concrete
03413300-0064 SF Single Tee With 16" Roof Loading, 40' Span, Pretensioned Prestressed Concrete
03413300-0065 SF Single Tee With 16" Roof Loading, 45' Span, Pretensioned Prestressed Concrete
03 413300-0066 SF Single Tee With 16" Floor Loading, 30' Span, Pretensioned Prestressed Concrete
0341 3300-0067 SF  Single Tee With 16" Floor Loading, 40" Span, Pretensioned Prestressed Concrete
03 41 33 00-0068 Double And Single Tees With 24" Roof And Floor Loading s« 33 ooc0se)
03413300-0069 SF Double Tee With 24" Roof Loading, 30" Span, Pretensioned Prestressed Concrete ...11.78
03413300-0070 SF Double Tee With 24" Roof Loading, 40' Span, Pretensioned Prestressed Concrete .11.49
0341 3300-0071 SF Double Tee With 24" Roof Loading, 45' Span, Pretensioned Prestressed Concrete .11.08
0341 3300-0072 SF Double Tee With 24" Floor Loading, 30' Span, Pretensioned Prestressed Concrete .11.78
0341 3300-0073 SF Double Tee With 24" Floor Loading, 40' Span, Pretensioned Prestressed Concrete .11.38
0341 3300-0074 SF Single Tee With 24" Roof Loading, 30" Span, Pretensioned Prestressed Concrete .17.74
03413300-0075 SF Single Tee With 24" Roof Loading, 40' Span, Pretensioned Prestressed Concrete ....17.33
03413300-0076 SF Single Tee With 24" Roof Loading, 45' Span, Pretensioned Prestressed Concrete ....16.70
03 413300-0077 SF Single Tee With 24" Floor Loading, 30' Span, Pretensioned Prestressed Concrete .17.74
0341 3300-0078 SF  Single Tee With 24" Floor Loading, 40" Span, Pretensioned Prestressed Concrete ..17.22
03 41 33 00-0079 Double And Single Tees With 32" Roof And Floor Loadlng(osussoooose)
03413300-0080 SF Double Tee With 32" Roof Load, 50' Span, Pretensioned Prestressed Concrete ....12.48
03413300-0081 SF Double Tee With 32" Roof Load, 60' Span, Pretensioned Prestressed Concrete ....12.06
0341 3300-0082 SF Double Tee With 32" Roof Load, 70" Span, Pretensioned Prestressed Concrete ....11.65
0341 3300-0083 SF Single Tee With 32" Roof Load, 50' Span, Pretensioned Prestressed Concrete . .18.88
0341 3300-0084 SF Single Tee With 32" Roof Load, 60" Span, Pretensioned Prestressed Concrete . .18.24
03413300-0085 SF Single Tee With 32" Roof Load, 70" Span, Pretensioned Prestressed Concrete . ..17.49
03 48 Precast Concrete Specialties .
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CSI _UOM DESCRIPTION UNIT COST UNIT COST

034816 Precast Concrete Splash Blocks s«
03 48 16 00-0001 Precast Concrete Splash Blocks sss

0348 16 00-0002 EA Precast Concrete Splash BIOCKS, StANAAIA SIZE ........ccuiiuiiiiiiiiie ettt ettt et ste e nneanes 9.51 2.01

0348 21 Precast Concrete Handrails s
03 48 21 00-0001 Installation Cost sz 21

Note: Includes handling, hoisting into place, alignment, and permanent connections. Excludes grouting.

03 48 21 00-0002 EA Install Precast Handrails, 0-2 Ton/Handrail 42.99
03 48 21 00-0003 EA Install Precast Handrails, Over 2 Ton/Handrail 51.53
03 48 21 00-0004 Material Cost pzs21
Note: Includes 3000 PSI concrete, imbedded items, formwork and precast operations.
0348 21 00-0005 CY 4" Thick 3000 PSI Concrete Precast Concrete Handrail
For 3500 PSI Concrete, Add
For 4000 PSI Concrete, Add
For 4500 PSI Concrete, Add
For 5000 PSI Concrete, Add
0348 21 00-0006 CY 5" Thick 3000 PSI Concrete Precast Concrete Handrail
For 3500 PSI Concrete, Add
For 4000 PSI Concrete, Add
For 4500 PSI Concrete, Add
For 5000 PSI Concrete, Add
03 4821 00-0007 CY 6" Thick 3000 PSI Concrete Precast Concrete Handrail................oooiiiiiiniiciiicc s 1,060.95
For 3500 PSI Concrete, Add 69.23
For 4000 PSI Concrete, Add 130.07
For 4500 PSI Concrete, Add 191.18
For 5000 PSI Concrete, Add 260.09
034821 00-0008 CY 8" Thick 3000 PSI Concrete Precast Concrete Handrail................oooiiiiiiiiiiiicccc s 1,110.88
For 3500 PSI Concrete, Add 72.48
For 4000 PSI Concrete, Add 136.19
For 4500 PSI Concrete, Add 200.18
For 5000 PSI Concrete, Add 272.33
03 48 23 Precast Concrete Sun Screen And Trellis ©s 4
03 48 23 00-0001 Sun Screen Blades cs 23
03 48 23 00-0002 Installation COSt(oazsszaooroom)
Note: Includes handling, hoisting into place, alignment, bracing, and permanent connections.
03 48 23 00-0003 EA Install Precast Sun Screen Blade, 0-1 Ton/Each 21.50
0348 23 00-0004 EA Install Precast Sun Screen Blade, 1-2 Ton/Each 25.80
03 48 23 00-0005 EA Install Precast Sun Screen Blade, 2-3 Ton/Each 32.28

03 48 23 00-0006 Material COSt(ouazsooroom)

Note: Includes 3000 PSI concrete, imbedded items, formwork and precast concrete operations.

03 48 23 00-0007 CY 4" Thick 3000 PSI Concrete Precast Sun Screen Blades ..............coiiiiiiiiiiiiiiiccs s 1,048.47

For 3500 PSI Concrete, Add 68.41

For 4000 PSI Concrete, Add 128.54

For 4500 PSI Concrete, Add 188.93

For 5000 PSI Concrete, Add 257.03
034823 00-0008 CY 5" Thick 3000 PSI Concrete Precast Sun Screen Blades ....1,085.92

For 3500 PSI Concrete, Add 70.86

For 4000 PSI Concrete, Add 133.13

For 4500 PSI Concrete, Add 195.68

For 5000 PSI Concrete, Add 266.21
0348 23 00-0009 CY 6" Thick 3000 PSI Concrete Precast SUN SCreeN BIAUES ..........ueeiiieiiuiiiee ettt e e et e e e e e eaaae e e e e eaaaaa e e s enaaaaens 1,135.85

For 3500 PSI Concrete, Add 7411

For 4000 PSI Concrete, Add 139.26

For 4500 PSI Concrete, Add 204.68

For 5000 PSI Concrete, Add 278.45
0348 23 00-0010 CY 8" Thick 3000 PSI Concrete Precast SUN SCreeN BIAUES ..........ueeiiieiiiiiiee et eettte e e e e aeee e e e e eaaaa e e e e eaaaaaeesenaaaaens 1,185.77

For 3500 PSI Concrete, Add 77.37

For 4000 PSI Concrete, Add 145.38

For 4500 PSI Concrete, Add 213.68

For 5000 PSI Concrete, Add 290.69

03 48 23 00-0011 Sun Screen/Trellis Units sas 23
03 48 23 00-0012 Installation Cost Using A 50 Ton Hydraulic Crane os.s 2s cooo

Note: Includes handling, hoisting into place, alignment, bracing and permanent to connections.
034823 00-0013 EA Install Precast Trellis, 0-1 Tons/Unit 100" Maximum Radius With 50 TON Crane ............ccccccoieiiiiinincniciscceesseceas . 98.69

034823 00-0014 EA Install Precast Trellis, 1-3 Tons/Unit 65' Maximum Radius With 50 Ton Crane.... 110.44
034823 00-0015 EA Install Precast Trellis, 3-5 Tons/Unit 50" Maximum Radius With 50 Ton Crane 125.24
0348 23 00-0016 EA Install Precast Trellis, 5-7 Tons/Unit 40' Maximum Radius With 50 Ton Crane ... 133.87
03 48 23 00-0017 Material COSt(ouazsooroou)
Note: Includes 3000 PSI concrete, imbedded items, formwork and precast concrete operations.
copyright 2012 The Gordian Group, Inc. September 2012
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0348 2300-0018 CY 4" Thick 3000 PSI Concrete Precast Trellises Blades
For 3500 PSI Concrete, Add
For 4000 PSI Concrete, Add
For 4500 PSI Concrete, Add
For 5000 PSI Concrete, Add
03482300-0019 CY 5" Thick 3000 PSI Concrete Precast Trellises Blades
For 3500 PSI Concrete, Add
For 4000 PSI Concrete, Add
For 4500 PSI Concrete, Add
For 5000 PSI Concrete, Add

0348 23 00-0020 CY 6" Thick 3000 PSI Concrete Precast TrelliSES BIAUES ...........eeeiieiiiiee ettt e e e e et e e e e e eaaaa e e e s eaaaaaeeeannens 1,298.11
For 3500 PSI Concrete, Add 84.70
For 4000 PSI Concrete, Add 159.15
For 4500 PSI Concrete, Add 233.92
For 5000 PSI Concrete, Add 318.23
034823 00-0021 CY 8" Thick 3000 PSI Concrete Precast TrelliSES BIAUES ...........ceeiieiiiiee ettt e e e e et e e e s eaaaaa e e s eaaaaeeeeannens 1,360.52
For 3500 PSI Concrete, Add 88.77
For 4000 PSI Concrete, Add 166.80
For 4500 PSI Concrete, Add 24517
For 5000 PSI Concrete, Add 333.53

03 48 26 Precast Minaret Segments s
03 48 26 00-0001 Installation Costs Using A 50 Ton Hydraulic Crane esasze

Note: Includes handling, hoisting into place, alignment, bracing and permanent connections.

03 48 26 00-0002 L- Shaped Segments (03 48 26 00-0001)

03 48 26 00-0003 EA Install Minaret, L-Shape Segment, 0-1 Ton/Each 100" Maximum Radius With 50 Ton Crane... 170.75
03 48 26 00-0004 EA Install Minaret, L-Shape Segment, 1-3 Ton/Each 65' Maximum Radius With 50 Ton Crane 191.35
03 48 26 00-0005 EA Install Minaret, L-Shape Segment, 3-5 Ton/Each 50' Maximum Radius With 50 Ton Crane.. 216.34
03 48 26 00-0006 EA Install Minaret, L-Shape Segment, 5-7 Ton/Each 40' Maximum Radius With 50 Ton Crane.. 230.77
03 48 26 00-0007 O - Shaped Segments (03 48 26 00-0001)
03 48 26 00-0008 EA Install Minaret, O-Shape Segment, 0-1 Ton/Each 100" Maximum Radius With 50 Ton Crane .. 180.50
03 48 26 00-0009 EA Install Minaret, O-Shape Segment, 1-3 Ton/Each 65' Maximum Radius With 50 Ton Crane.. 202.51
0348 26 00-0010 EA Install Minaret, O-Shape Segment, 3-5 Ton/Each 50' Maximum Radius With 50 Ton Crane. 229.36
0348 26 00-0011 EA Install Minaret, O-Shape Segment, 5-7 Ton/Each 40' Maximum Radius With 50 Ton Crane..... 245.65
03 48 26 00-0012 Platform Segment(ouazeooroom)
03 48 26 00-0013 EA Install Minaret, Platform Segments, 0-1 Ton/Each 100" Maximum Radius With 50 Ton Crane . 346.19
03 48 26 00-0014 EA Install Minaret, Platform Segments, 1-3 Ton/Each 65' Maximum Radius With 50 Ton Crane ... 418.41
0348 26 00-0015 EA Install Minaret, Platform Segments, 3-5 Ton/Each 50' Maximum Radius With 50 Ton Crane ... . 464.37
0348 26 00-0016 EA Install Minaret, Platform Segments, 5-7 Ton/Each 40" Maximum Radius With 50 TON Crane ..........cccceevrvenienreneninenennns 521.63

03 48 26 00-0017 Cap Segment(ouazsoorooon

03 48 26 00-0018 EA Install Minaret, Cap Segments, 0-1 Ton/Each 100" Maximum Radius With 50 TON Crane ...........cccceeverenreniennenieneennenns 189.42

0348 26 00-0019 EA Install Minaret, Cap Segments, 1-3 Ton/Each 65' Maximum Radius With 50 Ton Crane... 211.50
03 48 26 00-0020 EA Install Minaret, Cap Segments, 3-5 Ton/Each 50' Maximum Radius With 50 Ton Crane 240.96
03 48 26 00-0021 EA Install Minaret, Cap Segments, 5-7 Ton/Each 40' Maximum Radius With 50 Ton Crane.... 257.25
03 48 26 00-0022 Installation Costs Using A 90 Ton Crawler Crane esszs
Note: Includes handling, hoisting into place, alignment, bracing and permanent connections. Excludes grouting
and caulking of joints.
03 48 26 00-0023 L- Shaped Segments (03 48 26 00-0022)
03 48 26 00-0024 EA Install Minaret, L-Shaped Segments, 0-1 Ton/Each 180" Maximum Radius With 90 Ton Crane .. 172.83
03 48 26 00-0025 EA Install Minaret, L-Shaped Segments, 1-3 Ton/Each 135' Maximum Radius With 90 Ton Crane .. 193.68
03 48 26 00-0026 EA Install Minaret, L-Shaped Segments, 3-5 Ton/Each 100" Maximum Radius With 90 Ton Crane .. . 218.97
03 48 26 00-0027 EA Install Minaret, L-Shaped Segments, 5-7 Ton/Each 79" Maximum Radius With 90 Ton Crane ............ccccueovevuenvenennenennns . 233.58
03 48 26 00-0028 O - Shaped Segmeht(ouazsoorooza
03 48 26 00-0029 EA Install Minaret, O-Shaped Segments, 0-1 Ton/Each 180" Maximum Radius With 90 Ton Crane . 182.69
03 48 26 00-0030 EA Install Minaret, O-Shaped Segments, 1-3 Ton/Each 135' Maximum Radius With 90 Ton Crane . 204.98
0348 26 00-0031 EA Install Minaret, O-Shaped Segments, 3-5 Ton/Each 100" Maximum Radius With 90 Ton Crane . 232.15
0348 26 00-0032 EA Install Minaret, O-Shaped Segments, 5-7 Ton/Each 795' Maximum Radius With 90 Ton Crane . 248.64

03 48 26 00-0033 Platform Segment(ouazeooroozz)

03 48 26 00-0034 EA Install Minaret, Platform Segment, 0-1 Ton/Each 180" Maximum Radius With 90 Ton Crane ...........ccceeveeenieneeniennenennns 349.10 279.27

0348 26 00-0035 EA Install Minaret, Platform Segment, 1-3 Ton/Each 135' Maximum Radius With 90 Ton Crane ... 338.06
03 48 26 00-0036 EA Install Minaret, Platform Segment, 3-5 Ton/Each 100" Maximum Radius With 90 Ton Crane 374.19
03 48 26 00-0037 EA Install Minaret, Platform Segment, 5-7 Ton/Each 79' Maximum Radius With 90 Ton Crane 423.50
03 48 26 00-0038 Cap Segment(03482600-0022)
03 48 26 00-0039 EA Install Minaret, Cap Segment, 0-1 Ton/Each 180" Maximum Radius With 90 Ton Crane... 191.72
03 48 26 00-0040 EA Install Minaret, Cap Segment, 1-3 Ton/Each 135' Maximum Radius With 90 Ton Crane... 214.08
03 48 26 00-0041 EA Install Minaret, Cap Segment, 3-5 Ton/Each 100" Maximum Radius With 90 Ton Crane... 243.89
03 48 26 00-0042 EA Install Minaret, Cap Segment, 5-7 Ton/Each 79' Maximum Radius With 90 Ton Crane 260.38
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MINOR TOTAL DIRECT DEMOLITION
CSI _UOM DESCRIPTION UNIT COST UNIT COST

03 48 26 00-0043 Material COStS (s 20)

Note: Includes 3000 PSI concrete, imbedded items, formwork and precast concrete operations.

03 48 26 00-0044 CY Precast Concrete Minaret, L-Shaped Segments Including Post Tension Cost, 3000 PSI Concrete.. ....2,995.47
0348 26 00-0045 CY Precast Concrete Minaret, O-Shaped Segments Including Post Tension Cost, 3000 PSI Concrete . .2,995.47
0348 26 00-0046 CY Precast Concrete Minaret, Platform Segments Including Post Tension Cost, 3000 PSI Concrete . .2,995.47
03 48 26 00-0047 CY Precast Concrete Minaret, Cap Segments Including Post Tension Cost, 3000 PSI Concrete ...2,995.47

0348 29 Precast Accessories was
Note: Includes installation labor, material and equipment.

03 48 29 00-0001 Bearing Pads For Precast Members (29
03 48 29 00-0002 Continuous 2" Wide StripS(ouazgooroom)

03 48 29 00-0003 LF Bearing Pads, Continuous 2" Wide x 1/8" Thick Strips RSSO PSSO UPT PRSP PPPPRION 0.91
Note: For precast members
034829 00-0004 LF Bearing Pads, Continuous 2" Wide x 1/4" Thick Strips RSSO PSSO UPT PRSP PPPPRION 1.39

Note: For precast members.
034829 00-0005 LF Bearing Pads, Continuous 2" Wide x 1/2" Thick Strips
Note: For precast members

.2.44

0348 29 00-0006 LF Bearing Pads, Continuous 2" Wide x 3/4" Thick Strips BTSSP PSP PP PUPTUPOPTPON 3.49
Note: For precast members

03 48 29 00-0007 LF  Bearing Pads, Continuous 2" Wide X 1" TRICK SEHPS .....cc.titiiiiiiieeiieieee ettt ettt e e aneeneanes 4.59
Note: For precast members

0348 29 00-0008 LF Bearing Pads, Continuous 2" Wide X 1-1/2" THICK SEPS ......cuiruiiiiiiiieeiieteete ettt ettt e eaneenennes 6.68

Note: For precast members

03 48 29 00-0009 Bearing Pad Pipe Supports csasz
034829 00-0010 LF 8" Diameter Precast Balustrade, DECOrativVe SNAPES..........ccucuiuiiuiiiuiitiieiiiieee ettt ettt se et 57.15
034829 00-0011 LF Precast Rail Cap, <1SF Cross Section .
034829 00-0012 LF 4"x4"Precast Pipe Support

03 48 46 Precast Skylight Shells o
03 48 46 00-0001 Installation Cost Using A 90 Ton Crawler Crane s s

Note: Includes handling, hoisting into place, alignment, bracing and permanent connections.

03 48 46 00-0002 EA Install Precast Skylight Shell, 0-4 Tons/Each Based On 90 Ton Crawler Crane.. 140.75
03 48 46 00-0003 EA Install Precast Skylight Shell, 4-6 Tons/Each Based On 90 Ton Crawler Crane.. 156.28
03 48 46 00-0004 EA Install Precast Skylight Shell, 6-8 Tons/Each Based On 90 Ton Crawler Crane............cccoueireieiireeinieneeieeneeeeeesie e . 175.67

03 48 46 00-0005 Material CosSt 34840
Note: Includes 3000 PSI concrete, imbedded items, formwork and precast concrete operations.

03 48 46 00-0006 CY  3.5" Thick 3000 PSI Concrete Precast Skylight With 4.4' Radius . ....1,253.21

03 48 49 Precast Landings o«

0348 49 00-0001  SF 3" THICK PreCAST LANGING -.....eteeuiiiieiieii ettt ettt ettt ettt b e et eht e et e he et e e b2 e e s e e b e e as e bt e ae et e e bs et e ebeenseebeenbeabeannanneas
03 48 49 00-0002 SF 4" Thick Precast Landing ... .
03 48 49 00-0003 SF 5" Thick Precast Landing
03 48 49 00-0004 SF 6" Thick Precast Landing...

03 50 Cast Decks And Underlayment,

03 51 Cast Roof Decks
035113 Cementitious Wood Fiber Decks essy
03 51 13 00-0001 Cement Fiber Tongue And Groove Planks ess: s

0351 1300-0002 SF 1" Thick Cementitious Fiber Tongue And Groove Planks, Cement Wood Fiber System
0351 1300-0003 SF 1-1/2" Thick Cementitious Fiber Tongue And Groove Planks, Cement Wood Fiber System...
0351 1300-0004 SF 2" Thick Cementitious Fiber Tongue And Groove Planks, Cement Wood Fiber System
0351 1300-0005 SF 2-1/2" Thick Cementitious Fiber Tongue And Groove Planks, Cement Wood Fiber System
03511300-0006 SF 3" Thick Cementitious Fiber Tongue And Groove Planks, Cement Wood Fiber System
0351 1300-0007 SF  3-1/2" Thick Cementitious Fiber Tongue And Groove Planks, Cement Wood Fiber System
03511300-0008 SF 4" Thick Cementitious Fiber Tongue And Groove Planks, Cement Wood Fiber System

03 51 13 00-0009 Bulb Tees, Sub-Purlins And Grout css: 13

03511300-0010 SF 6' Span Bulb Tee, Sub-Purlins, Grout, Cement Wood Fiber System ...
03511300-0011 SF 8 Span Bulb Tee, Sub-Purlins, Grout, Cement Wood Fiber System ...

.0.94
.1.50

035116 Gypsum Concrete Roof Decks s
03 51 16 00-0001 Class A Gypsum Fill Concrete Deck ess115

035116 00-0002 SF 2" Thick Precast Gypsum Fill CONCrete DECK, CIASS A ........oouiiiiiiitiiieeieee ettt sttt ettt et e enteaneenneanes 3.61 0.30

0351 16 00-0003 SF  2-1/2" Thick Precast Gypsum Fill Concrete Deck, Class A 0.34

035116 00-0004 SF 3" Thick Precast Gypsum Fill Concrete Deck, Class A 0.39

035116 00-0005 SF  3-1/2" Thick Precast Gypsum Fill Concrete Deck, Class A 0.45
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MINOR TOTAL DIRECT DEMOLITION
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0.50

035116 00-0006 SF 4" Thick Precast Gypsum Fill Concrete Deck, Class A

03 51 16 00-0007 Formboard For Lightweight Deck ess1 15

0351 16 00-0008 SF  Gypsum Deck Formboard, 1/2" Drywall For Lightweight Deck
035116 00-0009 SF Gypsum Deck Formboard, 1" Mineral Fiber Board For Lightweight Deck............c.cocceeirineincns
035116 00-0010 SF  Gypsum Deck Formboard, 1-1/2" Mineral Fiber Board For Lightweight Deck .
035116 00-0011 SF Gypsum Deck Formboard, 1" Cementitious Fiber Board For Lightweight DECK ............ccoeciriiiiiiiiiiiieeecececee 1.29 0.30

035116 00-0012 SF Gypsum Deck Formboard, 1-1/2" Cementitious Fiber Board For Lightweight Deck 0.30
0351 16 00-0013 SF  Gypsum Deck Formboard, 1" Glass Fiber Board For Lightweight Deck 0.30
035116 00-0014 SF Gypsum Deck Formboard, 1-1/2" Glass Fiber Board For Lightweight Deck 0.30
03 51 16 00-0015 Board Deck Supports For Formboard ess: s
035116 00-0016 SF  Gypsum Deck Formboard Supports, 5' Bulb Tee 40 LB/SF, Span 0.13
035116 00-0017 SF  Gypsum Deck Formboard Supports, 8' Bulb Tee 40 LB/SF Span 0.19
03 51 16 00-0018 Gypsum Plank ess:1s
035116 00-0019 SF Insulating Concrete Gypsum Plank, 2" Thick Roof Deck
035116 00-0020 SF Insulating Concrete Gypsum Plank, 3" Thick Roof Deck
03 52 Lightweight Concrete Roof Insulation:s,
035216 Lightweight Insulating Concrete es;
Note: Add costs for forming to all tasks below. See CSI section 03 11 00 00-0000 for forming.
03 52 16 00-0001 Poured DECk(oaszm)
03 52 16 00-0002 Perlite Or Vermiculite (0352 16 00-0001)
035216 00-0003 CY Insulating Roof Deck, Perlite, 1:6 Mix Field Mix, AlSO VErMICUIILE ...........ccuoiiiiiiiiiiie e 192.02
For Smooth Trowel Finish, Add 27.68
For Building > 50' High, Add 13.84
03 52 16 00-0004 Lightweight Insulating Concrete Deck, Ready Mix 1 To 6 MiX s s2 16 00000
035216 00-0005 SF 2" Insulating Roof Deck, Ready Mix, 1:6 Mix BSOSO PO PO URPOPPOPTPOPPPPINY 2.03
For Smooth Trowel Finish, Add 0.20
For Building > 50' High, Add 0.10
035216 00-0006 SF 3" Insulating Roof Deck, Ready Mix, 1:6 Mix BSOSO PO PO URPOPPOPTPOPPPPINY 2.95
For Smooth Trowel Finish, Add 0.24
For Building > 50' High, Add 0.12
03 52 16 00-0007 Lightweight Concrete Plank sz 1)
035216 00-0008 SF 2" Thick Insulating Lightweight Concrete Plank Roof Deck ..........
For > 4 To 12 Pitch, Add
For > 6 To 12 Pitch, Add
035216 00-0009 SF  2-1/2" Thick Insulating Lightweight Concrete Plank Roof Deck
For > 4 To 12 Pitch, Add
For > 6 To 12 Pitch, Add
035216 00-0010 SF 3" Thick Insulating Lightweight Concrete Plank Roof Deck ..........
For > 4 To 12 Pitch, Add
For > 6 To 12 Pitch, Add
035216 00-0011 SF  3-1/2" Thick Insulating Lightweight Concrete Plank Roof Deck
For > 4 To 12 Pitch, Add
For > 6 To 12 Pitch, Add
035216 00-0012 SF 4" Thick Insulating Lightweight Concrete Plank Roof Deck ..........
For > 4 To 12 Pitch, Add
For > 6 To 12 Pitch, Add
03 52 16 00-0013 Lightweight Channel Slab @ss2 16
035216 00-0014 SF  2-3/4" Thick Lightweight Channel Slab, Straight Insulating Concrete Roof Deck ..
035216 00-0015 SF  3-1/2" Thick Lightweight Channel Slab, Straight Insulating Concrete Roof Deck ......
035216 00-0016 SF  3-3/4" Thick Lightweight Channel Slab, Straight Insulating Concrete Roof Deck ......
035216 00-0017 SF  4-3/4" Thick Lightweight Channel Slab, Straight Insulating Concrete Roof Deck ...... .
035216 00-0018 SF  2-3/4" Thick Lightweight Channel Slab, Chopped Insulating Concrete Roof Deck .... 6.34
035216 00-0019 SF  3-1/2" Thick Lightweight Channel Slab, Chopped Insulating Concrete Roof Deck .... ..6.42
035216 00-0020 SF  3-3/4" Thick Lightweight Channel Slab, Chopped Insulating Concrete Roof Deck..... ..6.54
035216 00-0021 SF  4-3/4" Thick Lightweight Channel Slab, Chopped Insulating Concrete Roof Deck..... ..6.66
03 53 Concrete Topping.:
Note: Installed over new or existing concrete.
03 53 00 00-0001 Integral Topping Including Hard Trowel Finish esss
Note: Using 1:1:2 mix.
0353 0000-0002 SF 3/16" Thick Hard Trowel Integral Concrete Topping, 1:1:2 Mix
0353 0000-0003 SF 1/2" Thick Hard Trowel Integral Concrete Topping, 1:1:2 Mix
0353 0000-0004 SF  3/4" Thick Hard Trowel Integral Concrete Topping, 1:1:2 Mix
0353 0000-0005 SF 1" Thick Hard Trowel Integral Concrete Topping, 1:1:2 Mix..
0353 0000-0006 SF 2" Thick Hard Trowel Integral Concrete Topping, 1:1:2 Mix..
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MINOR TOTAL DIRECT DEMOLITION
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0353 0000-0007 SF  2-1/2" Thick Hard Trowel Integral Concrete Topping, 1:1:2 Mix. .2.92

0353 0000-0008 SF 3" Thick Hard Trowel Integral Concrete Topping, 1:1:2 Mix .3.28

03 53 00 00-0009 Granolithic Topping Laid After esss)
Note: Using 1:1:1-1/2 mix.

0353 0000-0010 SF  1/2" Thick Concrete Topping, Granolithic Laid After Finish, 1:1:1-1/2 Mix

03530000-0011 SF 1" Thick Concrete Topping, Granolithic Laid After Finish, 1:1:1-1/2 Mix

03530000-0012 SF 2" Thick Concrete Topping, Granolithic Laid After Finish, 1:1:1-1/2 Mix

03 54 Cast Underlayment::,

Note: Includes primer. Excludes sandblasting existing smooth finished concrete surface (where necessary).

03 54 00 00-0001 Self Leveling Cementitious Underlayment For FIOOrS s
Note: Includes primer.
0354 0000-0002 SF 1/8" Thick Self Leveling Cementitious Underlayment For Floors Including Surface Preparation.....
0354 00 00-0003 SF  1/4" Thick Self Leveling Cementitious Underlayment For Floors Including Surface Preparation.....
03 54 00 00-0004 SF  1/2" Thick Self Leveling Cementitious Underlayment For Floors Including Surface Preparation ....
03 54 00 00-0005 SF  3/4" Thick Self Leveling Cementitious Underlayment For Floors Including Surface Preparation
0354 00 00-0006 SF 1" Thick Self Leveling Cementitious Underlayment For Floors Including Surface Preparation
0354 00 00-0007 SF 1-1/4" Thick Self Leveling Cementitious Underlayment For Floors Including Surface Preparation
0354 0000-0008 SF 1-1/2" Thick Self Leveling Cementitious Underlayment For Floors Including Surface Preparation
0354 0000-0009 SF 1-3/4" Thick Self Leveling Cementitious Underlayment For Floors Including Surface Preparation...

03 60 Grouting
03 61 Cementitious Grouting .«

Note: 1 part cement to 3 parts sand by volume.

0361 16 Flowable Grout esey
036116 00-0001 CY Flowable Grout. e 281.10

03 62 Non-Shrink Grouting:«

036213 Non-Metallic Non-Shrink Grouting sz

0362 1300-0001 SF 1" Deep Fluid Type Nonmetal Grout, For Grouting Bases ............ccccecvveriirnienicnneneinenes
03 62 1300-0002 SF 2" Deep Fluid Type Nonmetal Grout, For Grouting Bases .............ccceouvereinenerneneinenes
03 62 1300-0003 SF 1" Deep Nonshrink Nonmetallic Grout, For Grouting Bases
0362 1300-0004 SF 2" Deep Nonshrink Nonmetallic Grout, For Grouting Bases
0362 1300-0005 LF  1/2"x 4" Wide Nonshrink Non Metallic Joint For Grouting JOINtS...........cccerverieneeniesnennens
0362 1300-0006 LF 1/2"x 6" Wide Nonshrink Non Metallic Joint For Grouting JOINtS...........cccereerieneenienneniens
0362 1300-0007 LF  1/2" x 8" Wide Nonshrink Non Metallic Joint For Grouting JOINtS...........cccerverienienienneniens
03 62 1300-0008 LF 1"x4"Wide Nonshrink Non Metallic Joint For Grouting Joints..........

0362 1300-0009 LF 1"x6"Wide Nonshrink Non Metallic Joint For Grouting Joints.. .
03 62 1300-0010 LF 1"x8"Wide Nonshrink Non Metallic Joint For Grouting Joints..

036216 Metallic Non-Shrink Grouting s

03 62 16 00-0001 SF 1" Deep Nonshrink Metallic Grout, For Grouting Bases 20.20
03 62 16 00-0002 SF 2" Deep Nonshrink Metallic Grout, For Grouting Bases 31.45
03 62 16 00-0003 LF  1/2"x 4" Wide Nonshrink Metallic Joint For Grouting Joints
0362 16 00-0004 LF  1/2"x 6" Wide Nonshrink Metallic Joint For Grouting Joints
0362 16 00-0005 LF  1/2"x 8" Wide Nonshrink Metallic Joint For Grouting Joints
0362 16 00-0006 LF 1"x4"Wide Nonshrink Metallic Joint For Grouting Joints .......
0362 16 00-0007 LF 1"x 6" Wide Nonshrink Metallic Joint For Grouting Joints .
03 62 16 00-0008 LF 1" x 8" Wide Nonshrink Metallic Joint For Grouting Joints .......

03 64 Injection Grouting .

Note: By volume of void filled. Includes injection ports.
03 64 23 Epoxy Injection Grouting sss
0364 2300-0001 CF  Pressure INJECIEA EPOXY GIOUL ......c..euiiuiuiiuirieietiiteteit ettt ettt s st etesese et es st ete s eseete e estete s es e et e s eet et et ess et e et eseeteasenneteaeas 727.60

03 64 26 Injection Grouting eses

0364 26 00-0001 CF  Pressure Injected CEMENTItIOUS GIOUL ..........oouiitiitirieeteettete ettt ate et e ate et e steessesee e st aaseeseeaseaseeaseeseaaeebeeseeseaseenseaseanseateannaaseas 97.69

03 80 Concrete Cutting And Boring,

03 81 Concrete Cutting .«

038113 Flat Concrete Sawing ese)
See CSl section 02 41 19 13-0001 for saw cutting.
03 8116 Track Mounted Concrete Wall Sawing sy

See CSl section 02 41 19 13-0001 for saw cutting.

03 82 Concrete Boring«
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038213 Concrete Core Drilling e
See CSl section 02 41 19 13-0017 for core drilling.

END OF SECTION 03
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04 Masonry
04 01 Maintenance Of Masonry,
04 01 20 Maintenance Of Unit Masonry ...

Note: For use on existing brick. Includes clean-up of debris and disposal of waste.

04 012041 Unit Masonry Stabilization eso: 20
04 01 20 41-0001 Unit Masonry Stabilization (Helifix®) cs01 204y
04 01 20 41-0002 Grouted Ties For Stabilizing Solid Masonry (Helifix® CemTie) o4 o1 20 a1.000)

Note: Austenitic stainless steel. For stabilizing solid masonry. Includes drilling, cementitious grout and patching
surface.

04 01 20 41-0003 304 Stainless Steel Helical Pin, Grouted Ties For Stabilizing Solid Masonry

(He||f|x® CemTle) (04 01 20 41-0002)
04 01 20 41-0004 EA 8mm Diameter, 350mm Length, 304 Stainless Steel Helical Pin, Grouted Tie For Stabilizing Solid Masonry

(HEIX® COMTIE) ...ttt ettt ettt et e ettt E £ £t e b4 ee et ettt e bt et et eb et et e bt et et et e et e neseanenn 19.05
For Up To 10, Add 5.38
For >10 To 50, Add 2.69
04 01 20 41-0005 EA 8mm Diameter, 600mm Length, 304 Stainless Steel Helical Pin, Grouted Tie For Stabilizing Solid Masonry
(HEITIX® CBIMTIE) ..ttt ettt ettt ettt h et et e e e bt e e e e e e h e et £ eb e 2o s £ b2 2o s e e £ e et e bt oot e b e e bt e et e ee e easeebeane et e anneebeannetaans 29.85
For Up To 10, Add 5.38
For >10 To 50, Add 2.69
04 01 20 41-0006 EA  8mm Diameter, 900mm Length, 304 Stainless Steel Helical Pin, Grouted Tie For Stabilizing Solid Masonry
(HEIX® COMTIE) ...ttt ettt ettt ekttt e et e et h 48t b £t e b4 et e bt et ettt et ekt et et eb e et e e eneanenn 41.58
For Up To 10, Add 5.38
For >10 To 50, Add 2.69

04 01 20 41-0007 316 Stainless Steel Helical Pin, Grouted Ties For Stabilizing Solid Masonry
(He||f|X® CemTIe) (04 01 20 41-0002)

04 01 20 41-0008 EA 8mm Diameter, 350mm Length, 316 Stainless Steel Helical Pin, Grouted Tie For Stabilizing Solid Masonry

(HEIX® COMTIE) ...tttk ettt ekt e ettt b £ E et e b 40 et bt et ekt et et eb et et e bt et et eb e et et eseanenn 21.39
For Up To 10, Add 5.38
For >10 To 50, Add 2.69
04 01 20 41-0009 EA  8mm Diameter, 600mm Length, 316 Stainless Steel Helical Pin, Grouted Tie For Stabilizing Solid Masonry
(HEITIX® CBIMTIE) ..ttt ettt ettt ettt e et b e ae e bt e e e e b4 e h e e s £ o8 e 2 s £ b2 2o s e b2 e et e bt e et e b e e b e et e eb e ens et e ene et e annebeannentaan 34.01
For Up To 10, Add 5.38
For >10 To 50, Add 2.69
04 01 20 41-0010 EA  8mm Diameter, 900mm Length, 316 Stainless Steel Helical Pin, Grouted Tie For Stabilizing Solid Masonry
(HEIX® COMTIE) ...ttt etttk etk ettt e et h 40 et e b4t eb et et ettt et e bt et et et e et e e eneanenn 47.82
For Up To 10, Add 5.38
For >10 To 50, Add 2.69

04 01 20 41-0011 Ties For Stitching Masonry Cracks (Helifix® Helibar) o1 20 a1.0001)

Note: Austenitic stainless steel. For stabilizing cracked masonry. Includes removing horizontal mortar and re-
pointing mortar bed. Includes cementitious grout. Excludes repairing vertical crack.

04 01 20 41-0012 304 Stainless Steel Helical Pin, Ties For Stitching Masonry Cracks
(He||f|X® Helibar) (04 01 20 41-0011)

04 01 20 41-0013 EA  4.5mm Diameter, 1m Length, 304 Stainless Steel Helical Pin, Tie For Stitching Masonry Cracks (Helifix® Helibar)........... 43.77
For Up To 10, Add 21.53
For >10 To 50, Add 10.77
04 01 20 41-0014 EA  4.5mm Diameter, 1.2m Length, 304 Stainless Steel Helical Pin, Tie For Stitching Masonry Cracks (Helifix®
Helibar) 49.90
For Up To 10, Add 21.53
For >10 To 50, Add 10.77
04 01 20 41-0015 EA 4.5mm Diameter, 7m Length, 304 Stainless Steel Helical Pin, Tie For Stitching Masonry Cracks (Helifix® Helibar)......... 192.30
For Up To 10, Add 21.53
For >10 To 50, Add 10.77
04 01 2041-0016 EA 6mm Diameter, 1m Length, 304 Stainless Steel Helical Pin, Tie For Stitching Masonry Cracks (Helifix® Helibar).............. 43.77
For Up To 10, Add 21.53
For >10 To 50, Add 10.77
04 01 20 41-0017 EA 6mm Diameter, 1.2m Length, 304 Stainless Steel Helical Pin, Tie For Stitching Masonry Cracks (Helifix® Helibar)........... 49.90
For Up To 10, Add 21.53
For >10 To 50, Add 10.77
04 01 20 41-0018 EA  6mm Diameter, 1.5m Length, 304 Stainless Steel Helical Pin, Tie For Stitching Masonry Cracks (Helifix® Helibar)........... 56.89

For Up To 10, Add
For >10 To 50, Add

04 01 2041-0019 EA 6mm Diameter, 2m Length, 304 Stainless Steel Helical Pin, Tie For Stitching Masonry Cracks (Helifix® Helibar)
For Up To 10, Add
For >10 To 50, Add

04 01 20 41-0020 EA 6mm Diameter, 7m Length, 304 Stainless Steel Helical Pin, Tie For Stitching Masonry Cracks (Helifix® Helibar)
For Up To 10, Add
For >10 To 50, Add

04 01 20 41-0021 316 Stainless Steel Helical Pin, Ties For Stitching Masonry Cracks
(He||f|X® Helibar) (04 01 20 41-0011)
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04 01 20 41-0022

04 01 20 41-0023

04 01 20 41-0024

04 01 20 41-0025

04 01 20 41-0026

04 01 20 41-0027

04 01 20 41-0028

04 01 20 41-0029

04 01 20 41-0030

04 01 20 41-0031

04 01 20 41-0032

04 01 20 41-0033

04 01 20 41-0034

04 01 20 41-0035

04 01 20 41-0036

04 01 20 41-0037

04 01 20 41-0038

04 01 20 41-0039

04 01 20 41-0040

04 01 20 41-0041

04 01 20 41-0042

04 01 20 41-0043

04 01 20 41-0044

04 01 20 41-0045

04 01 20 41-0046

EA  4.5mm Diameter, 1m Length, 316 Stainless Steel Helical Pin, Tie For Stitching Masonry Cracks (Helifix® Helibar) ..
For Up To 10, Add
For >10 To 50, Add

EA  4.5mm Diameter, 1.2m Length, 316 Stainless Steel Helical Pin, Tie For Stitching Masonry Cracks (Helifix®

Helibar)

For Up To 10, Add
For >10 To 50, Add

EA  4.5mm Diameter, 7m Length, 316 Stainless Steel Helical Pin, Tie For Stitching Masonry Cracks (Helifix® Helibar) ..
For Up To 10, Add
For >10 To 50, Add

EA  6mm Diameter, 1m Length, 316 Stainless Steel Helical Pin, Tie For Stitching Masonry Cracks (Helifix® Helibar)
For Up To 10, Add
For >10 To 50, Add

EA  6mm Diameter, 1.2m Length, 316 Stainless Steel Helical Pin, Tie For Stitching Masonry Cracks (Helifix® Helibar)
For Up To 10, Add
For >10 To 50, Add

EA  6mm Diameter, 1.5m Length, 316 Stainless Steel Helical Pin, Tie For Stitching Masonry Cracks (Helifix® Helibar)
For Up To 10, Add
For >10 To 50, Add

EA  6mm Diameter, 2m Length, 316 Stainless Steel Helical Pin, Tie For Stitching Masonry Cracks (Helifix® Helibar)
For Up To 10, Add
For >10 To 50, Add

EA  6mm Diameter, 7m Length, 316 Stainless Steel Helical Pin, Tie For Stitching Masonry Cracks (Helifix® Helibar)
For Up To 10, Add
For >10 To 50, Add

Mechanical Repair Anchors (Helifix® TorkFix) e« o1 2o 41-0001)
Note: Austenitic stainless steel. For stabilizing masonry veneer walls to inner wythes of brick, concrete block,
wood studs or steel studs. Includes drilling and patching surface.

304 Stainless Steel, Mechanical Repair Anchors (Helifix® TorkFix) oso: 20 410030

EA  4-1/2" Length, Brick To Brick/Concrete Block, 304 Stainless Steel, Mechanical Repair Anchor (Helifix® TorkFix)................. 9.11
For Up To 10, Add 3.23
For >10 To 50, Add

EA  5-1/2" Length, Brick To Brick/Concrete Block, 304 Stainless Steel, Mechanical Repair Anchor (Helifix® TorkFix) ..
For Up To 10, Add
For >10 To 50, Add

EA  6-1/2" Length, Brick To Brick/Concrete Block, 304 Stainless Steel, Mechanical Repair Anchor (Helifix® TorkFix)
For Up To 10, Add
For >10 To 50, Add

EA  7-1/2" Length, Brick To Brick/Concrete Block, 304 Stainless Steel, Mechanical Repair Anchor (Helifix® TorkFix)
For Up To 10, Add
For >10 To 50, Add

EA  8-1/2" Length, Brick To Brick/Concrete Block, 304 Stainless Steel, Mechanical Repair Anchor (Helifix® TorkFix)
For Up To 10, Add
For >10 To 50, Add

EA  9-1/2" Length, Brick To Brick/Concrete Block, 304 Stainless Steel, Mechanical Repair Anchor (Helifix® TorkFix)
For Up To 10, Add
For >10 To 50, Add

EA  4-1/2" Length, Brick To Wood Frame/Steel Stud, 304 Stainless Steel, Mechanical Repair Anchor (Helifix®

TorkFix) 9.11
For Up To 10, Add 3.23
For >10 To 50, Add 1.62
EA  5-1/2" Length, Brick To Wood Frame/Steel Stud, 304 Stainless Steel, Mechanical Repair Anchor (Helifix®
TorkFix) 10.21
For Up To 10, Add 3.23
For >10 To 50, Add 1.62
EA  6-1/2" Length, Brick To Wood Frame/Steel Stud, 304 Stainless Steel, Mechanical Repair Anchor (Helifix®
TorkFix) 11.31
For Up To 10, Add 3.23
For >10 To 50, Add 1.62
EA  7-1/2" Length, Brick To Wood Frame/Steel Stud, 304 Stainless Steel, Mechanical Repair Anchor (Helifix®
TorkFix) 12.41
For Up To 10, Add 3.23
For >10 To 50, Add 1.62
EA  8-1/2" Length, Brick To Wood Frame/Steel Stud, 304 Stainless Steel, Mechanical Repair Anchor (Helifix®
TorkFix) 13.51
For Up To 10, Add 3.23
For >10 To 50, Add 1.62
EA  10-1/2" Length, Brick To Wood Frame/Steel Stud, 304 Stainless Steel, Mechanical Repair Anchor (Helifix®
TorkFix) 15.71
For Up To 10, Add 3.23
For >10 To 50, Add 1.62
EA  4-1/2" Length, 304 Stainless Steel, Veneer Panel Anchor (Helifix® TorkFix) 9.11
For Up To 10, Add 3.23
For >10 To 50, Add 1.62
EA  6-1/2" Length, 304 Stainless Steel, Veneer Panel Anchor (Helifix® TorkFix) 11.31
For Up To 10, Add 3.23
For >10 To 50, Add 1.62
EA 8" Length, 304 Stainless Steel, Veneer Panel Anchor (Helifix® TorkFix) 12.96
For Up To 10, Add 3.23
For >10 To 50, Add 1.62

04 01 20 41-0047 316 Stainless Steel, Mechanical Repair Anchors (Helifix® TorkFix) os o 20410050
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04 01 20 41-0048 EA  4-1/2" Length, Brick To Brick/Concrete Block, 316 Stainless Steel, Mechanical Repair Anchor (Helifix® TorkFix)
For Up To 10, Add
For >10 To 50, Add

04 01 20 41-0049 EA 5-1/2"Length, Brick To Brick/Concrete Block, 316 Stainless Steel, Mechanical Repair Anchor (Helifix® TorkFix)
For Up To 10, Add
For >10 To 50, Add

04 01 20 41-0050 EA 6-1/2" Length, Brick To Brick/Concrete Block, 316 Stainless Steel, Mechanical Repair Anchor (Helifix® TorkFix)
For Up To 10, Add
For >10 To 50, Add

04 01 20 41-0051 EA  7-1/2" Length, Brick To Brick/Concrete Block, 316 Stainless Steel, Mechanical Repair Anchor (Helifix® TorkFix)
For Up To 10, Add
For >10 To 50, Add

04 01 20 41-0052 EA  8-1/2" Length, Brick To Brick/Concrete Block, 316 Stainless Steel, Mechanical Repair Anchor (Helifix® TorkFix)
For Up To 10, Add
For >10 To 50, Add

04 01 20 41-0053 EA  9-1/2" Length, Brick To Brick/Concrete Block, 316 Stainless Steel, Mechanical Repair Anchor (Helifix® TorkFix)
For Up To 10, Add
For >10 To 50, Add

04 01 20 41-0054 EA  4-1/2" Length, Brick To Wood Frame/Steel Stud, 316 Stainless Steel, Mechanical Repair Anchor (Helifix®

TorkFix) 9.11
For Up To 10, Add 3.23
For >10 To 50, Add 1.62
04 01 20 41-0055 EA  5-1/2" Length, Brick To Wood Frame/Steel Stud, 316 Stainless Steel, Mechanical Repair Anchor (Helifix®
TorkFix) 10.21
For Up To 10, Add 3.23
For >10 To 50, Add 1.62
04 01 2041-0056 EA  6-1/2" Length, Brick To Wood Frame/Steel Stud, 316 Stainless Steel, Mechanical Repair Anchor (Helifix®
TorkFix) 11.31
For Up To 10, Add 3.23
For >10 To 50, Add 1.62
04 01 20 41-0057 EA  7-1/2" Length, Brick To Wood Frame/Steel Stud, 316 Stainless Steel, Mechanical Repair Anchor (Helifix®
TorkFix) 12.41
For Up To 10, Add 3.23
For >10 To 50, Add 1.62
04 01 20 41-0058 EA  8-1/2" Length, Brick To Wood Frame/Steel Stud, 316 Stainless Steel, Mechanical Repair Anchor (Helifix®
TorkFix) 13.51
For Up To 10, Add 3.23
For >10 To 50, Add 1.62
04 01 20 41-0059 EA  10-1/2" Length, Brick To Wood Frame/Steel Stud, 316 Stainless Steel, Mechanical Repair Anchor (Helifix®
TorkFix) 15.71
For Up To 10, Add 3.23
For >10 To 50, Add 1.62
04 01 20 41-0060 EA  4-1/2" Length, 316 Stainless Steel, Veneer Panel Anchor (Helifix® TorkFix) 9.11
For Up To 10, Add 3.23
For >10 To 50, Add 1.62
04 01 20 41-0061 EA  6-1/2" Length, 316 Stainless Steel, Veneer Panel Anchor (Helifix® TorkFix) 11.31
For Up To 10, Add 3.23
For >10 To 50, Add 1.62
04 01 20 41-0062 EA 8" Length, 316 Stainless Steel, Veneer Panel Anchor (Helifix® TorkFix) 12.96
For Up To 10, Add 3.23
For >10 To 50, Add 1.62

04 01 20 41-0063 Dry Mechanical Pinning And Remedial Tying System (Helifix® DryFix®) s o

20 41-0001)
Note: Austenitic stainless steel. For pinning stucco, terracotta, granite, marble, etc., to concrete block, brick or
solid concrete. Includes drilling and patching surface.

04 01 20 41-0064 304 Stainless Steel Helical Pin, Dry Mechanical Pinning And Remedial
Tying System (Helifix® DryFiX®) (01 20 410063
04 01 20 41-0065 EA 8mm Diameter, 115mm Length, 304 Stainless Steel Helical Pin, Dry Mechanical Pinning And Remedial Tying

System (Helifix® DryFix®) ....6.52
For Up To 10, Add 3.23
For >10 To 50, Add 1.62
For Metal Stud Clip, Add 2.10
04 01 20 41-0066 EA  8mm Diameter, 155mm Length, 304 Stainless Steel Helical Pin, Dry Mechanical Pinning And Remedial Tying
System (Helifix® DryFix®) ....6.92
For Up To 10, Add 3.23
For >10 To 50, Add 1.62
For Metal Stud Clip, Add 2.10
04 01 20 41-0067 EA  8mm Diameter, 170mm Length, 304 Stainless Steel Helical Pin, Dry Mechanical Pinning And Remedial Tying
System (Helifix® DryFix®) ....6.99
For Up To 10, Add 3.23
For >10 To 50, Add 1.62
For Metal Stud Clip, Add 2.10
04 01 2041-0068 EA 8mm Diameter, 195mm Length, 304 Stainless Steel Helical Pin, Dry Mechanical Pinning And Remedial Tying
System (Helifix® DryFix®) ... 7.16
For Up To 10, Add 3.23
For >10 To 50, Add 1.62
For Metal Stud Clip, Add 2.10
04 01 20 41-0069 EA  8mm Diameter, 220mm Length, 304 Stainless Steel Helical Pin, Dry Mechanical Pinning And Remedial Tying
System (Helifix® DryFix®) ...7.45
For Up To 10, Add 3.23
For >10 To 50, Add 1.62
For Metal Stud Clip, Add 2.10
September 2012 copyright 2012 The Gordian Group, Inc.
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04 01 20 41-0070 EA  8mm Diameter, 245mm Length, 304 Stainless Steel Helical Pin, Dry Mechanical Pinning And Remedial Tying

System (Helifix® DryFix®) ...7.69
For Up To 10, Add 3.23
For >10 To 50, Add 1.62
For Metal Stud Clip, Add 2.10
04 01 20 41-0071 EA  8mm Diameter, 270mm Length, 304 Stainless Steel Helical Pin, Dry Mechanical Pinning And Remedial Tying
System (Helifix® DryFix®) ..7.81
For Up To 10, Add 3.23
For >10 To 50, Add 1.62
For Metal Stud Clip, Add 2.10
04 01 2041-0072 EA 8mm Diameter, 295mm Length, 304 Stainless Steel Helical Pin, Dry Mechanical Pinning And Remedial Tying
System (Helifix® DryFix®) ...7.96
For Up To 10, Add 3.23
For >10 To 50, Add 1.62
For Metal Stud Clip, Add 2.10
04 01 20 41-0073 EA  8mm Diameter, 325mm Length, 304 Stainless Steel Helical Pin, Dry Mechanical Pinning And Remedial Tying
System (Helifix® DryFix®) ...8.67
For Up To 10, Add 3.23
For >10 To 50, Add 1.62
For Metal Stud Clip, Add 2.10
04 01 20 41-0074 EA  8mm Diameter, 350mm Length, 304 Stainless Steel Helical Pin, Dry Mechanical Pinning And Remedial Tying
System (Helifix® DryFix®) ..8.77
For Up To 10, Add 3.23
For >10 To 50, Add 1.62
For Metal Stud Clip, Add 2.10
04 01 20 41-0075 EA  8mm Diameter, 400mm Length, 304 Stainless Steel Helical Pin, Dry Mechanical Pinning And Remedial Tying
System (Helifix® DryFix®) ..9.61
For Up To 10, Add 3.23
For >10 To 50, Add 1.62
For Metal Stud Clip, Add 2.10
04 01 2041-0076 EA  8mm Diameter, 450mm Length, 304 Stainless Steel Helical Pin, Dry Mechanical Pinning And Remedial Tying
SYStEM (HENTIX® DIYFIX®) ...ttt ettt e e a e e et eb e e ae e bt e as e b £ e ae et e e bt e b2 bt e ee et e ea e et e enn et e ebnenneabeennennen 10.33
For Up To 10, Add 3.23
For >10 To 50, Add 1.62
For Metal Stud Clip, Add 2.10
04 01 20 41-0077 EA  8mm Diameter, 500mm Length, 304 Stainless Steel Helical Pin, Dry Mechanical Pinning And Remedial Tying
SYSLEM (HEITIX® DIYFIX®) ...ttt ettt ettt ettt ettt e et e etk e e et eb et e et ek et e st et et e st et et e st et e e eae et e e eneeteeen 10.94
For Up To 10, Add 3.23
For >10 To 50, Add 1.62
For Metal Stud Clip, Add 2.10

04 01 20 41-0078 EA  8mm Diameter, 550mm Length, 304 Stainless Steel Helical Pin, Dry Mechanical Pinning And Remedial Tying
System (Helifix® DryFix®)
For Up To 10, Add
For >10 To 50, Add
For Metal Stud Clip, Add
04 01 20 41-0079 EA  8mm Diameter, 600mm Length, 304 Stainless Steel Helical Pin, Dry Mechanical Pinning And Remedial Tying

SYStEM (HENTIX® DIYFIX®) ...ttt ettt et a et e e b e e e e bt e as e b e e a e et e e b e e e e bt e a s et e eat et e ene et e abeenneabeennennes 15.02
For Up To 10, Add 3.23
For >10 To 50, Add 1.62
For Metal Stud Clip, Add 2.10
04 01 2041-0080 EA 8mm Diameter, 700mm Length, 304 Stainless Steel Helical Pin, Dry Mechanical Pinning And Remedial Tying
SYSEEM (HENTIX® DIYFIX®) ...ttt ettt e et a e e et e b e e e e bt e ae e b £ e ae e bt e b e e s e bt e es e bt est et e ene et e ebeenneabeennennen 17.57
For Up To 10, Add 3.23
For >10 To 50, Add 1.62
For Metal Stud Clip, Add 2.10
04 01 2041-0081 EA 10mm Diameter, 125mm Length, 304 Stainless Steel Helical Pin, Dry Mechanical Pinning And Remedial Tying
System (Helifix® DryFix®) ...6.66
For Up To 10, Add 3.23
For >10 To 50, Add 1.62
For Metal Stud Clip, Add 2.10
04 01 20 41-0082 EA  10mm Diameter, 155mm Length, 304 Stainless Steel Helical Pin, Dry Mechanical Pinning And Remedial Tying
System (Helifix® DryFix®) ...7.08
For Up To 10, Add 3.23
For >10 To 50, Add 1.62
For Metal Stud Clip, Add 2.10
04 01 20 41-0083 EA  10mm Diameter, 170mm Length, 304 Stainless Steel Helical Pin, Dry Mechanical Pinning And Remedial Tying
System (Helifix® DryFix®) L 7.47
For Up To 10, Add 3.23
For >10 To 50, Add 1.62
For Metal Stud Clip, Add 2.10
04 01 20 41-0084 EA 10mm Diameter, 195mm Length, 304 Stainless Steel Helical Pin, Dry Mechanical Pinning And Remedial Tying
System (Helifix® DryFix®) ..7.81
For Up To 10, Add 3.23
For >10 To 50, Add 1.62
For Metal Stud Clip, Add 2.10
04 01 2041-0085 EA 10mm Diameter, 220mm Length, 304 Stainless Steel Helical Pin, Dry Mechanical Pinning And Remedial Tying
System (Helifix® DryFix®) ...8.03
For Up To 10, Add 3.23
For >10 To 50, Add 1.62
For Metal Stud Clip, Add 2.10
04 01 20 41-0086 EA  10mm Diameter, 245mm Length, 304 Stainless Steel Helical Pin, Dry Mechanical Pinning And Remedial Tying
System (Helifix® DryFix®) ...8.18
For Up To 10, Add 3.23
For >10 To 50, Add 1.62
For Metal Stud Clip, Add 2.10
copyright 2012 The Gordian Group, Inc. September 2012
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04 01 20 41-0087 EA  10mm Diameter, 270mm Length, 304 Stainless Steel Helical Pin, Dry Mechanical Pinning And Remedial Tying
System (Helifix® DryFix®) ..8.44
For Up To 10, Add 3.23
For >10 To 50, Add 1.62
For Metal Stud Clip, Add 2.10
04 01 20 41-0088 EA  10mm Diameter, 300mm Length, 304 Stainless Steel Helical Pin, Dry Mechanical Pinning And Remedial Tying
System (Helifix® DryFix®) ...8.55
For Up To 10, Add 3.23
For >10 To 50, Add 1.62
For Metal Stud Clip, Add 2.10
04 01 2041-0089 EA 10mm Diameter, 350mm Length, 304 Stainless Steel Helical Pin, Dry Mechanical Pinning And Remedial Tying
System (Helifix® DryFix®) ...9.04
For Up To 10, Add 3.23
For >10 To 50, Add 1.62
For Metal Stud Clip, Add 2.10
04 01 2041-0090 EA 10mm Diameter, 400mm Length, 304 Stainless Steel Helical Pin, Dry Mechanical Pinning And Remedial Tying
System (Helifix® DryFix®) ...9.75
For Up To 10, Add 3.23
For >10 To 50, Add 1.62
For Metal Stud Clip, Add 2.10
04 01 20 41-0091 EA  10mm Diameter, 450mm Length, 304 Stainless Steel Helical Pin, Dry Mechanical Pinning And Remedial Tying
SYSLEM (HEITIX® DIYFIX®)......cueuttieeiietet ittt ettt ettt e ettt e et et e et b £ et b e e et et £t et et e e et ettt et ebe et et ebeeee e ebeatenn 10.35
For Up To 10, Add 3.23
For >10 To 50, Add 1.62
For Metal Stud Clip, Add 2.10

04 01 20 41-0092

04 01 20 41-0093

04 01 20 41-0094

04 01 20 41-0095

04 01 20 41-0096

04 01 20 41-0097

04 01 20 41-0098

04 01 20 41-0099

04 01 20 41-0100

04 01 20 41-0101

04 01 20 41-0102

04 01 20 41-0103

September 2012

EA
System (Helifix® DryFix®)

10mm Diameter, 500mm Length, 304 Stainless Steel Helical Pin, Dry Mechanical Pinning And Remedial Tying

For Up To 10, Add
For >10 To 50, Add
For Metal Stud Clip, Add
EA
System (Helifix® DryFix®)

10mm Diameter, 550mm Length, 304 Stainless Steel Helical Pin, Dry Mechanical Pinning And Remedial Tying

For Up To 10, Add
For >10 To 50, Add
For Metal Stud Clip, Add
EA
System (Helifix® DryFix®)

10mm Diameter, 600mm Length, 304 Stainless Steel Helical Pin, Dry Mechanical Pinning And Remedial Tying

For Up To 10, Add
For >10 To 50, Add
For Metal Stud Clip, Add
EA
System (Helifix® DryFix®)

10mm Diameter, 700mm Length, 304 Stainless Steel Helical Pin, Dry Mechanical Pinning And Remedial Tying

For Up To 10, Add
For >10 To 50, Add
For Metal Stud Clip, Add
EA
Remedial Tying System (Helifix® DryFix® Asymmetric)

8mm Tapered To 6.5mm Diameter, 155mm Length, 304 Stainless Steel Helical Pin,

Dry Mechanical Pinning And
.......................... 7.58

For Up To 10, Add

For >10 To 50, Add

For Metal Stud Clip, Add
EA

8mm Tapered To 6.5mm Diameter, 170mm Length, 304 Stainless Steel Helical Pin,

Dry Mechanical Pinning And
.......................... 7.84

Remedial Tying System (Helifix® DryFix® Asymmetric)
For Up To 10, Add
For >10 To 50, Add
For Metal Stud Clip, Add
EA
Remedial Tying System (Helifix® DryFix® Asymmetric)

8mm Tapered To 6.5mm Diameter, 185mm Length, 304 Stainless Steel Helical Pin,

Dry Mechanical Pinning And
.......................... 8.00

For Up To 10, Add
For >10 To 50, Add
For Metal Stud Clip, Add
EA
Remedial Tying System (Helifix® DryFix® Asymmetric)

8mm Tapered To 6.5mm Diameter, 195mm Length, 304 Stainless Steel Helical Pin,

Dry Mechanical Pinning And
.......................... 8.12

For Up To 10, Add

For >10 To 50, Add

For Metal Stud Clip, Add
EA

8mm Tapered To 6.5mm Diameter, 220mm Length, 304 Stainless Steel Helical Pin,

Dry Mechanical Pinning And
.......................... 8.47

Remedial Tying System (Helifix® DryFix® Asymmetric)
For Up To 10, Add
For >10 To 50, Add
For Metal Stud Clip, Add
EA
Remedial Tying System (Helifix® DryFix® Asymmetric)

8mm Tapered To 6.5mm Diameter, 245mm Length, 304 Stainless Steel Helical Pin,

Dry Mechanical Pinning And
.......................... 9.03

For Up To 10, Add
For >10 To 50, Add
For Metal Stud Clip, Add
EA
Remedial Tying System (Helifix® DryFix® Asymmetric)

8mm Tapered To 6.5mm Diameter, 270mm Length, 304 Stainless Steel Helical Pin,

Dry Mechanical Pinning And
.......................... 9.24

For Up To 10, Add

For >10 To 50, Add

For Metal Stud Clip, Add
EA

8mm Tapered To 6.5mm Diameter, 295mm Length, 304 Stainless Steel Helical Pin,

Dry Mechanical Pinning And
.......................... 9.80

Remedial Tying System (Helifix® DryFix® Asymmetric)
For Up To 10, Add
For >10 To 50, Add
For Metal Stud Clip, Add

copyright 2012 The Gordian Group, Inc.
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04 01 20 41-0104 EA 10mm Tapered To 8mm Diameter, 155mm Length, 304 Stainless Steel Helical Pin, Dry Mechanical Pinning And

Remedial Tying System (HelifiX® DryFiX® ASYMIMELIIC) .......ccuetruirieiitirteieieneeteieeteeeie st ettt e e es e et se e eeessessesenneneanenne 8.24
For Up To 10, Add 3.23
For >10 To 50, Add 1.62
For Metal Stud Clip, Add 2.10
04 01 20 41-0105 EA 10mm Tapered To 8mm Diameter, 170mm Length, 304 Stainless Steel Helical Pin, Dry Mechanical Pinning And
Remedial Tying System (HelifiX® DryFiX® ASYMMETIIC) .......eeueruiriiieaiieteettet et et e st aeeseeesseseaseasesseessesseeseesseasnenseaseennenses 8.72
For Up To 10, Add 3.23
For >10 To 50, Add 1.62
For Metal Stud Clip, Add 2.10
04 01 2041-0106 EA 10mm Tapered To 8mm Diameter, 195mm Length, 304 Stainless Steel Helical Pin, Dry Mechanical Pinning And
Remedial Tying System (HelifiX® DryFiX® ASYMMETIIC) ......c.eeuiruiaiiiiaiieteetietesteeite st aieeseeesseseaseeseaseessesseeseenseaseenseaseennennes 9.06
For Up To 10, Add 3.23
For >10 To 50, Add 1.62
For Metal Stud Clip, Add 2.10
04 01 20 41-0107 EA  10mm Tapered To 8mm Diameter, 220mm Length, 304 Stainless Steel Helical Pin, Dry Mechanical Pinning And
Remedial Tying System (HelifixX® DryFiX® ASYMIMELIIC) .......ccuetruiriiuiiiirtereieneeteieete ettt ese e eee e ese e seessesseseneeneanenes 9.28
For Up To 10, Add 3.23
For >10 To 50, Add 1.62
For Metal Stud Clip, Add 2.10
04 01 20 41-0108 EA  10mm Tapered To 8mm Diameter, 245mm Length, 304 Stainless Steel Helical Pin, Dry Mechanical Pinning And
Remedial Tying System (HelifixX® DryFiX® ASYMIMETIIC) .......ccuetruirieiriieteieieneeteieetet e seeeete s et eeee e sse et eeessesseseneeneasenne 9.44
For Up To 10, Add 3.23
For >10 To 50, Add 1.62
For Metal Stud Clip, Add 2.10

04 01 20 41-0109 EA  10mm Tapered To 8mm Diameter, 300mm Length, 304 Stainless Steel Helical Pin, Dry Mechanical P|nn|ng And
Remedial Tying System (Helifix® DryFix® Asymmetric)
For Up To 10, Add
For >10 To 50, Add
For Metal Stud Clip, Add
04 01 20 41-0110 EA 304 Stainless Steel, Seismic Connector (Helifix® DryFix®)
Note: For installation over the DryFix® helical pin. Excludes removal of grout from the horizontal mortar joint and
installation of Helibar or 9 gauge continuous wire.
For Up To 10, Add 161
For >10 To 50, Add 0.81

04 01 20 41-0111 316 Stainless Steel Helical Pin, Dry Mechanical Pinning And Remedial
Tying System (Helifix® DryFiX®) s 0120 410063,
04 01 20 41-0112 EA  8mm Diameter, 115mm Length, 316 Stainless Steel Helical Pin, Dry Mechanical Pinning And Remedial Tying

System (Helifix® DryFix®) ..7.15
For Up To 10, Add 3.23
For >10 To 50, Add 1.62
For Metal Stud Clip, Add 2.10
04 01 20 41-0113 EA  8mm Diameter, 155mm Length, 316 Stainless Steel Helical Pin, Dry Mechanical Pinning And Remedial Tying
System (Helifix® DryFix®) ..7.64
For Up To 10, Add 3.23
For >10 To 50, Add 1.62
For Metal Stud Clip, Add 2.10
04 01 2041-0114 EA 8mm Diameter, 170mm Length, 316 Stainless Steel Helical Pin, Dry Mechanical Pinning And Remedial Tying
System (Helifix® DryFix®) L7174
For Up To 10, Add 3.23
For >10 To 50, Add 1.62
For Metal Stud Clip, Add 2.10
04 012041-0115 EA 8mm Diameter, 195mm Length, 316 Stainless Steel Helical Pin, Dry Mechanical Pinning And Remedial Tying
System (Helifix® DryFix®) .. 7.94
For Up To 10, Add 3.23
For >10 To 50, Add 1.62
For Metal Stud Clip, Add 2.10
04 01 20 41-0116 EA  8mm Diameter, 220mm Length, 316 Stainless Steel Helical Pin, Dry Mechanical Pinning And Remedial Tying
System (Helifix® DryFix®) ...8.30
For Up To 10, Add 3.23
For >10 To 50, Add 1.62
For Metal Stud Clip, Add 2.10
04 01 20 41-0117 EA  8mm Diameter, 245mm Length, 316 Stainless Steel Helical Pin, Dry Mechanical Pinning And Remedial Tying
System (Helifix® DryFix®) ...8.60
For Up To 10, Add 3.23
For >10 To 50, Add 1.62
For Metal Stud Clip, Add 2.10
04 012041-0118 EA 8mm Diameter, 270mm Length, 316 Stainless Steel Helical Pin, Dry Mechanical Pinning And Remedial Tying
System (Helifix® DryFix®) ...8.75
For Up To 10, Add 3.23
For >10 To 50, Add 1.62
For Metal Stud Clip, Add 2.10
04 012041-0119 EA 8mm Diameter, 295mm Length, 316 Stainless Steel Helical Pin, Dry Mechanical Pinning And Remedial Tying
System (Helifix® DryFix®) ...8.95
For Up To 10, Add 3.23
For >10 To 50, Add 1.62
For Metal Stud Clip, Add 2.10
04 01 20 41-0120 EA  8mm Diameter, 325mm Length, 316 Stainless Steel Helical Pin, Dry Mechanical Pinning And Remedial Tying
System (Helifix® DryFix®) ...9.68
For Up To 10, Add 3.23
For >10 To 50, Add 1.62
For Metal Stud Clip, Add 2.10
04 01 20 41-0121 EA  8mm Diameter, 350mm Length, 316 Stainless Steel Helical Pin, Dry Mechanical Pinning And Remedial Tying
System (Helifix® DryFix®) ..9.81
For Up To 10, Add 3.23
For >10 To 50, Add 1.62
For Metal Stud Clip, Add 2.10
copyright 2012 The Gordian Group, Inc. September 2012
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MINOR TOTAL DIRECT DEMOLITION
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04 01 20 41-0122 EA  8mm Diameter, 400mm Length, 316 Stainless Steel Helical Pin, Dry Mechanical Pinning And Remedial Tying

SYSEEM (HEITIX® DIYFIX®).....cueuttieeiieiee ittt ettt ettt s et e et et e et e b £ e et e b et e et et £t e et eb et et ettt et e b et et et e an e e ebeanenn 10.87
For Up To 10, Add 3.23
For >10 To 50, Add 1.62
For Metal Stud Clip, Add 2.10
04 01 20 41-0123 EA  8mm Diameter, 450mm Length, 316 Stainless Steel Helical Pin, Dry Mechanical Pinning And Remedial Tying
SYStEM (HENTIX® DIYFIX®)......cueiiieiietieit ettt ettt ettt ettt e et e e s e bt e ae et e e e e et e eb e e e e bt e ae e bt eee et e e st et e ebeenn e b e enneebeannenneas 11.76
For Up To 10, Add 3.23
For >10 To 50, Add 1.62
For Metal Stud Clip, Add 2.10
04 01 2041-0124 EA 8mm Diameter, 500mm Length, 316 Stainless Steel Helical Pin, Dry Mechanical Pinning And Remedial Tying
SYStEM (HENTIX® DIYFIX®).......cutiieeiietieie ettt ettt ettt se et bt e et et e e ae et £ e et e e e eb e e ae e bt e e e b e ee e et e es e et e ebeeane bt enneebeanneneas 12.53
For Up To 10, Add 3.23
For >10 To 50, Add 1.62
For Metal Stud Clip, Add 2.10
04 012041-0125 EA 8mm Diameter, 550mm Length, 316 Stainless Steel Helical Pin, Dry Mechanical Pinning And Remedial Tying
SYSLEM (HEITIX® DIYFIX®).....cueuititeiieteteit ettt ettt ettt e et s ettt st £ e et b e a0 et et £t e ettt et ettt et e be et et ebean e e eseanene 15.22
For Up To 10, Add 3.23
For >10 To 50, Add 1.62
For Metal Stud Clip, Add 2.10
04 01 20 41-0126 EA  8mm Diameter, 600mm Length, 316 Stainless Steel Helical Pin, Dry Mechanical Pinning And Remedial Tying
SYSLEM (HEITIX® DIYFIX®)......cueuttieeiietet ittt ettt ettt e ettt e et et e et b £ et b e e et et £t et et e e et ettt et ebe et et ebeeee e ebeatenn 17.41
For Up To 10, Add 3.23
For >10 To 50, Add 1.62
For Metal Stud Clip, Add 2.10

04 01 20 41-0127 EA  8mm Diameter, 700mm Length, 316 Stainless Steel Helical Pin, Dry Mechanical Pinning And Remedial Tying
System (Helifix® DryFix®)
For Up To 10, Add
For >10 To 50, Add

For Metal Stud Clip, Add 2.10
04 01 2041-0128 EA 10mm Diameter, 125mm Length, 316 Stainless Steel Helical Pin, Dry Mechanical Pinning And Remedial Tying
System (Helifix® DryFix®) ..7.40
For Up To 10, Add 3.23
For >10 To 50, Add 1.62
For Metal Stud Clip, Add 2.10
04 01 2041-0129 EA 10mm Diameter, 155mm Length, 316 Stainless Steel Helical Pin, Dry Mechanical Pinning And Remedial Tying
System (Helifix® DryFix®) ..7.89
For Up To 10, Add 3.23
For >10 To 50, Add 1.62
For Metal Stud Clip, Add 2.10
04 01 20 41-0130 EA  10mm Diameter, 170mm Length, 316 Stainless Steel Helical Pin, Dry Mechanical Pinning And Remedial Tying
System (Helifix® DryFix®) ..8.37
For Up To 10, Add 3.23
For >10 To 50, Add 1.62
For Metal Stud Clip, Add 2.10
04 01 20 41-0131 EA  10mm Diameter, 195mm Length, 316 Stainless Steel Helical Pin, Dry Mechanical Pinning And Remedial Tying
System (Helifix® DryFix®) ...8.80
For Up To 10, Add 3.23
For >10 To 50, Add 1.62
For Metal Stud Clip, Add 2.10
04 012041-0132 EA 10mm Diameter, 220mm Length, 316 Stainless Steel Helical Pin, Dry Mechanical Pinning And Remedial Tying
System (Helifix® DryFix®) ...9.08
For Up To 10, Add 3.23
For >10 To 50, Add 1.62
For Metal Stud Clip, Add 2.10
04 01 2041-0133 EA 10mm Diameter, 245mm Length, 316 Stainless Steel Helical Pin, Dry Mechanical Pinning And Remedial Tying
System (Helifix® DryFix®) ...9.26
For Up To 10, Add 3.23
For >10 To 50, Add 1.62
For Metal Stud Clip, Add 2.10
04 01 20 41-0134 EA  10mm Diameter, 270mm Length, 316 Stainless Steel Helical Pin, Dry Mechanical Pinning And Remedial Tying
System (Helifix® DryFix®) ...9.58
For Up To 10, Add 3.23
For >10 To 50, Add 1.62
For Metal Stud Clip, Add 2.10
04 01 20 41-0135 EA  10mm Diameter, 300mm Length, 316 Stainless Steel Helical Pin, Dry Mechanical Pinning And Remedial Tying
System (Helifix® DryFix®) ..9.71
For Up To 10, Add 3.23
For >10 To 50, Add 1.62
For Metal Stud Clip, Add 2.10
04 012041-0136 EA  10mm Diameter, 350mm Length, 316 Stainless Steel Helical Pin, Dry Mechanical Pinning And Remedial Tying
SYStEM (HENTIX® DIYFIX®).......eiueitieiietiett ettt ettt ettt et e st e et e st et e e ae et e e e e et e eb e e e e bt e as e bt ees et e e st et e ebeenn e bt ennaebeanneneas 10.30
For Up To 10, Add 3.23
For >10 To 50, Add 1.62
For Metal Stud Clip, Add 2.10
04 01 20 41-0137 EA  10mm Diameter, 400mm Length, 316 Stainless Steel Helical Pin, Dry Mechanical Pinning And Remedial Tying
SYSEEM (HEITIX® DIYFIX®).....cuiuttiteiietee ettt ettt e et s ettt e et et e et e b £ e et e b e et et et £t et eb et et ettt et e b et et ebeane e ebeanenn 11.10
For Up To 10, Add 3.23
For >10 To 50, Add 1.62
For Metal Stud Clip, Add 2.10
04 01 20 41-0138 EA  10mm Diameter, 450mm Length, 316 Stainless Steel Helical Pin, Dry Mechanical Pinning And Remedial Tying
SYSEEM (HEITIX® DIYFIX®).....cuiuttiteiietee ettt ettt e et s ettt e et et e et e b £ e et e b e et et et £t et eb et et ettt et e b et et ebeane e ebeanenn 11.83
For Up To 10, Add 3.23
For >10 To 50, Add 1.62
For Metal Stud Clip, Add 2.10
September 2012 copyright 2012 The Gordian Group, Inc.
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MINOR TOTAL DIRECT DEMOLITION
CSI UOM DESCRIPTION UNIT COST UNIT COST
04 01 20 41-0139 EA  10mm Diameter, 500mm Length, 316 Stainless Steel Helical Pin, Dry Mechanical Pinning And Remedial Tying
SYSLEM (HENTIX® DIYFIX®) ...ttt ettt ettt ettt e et e etk e e st ek e e e e e b et e st et e e e et et et e st et e e eae et e e eneenenen 12.77
For Up To 10, Add 3.23
For >10 To 50, Add 1.62
For Metal Stud Clip, Add 2.10
04 01 20 41-0140 EA  10mm Diameter, 550mm Length, 316 Stainless Steel Helical Pin, Dry Mechanical Pinning And Remedial Tying
SYStEM (HEITIX® DIYFIX®) ...ttt ettt ettt e a e et eb e e e e bt e ae e b £ e e e e et e bt e s e bt e eb e bt emt et e enn et e ebeenteabeennennen 17.83
For Up To 10, Add 3.23
For >10 To 50, Add 1.62
For Metal Stud Clip, Add 2.10
04 01 2041-0141 EA 10mm Diameter, 600mm Length, 316 Stainless Steel Helical Pin, Dry Mechanical Pinning And Remedial Tying
SYStEM (HEITIX® DIYFIX®) ...ttt ettt e e et e ae e e e eb e eas e b2 e ae e b £ e et et e e bt e b2 ee e e e s e bt en e et e enn et e ebeenneabeannennes 20.25
For Up To 10, Add 3.23
For >10 To 50, Add 1.62
For Metal Stud Clip, Add 2.10
04 01 20 41-0142 EA  10mm Diameter, 700mm Length, 316 Stainless Steel Helical Pin, Dry Mechanical Pinning And Remedial Tying
SYSLEM (HEITIX® DIYFIX®) ...ttt ettt ettt ettt ettt e et e etk e e et eb et e et et et e st et e e e et et et e et et e e eae et e e eneetenen 24.65
For Up To 10, Add 3.23
For >10 To 50, Add 1.62
For Metal Stud Clip, Add 2.10
04 01 20 41-0143 EA 8mm Tapered To 6.5mm Diameter, 155mm Length, 316 Stainless Steel Helical Pin, Dry Mechanical Pinning And
Remedial Tying System (HelifixX® DryFiX® ASYMIMETIIC) .......ccuetruirieiriieteieieneeteieetet e seeeete s et eeee e sse et eeessesseseneeneasenne 8.58
For Up To 10, Add 3.23
For >10 To 50, Add 1.62
For Metal Stud Clip, Add 2.10

04 01 20 41-0144

04 01 20 41-0145

04 01 20 41-0146

04 01 20 41-0147

04 01 20 41-0148

04 01 20 41-0149

04 01 20 41-0150

04 01 20 41-0151

04 01 20 41-0152

04 01 20 41-0153

04 01 20 41-0154

04 01 20 41-0155

EA

8mm Tapered To 6.5mm Diameter, 170mm Length, 316 Stainless Steel Helical Pin, Dry Mechanical Plnnlng And

Remedial Tying System (Helifix® DryFix® Asymmetric)
For Up To 10, Add
For >10 To 50, Add
For Metal Stud Clip, Add
EA
Remedial Tying System (Helifix® DryFix® Asymmetric)

8mm Tapered To 6.5mm Diameter, 185mm Length, 316 Stainless Steel Helical Pin, Dry Mechanical Pinning And

........................... 9.06

For Up To 10, Add
For >10 To 50, Add
For Metal Stud Clip, Add
EA
Remedial Tying System (Helifix® DryFix® Asymmetric)

8mm Tapered To 6.5mm Diameter, 195mm Length, 316 Stainless Steel Helical Pin, Dry Mechanical Pinning And

........................... 9.21

For Up To 10, Add
For >10 To 50, Add
For Metal Stud Clip, Add
EA
Remedial Tying System (Helifix® DryFix® Asymmetric)

8mm Tapered To 6.5mm Diameter, 220mm Length, 316 Stainless Steel Helical Pin, Dry Mechanical Plnnlng And

For Up To 10, Add
For >10 To 50, Add
For Metal Stud Clip, Add
EA
Remedial Tying System (Helifix® DryFix® Asymmetric)

8mm Tapered To 6.5mm Diameter, 245mm Length, 316 Stainless Steel Helical Pin, Dry Mechanical Pinning And

For Up To 10, Add

For >10 To 50, Add

For Metal Stud Clip, Add
EA

8mm Tapered To 6.5mm Diameter, 270mm Length, 316 Stainless Steel Helical Pin, Dry Mechanical Pinning And

Remedial Tying System (Helifix® DryFix® Asymmetric)
For Up To 10, Add
For >10 To 50, Add
For Metal Stud Clip, Add
EA
Remedial Tying System (Helifix® DryFix® Asymmetric)

8mm Tapered To 6.5mm Diameter, 295mm Length, 316 Stainless Steel Helical Pin, Dry Mechanical Pinning And

For Up To 10, Add
For >10 To 50, Add
For Metal Stud Clip, Add
EA
Remedial Tying System (Helifix® DryFix® Asymmetric)

10mm Tapered To 8mm Diameter, 155mm Length, 316 Stainless Steel Helical Pin,

Dry Mechanical Pinning And
........................... 9.29

For Up To 10, Add

For >10 To 50, Add

For Metal Stud Clip, Add
EA

10mm Tapered To 8mm Diameter, 170mm Length, 316 Stainless Steel Helical Pin,

Dry Mechanical Pinning And
........................... 9.90

Remedial Tying System (Helifix® DryFix® Asymmetric)
For Up To 10, Add
For >10 To 50, Add
For Metal Stud Clip, Add
EA
Remedial Tying System (Helifix® DryFix® Asymmetric)

10mm Tapered To 8mm Diameter, 195mm Length, 316 Stainless Steel Helical Pin,

Dry Mechanical Pinning And

For Up To 10, Add
For >10 To 50, Add
For Metal Stud Clip, Add
EA
Remedial Tying System (Helifix® DryFix® Asymmetric)

10mm Tapered To 8mm Diameter, 220mm Length, 316 Stainless Steel Helical Pin,

Dry Mechanical Pinning And

For Up To 10, Add

For >10 To 50, Add

For Metal Stud Clip, Add
EA

10mm Tapered To 8mm Diameter, 245mm Length, 316 Stainless Steel Helical Pin,

Dry Mechanical Pinning And

Remedial Tying System (Helifix® DryFix® Asymmetric)
For Up To 10, Add
For >10 To 50, Add
For Metal Stud Clip, Add

copyright 2012 The Gordian Group, Inc.
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MINOR TOTAL DIRECT DEMOLITION
CSI_UOM DESCRIPTION UNIT COST UNIT COST

04 01 20 41-0156 EA  10mm Tapered To 8mm Diameter, 300mm Length, 316 Stainless Steel Helical Pin, Dry Mechanical Pinning And

Remedial Tying System (Helifix® DryFiX® ASYMIMETIIC) .......ccueutrtiriiuiieeieiietieteit ettt se et st eseeeseese e eseaseseeseasens 11.24
For Up To 10, Add 3.23
For >10 To 50, Add 1.62
For Metal Stud Clip, Add 2.10
04 01 20 41-0157 EA 316 Stainless Steel, Seismic Connector (Helifix® DryFix®) 4.05

Note: For installation over the DryFix® helical pin. Excludes removal of grout from the horizontal mortar joint and
installation of Helibar or 9 gauge continuous wire.
For Up To 10, Add 1.61
For >10 To 50, Add 0.81

04 01 20 41-0158 Concrete Patching Pins (Helifix® PatchPin) o« o1 20410001

Note: Austenitic stainless steel. For patching reinforced concrete. Includes drilling. Excludes patching mortar.

04 01 20 41-0159 304 Stainless Steel Helical Pin, Concrete Patching Pins (Helifix® PatchPin)

(04 01 20 41-0158)

04 01 20 41-0160 EA 8mm Diameter, 70mm Length, 304 Stainless Steel Helical Pin, Concrete Patching Pin (Helifix® PatchPin) .............cccccc.... 4.99
For Up To 10, Add 3.23
For >10 To 50, Add 1.62

04 012041-0161 EA 8mm Diameter, 102mm Length, 304 Stainless Steel Helical Pin, Concrete Patching Pin (Helifix® PatchPin) ...............c....... 5.04
For Up To 10, Add 3.23
For >10 To 50, Add 1.62

04 01 20 41-0162 316 Stainless Steel Helical Pin, Concrete Patching Pins (Helifix® PatchPin)

(04 01 20 41-0158)

04 01 2041-0163 EA 8mm Diameter, 70mm Length, 316 Stainless Steel Helical Pin, Concrete Patching Pin (Helifix® PatchPin) ............cccceeeee. 5.33
For Up To 10, Add 3.23
For >10 To 50, Add 1.62

04 01 2041-0164 EA 8mm Diameter, 102mm Length, 316 Stainless Steel Helical Pin, Concrete Patching Pin (Helifix® PatchPin) ...............c....... 5.41
For Up To 10, Add 3.23
For >10 To 50, Add 1.62

04 01 20 41-0165 Movement Joint Ties (Helifix® Movement Joint Tie (o1 20410000

Note: Austenitic stainless steel. For creating movement joints in existing walls. Includes removing horizontal
mortar and re-pointing mortar bed. Includes cementitious grout.

04 01 20 41-0166 304 Stainless Steel Helical Pin, Movement Joint Ties (Helifix® Movement

Joint Tle) (04 01 20 41-0165)
04 01 20 41-0167 EA  6mm Diameter, 400mm Length, 304 Stainless Steel Helical Pin, Movement Joint Tie With De-Bond Sleeve

(HElifiX® MOVEMENT JOINE TIE) -...ueeteeueeteeieete ettt ettt ettt ae e bt e s e bt e ae e bt e s e e b e e et et e es e et e eb e e eseeb e eas e bt aseeebeennenbeanneeaan 31.51
For Up To 10, Add 21.53
For >10 To 50, Add 10.77

04 01 20 41-0168 316 Stainless Steel Helical Pin, Movement Joint Ties (Helifix® Movement

Joint Tle) (04 01 20 41-0165)
04 01 20 41-0169 EA  6mm Diameter, 400mm Length, 316 Stainless Steel Helical Pin, Movement Joint Tie With De-Bond Sleeve

(HElifiX® MOVEMENT JOINE TIE) ...ttt ettt b ettt ettt et ettt et e bt et et bt et e e eneanene 33.05
For Up To 10, Add 21.53
For >10 To 50, Add 10.77

04012051 Unit Masonry Maintenance esoi 2o

04 01 20 51-0001 Grind Unit Masonry(04012051)
04 01 2051-0002 SF  Grind Smooth Masonry Wall 2.18

04 01 20 52 Unit Masonry Cleaning esoi 20
04 01 20 52-0001 Cleaning And Repointing Masonry eso 2 s,

Note: Includes mortar for pointing. Excludes removing mortar.
04 01 2052-0002 SF Clean And Repoint Brick Masonry
04 01 20 52-0003 SF Clean And Repoint Concrete Block Masonry
04 01 20 52-0004 SF Clean And Repoint Brick On Historic Buildings.

04 012091 Unit Masonry Restoration oz

See CSI section 03 01 30 71-0098 for crack repair.

04 01 20 91-0001 Cut And Repoint Masonry(owlzogl)

Note: Remove existing mortar to 3/4" depth. Repoint with pointing mortar. Includes pointing mortar, cutting,
rinsing and cleaning joint.

04 01 2091-0002 SF Cut And Repoint Brick, Hard Intact Mortar, RUNNING BON ...........ooouiiiiiiiiiiie et 8.09
For Common Bond, Add 0.20
For Flemish Bond, Add 0.71
For English Bond, Add 1.16
For Oversized Or Larger Than Standard, Deduct -1.21
For > 250 To 1000, Deduct -0.25
For > 1000, Deduct -0.66
September 2012 copyright 2012 The Gordian Group, Inc.
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MINOR TOTAL DIRECT
CSI _UOM DESCRIPTION UNIT COST

DEMOLITION
UNIT COST

04 01 20 91-0003 SF  Cut And Repoint Brick, Soft, Loose Or Crumbling Mortar, Running Bond .............cccccvviveneiinnns
For Common Bond, Add
For Flemish Bond, Add
For English Bond, Add
For Oversized Or Larger Than Standard, Deduct
For > 250 To 1000, Deduct
For > 1000, Deduct
04 01 20 91-0004 SF  Cut And Repoint Concrete Block, Hard Intact Mortar, Running Bond
For Common Bond, Add
For Oversized Or Larger Than Standard, Deduct
For > 250 To 1000, Deduct
For > 1000, Deduct

04 01 20 91-0005 SF  Cut And Repoint Concrete Block, Soft, Loose Or Crumbling Mortar, RUNNING BONd .........cc.ooiiiiiiiiiiiieiesieeeeseeseeiees 4.15
For Common Bond, Add 0.07
For Oversized Or Larger Than Standard, Deduct -0.62
For > 250 To 1000, Deduct -0.09
For > 1000, Deduct -0.30
04 01 20 91-0006 LF  Cut And Repoint Brick/Block, Irregular Shapes And Other Than Complete SF Ar€a..........ccuevviriiiiineinesciseseeeeeeseeeeiees 1.82

04 01 20 91-0007 Cut And Caulk Masonry(04012091)

Note: Remove existing mortar to 1/2" depth. Replace with caulk. Includes caulk, cutting, rinsing and cleaning

joint.

04 01 2091-0008 LF  Cut And Caulk Masonry, BULYI CAUIKS .........c.cuiiiiiiiieiieiet ettt sttt ettt ettt e et et e b e et et e e eneenenee 3.27
For Vertical Expansion Joint Material, Add 0.18
For 3/4" Deep Cut, Add 0.98

04 01 2091-0009 LF  Cut And Caulk Masonry, Polysulfide Or ACIYIIC CAUIKS ............oiiiiiiiiiiei e 4.02
For Vertical Expansion Joint Material, Add 0.18
For 3/4" Deep Cut, Add 1.21

04 012091-0010 LF  Cut And Caulk Masonry, Silicone Caulks 4.79
For Vertical Expansion Joint Material, Add 0.21
For 3/4" Deep Cut, Add 1.44

04 01 20 91-0011 Repair Masonry(owlzoel)
Note: Includes mortar for repair.
04 012091-0012 SF Patch And Repair Terra Cotta Walls Or Coping, Including Replacement Of Damaged Material
04 01 2091-0013 SF  Patch And Repair Terra Cotta Floors, Including Replacement Of Damaged Material
04 01 2091-0014 CF Remove And Reset Coping, INCluding NeW Ties .........ccciriiiininiiiieieiceseeeeeeeeeeeee
For Temporary Storage And Cleaning, Add
04 01 2091-0015 LF  Chip And Repair With Masonry Patch, Cracks Up To 1/4"
04 01 2091-0016 SF  Patching Over Masonry Surface With Elastomeric Paint Using A Trowel 6" Blade
04 01 2091-0017 LF Up To 1/4" Wide, Epoxy Injection, Masonry Repair
04 012091-0018 LF >1/4"To 1/2" Wide, Epoxy Injection, Masonry Repair
04 01 2091-0019 LF Latex Injection, Up To 1/4" Wide For Masonry.
04 01 2091-0020 LF Latex Injection, Over 1/4" Wide For Masonry...

04 01 40 Maintenance of Stone Assemblies ...,
04 01 4052 Stone Cleaning (0401 40)
04 01 40 52-0001 Cleaning And Pointing Stone e o1 40s2

04 01 40 52-0002 SF Clean And Repoint Limestone On Historic Buildings
04 01 40 52-0003 SF  Clean And Repoint Marble, Tile, Stone Or Granite

.1.49
.1.27

04014091 Stone Restoration eso: 4

04 01 40 91-0001 Cut And Repoint(04014091)
04 01 40 91-0002 LF  Cut ANd REPOINE STONE WOTK ... ..ttt ettt ettt ettt et stk et et et et et et e e et et e e e e enene 3.38

04 01 40 91-0003 Repair(04014091)

04 01 40 91-0004 SF  Repair Field Stone Walls, Including Remove Damaged Stones And Reset
04 01 40 91-0005 SF  Repair Molded SONE ........ccrviiriiiiiiiiiieieee e

04 01 40 91-0006 Clean And Patch Existing Stonework oso: a1

Note: Excludes cutting, drilling or anchor bolts if required.
04 01 40 91-0007 SF  Clean And Patch Existing Stonework 2.45

04 01 40 91-0008 Removal Of Deteriorated Stone oo sy
Note: Includes cutting of stone for removal.
04 01 4091-0009 SF  Removal Of Deteriorated STONE..........ccuiuiiiiiiiiiiiiii bbb bbb e b e bbb e bbb b 5.00
Note: Does not include material for stone replacement

04 01 50 Maintenance of Refractory Masonry ...
04 01 50 52 Refractory Cleaning esoso

04 01 50 52-0001 Chimney Cleaning eso:sos2)

04 015052-0002 LF Up To 2 SF Cross Section ChiMNEY CIEANING ........coutrriuiiiiieeitete ettt ettt ae et es e s te e s et e et e bt aseenbeeseeteaneeneanes 3.58
04 01 5052-0003 LF >2To4 SF Cross Section Chimney Cleaning 7.14

copyright 2012 The Gordian Group, Inc.
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MINOR TOTAL DIRECT DEMOLITION
CSI UOM DESCRIPTION UNIT COST UNIT COST
04 015052-0004 LF >4 SF Cross Section Chimney Cleaning 10.72

04 05 Common Work Results For Masonry .,

04 0513 Masonry Mortaring .
04 0513 26 Engineered Masonry Mortaring esos1s

Note: Mortar, sand and standard supplements are included in the cost of brick, block, stone, simulated or synthetic
masonry units.

04 05 13 26-0001 Masonry Cement Mortar osos 1326
Note: Ratio is bag material to sand.

04 05 1326-0002 CF Type M Masonry Cement 1:1:6 Mix

04 05 1326-0003 CF Type N Masonry Cement 1:3 Mix

04 05 13 26-0004 CF Type O Masonry Cement 1:3 Mix

04 0513 26-0005 CF Type PM Masonry Cement 1:1:6 Mix, 2500 PSlI............

04 0513 26-0006 CF Type S Masonry Cement 1/2:1:4 Mix

04 05 13 26-0007 Mortar Admixture s os 126

04 05 13 26-0008 CF Water - Repellent Stearate - Cost Based On CF Of Mortar
04 05 13 26-0009 CF Pozzolanic Plasticizers - Cost Based On CF Of Mortar

04 05 13 26-0010 Color Admixtures For Mortar osos 1s 26
Note: Costs are based on CF of mortar.

04 0513 26-0011 CF Buff Colored Admixture

04 05 1326-0012 CF  Brown Colored Admixture

04 05 13 26-0013 CF  Black Colored Admixture

04 05 13 26-0014 CF Red Colored Admixture

04 05 13 26-0015 Portland Cement osos 1226

04 0513 26-0016 CF Normal Portland Cement (Type I)
04 0513 26-0017 CF Modified Portland Cement (Type Il)
04 0513 26-0018 CF High Early Strength (Type IlI)
04 051326-0019 CF  White Non Staining Portland CemeNt (TYPE 1) .....ccueuiruiieieieeteeeiisteeteit ettt ettt ettt e et se et ee et et e et et e e eseeteanas 10.29

04 0516 Masonry Groutingo:
04 05 16 26 Engineered Masonry Grouting eoes1s

Note: Does not include reinforcement.

04 05 16 26-0001 Bond Beams And Lintels, Concrete Fill osos 1626
Note: Excludes block.
04 05 16 26-0002 LF  Grout Beams And Lintels - 6" Block Concrete Fill Only, 0.1125 CF/LF, 8" Deep...
04 05 16 26-0003 LF  Grout Beams And Lintels - 8" Block Concrete Fill Only, 0.20 CF/LF, 8" Deep
04 05 16 26-0004 LF  Grout Beams And Lintels - 10" Block Concrete Fill Only, 0.25 CF/LF, 8" Deep..............
04 05 16 26-0005 LF  Grout Beams And Lintels, 12" Block Concrete Fill Only, 0.30 CF/LF, 8" Deep...........

04 05 16 26-0006 Concrete Block Cores, Solid Filled cios 1520
Note: Per SF of face area filled.
04 05 16 26-0007 SF  Grout Concrete Block Cores- 4" Block Concrete Fill Block Solid (0.067 CF/SF)
04 05 16 26-0008 SF  Grout Concrete Block Cores- 6" Block Concrete Fill Block Solid (0.175 CF/SF)
04 05 16 26-0009 SF  Grout Concrete Block Cores- 8" Block Concrete Fill Block Solid (0.258 CF/SF)
04 05 16 26-0010 SF  Grout Concrete Block Cores- 10" Block Concrete Fill Block Solid (0.34 CF/SF)
04 0516 26-0011 SF  Grout Concrete Block Cores- 12" Block Concrete Fill Block Solid (0.422 CF/SF)

04 05 16 26-0012 Cavity Wal|3(04 05 16 26)
Note: Per SF of face area filled.
04 05 16 26-0013 SF  Grout Cavity Walls - 2" Space Concrete Fill (0.167 CF/SF)
04 05 16 26-0014 SF  Grout Cavity Walls - 3" Space Concrete Fill (0.250 CF/SF)
04 05 16 26-0015 SF  Grout Cavity Walls - 4" Space Concrete Fill (0.333 CF/SF)
04 0516 26-0016 SF  Grout Cavity Walls - 6" Space Concrete Fill (0.500 CF/SF).......ccciiiriiiniiiieienieieseeiens

04 05 16 26-0017 Grouting Frames s os 126

04 0516 26-0018 LF  Grout DoOor Frames - GrOUL Fill ..o bbbt 3.88
04 05 16 26-0019 LF  Grout Window Frames - Grout Fill 3.34

04 05 16 26-0020 Sand Filled Wa”S(mosmze)
04 05 16 26-0021 Cavity Walls Sand Fill Concrete Block s os 16 26.0020)

Note: Per SF of face area filled.
04 05 16 26-0022 SF  Sand Fill Cavity Walls - 2" Space (0.167 CF/SF)
04 05 16 26-0023 SF  Sand Fill Cavity Walls - 3" Space (0.250 CF/SF)
04 05 16 26-0024 SF  Sand Fill Cavity Walls - 4" Space (0.333 CF/SF)
04 05 16 26-0025 SF  Sand Fill Cavity Walls - 6" Space (0.500 CF/SF)

September 2012 copyright 2012 The Gordian Group, Inc.
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MINOR

CSI_UOM DESCRIPTION

TOTAL DIRECT DEMOLITION
UNIT COST UNIT COST

04 05 16 26-0026
04 05 16 26-0027

Cement And Sand Grout On Walls, Up To 1/8" Thick css1s2s)

SF  1/8" Thick Grout On Walls Cement And Sand Grout

................ 4.54

04 0519 Masonry Anchorage And Reinforcing .o
04 0519 13 Continuous Joint Reinforcing eos 19

Note: Includes cutting and bending.

04 05 19 13-0001
04 05 19 13-0002
04 05 19 13-0003
04 05 19 13-0004

04 05 19 13-0005

04 05 19 13-0006

04 05 19 13-0007

04 05 19 13-0008

04 05 19 13-0009

04 05 19 13-0010

04 05 19 13-0011

04 05 19 13-0012

Continuous Joint Reinforcing eos 115
Ladder-Type, Masonry Wall Reinforcement (s os 10 13.0001)
Ladder-Type, Masonry Wall Reinforcement (s os 10 13.0002)

9 Gauge Side Rods, 9 Gauge Cross Rods, Ladder-Type, Masonry Wall

Reinforcement (0405 19 13-0003)

CLF #4 (For 4" Walls), Mill Galvanized, 9 Gauge Side Rods, 9 Gauge Cross Rods, Ladder-Type, Masonry Wall
REINTOTCEMENT ...
For Class 1 Mill Galvanized, Add
For Class 2 Mill Galvanized, Add
For Hot-Dipped Galvanized, Add
For Stainless Steel, Add
For Cavity Drip, Add
For 3-Wire, Add
For Double Side Rods, Add
CLF #6 (For 6" Walls), Mill Galvanized, 9 Gauge Side Rods, 9 Gauge Cross Rods, Ladder-Type, Masonry Wall
REINTOTCEMENT ...
For Class 1 Mill Galvanized, Add
For Class 2 Mill Galvanized, Add
For Hot-Dipped Galvanized, Add
For Stainless Steel, Add
For Cavity Drip, Add
For 3-Wire, Add
For Double Side Rods, Add
CLF #8 (For 8" Walls), Mill Galvanized, 9 Gauge Side Rods, 9 Gauge Cross Rods, Ladder-Type, Masonry Wall
REINTOTCEMENT ...
For Class 1 Mill Galvanized, Add
For Class 2 Mill Galvanized, Add
For Hot-Dipped Galvanized, Add
For Stainless Steel, Add
For Cavity Drip, Add
For 3-Wire, Add
For Double Side Rods, Add
CLF #10 (For 10" Walls), Mill Galvanized, 9 Gauge Side Rods, 9 Gauge Cross Rods, Ladder-Type, Masonry Wall
REINTOTCEMENT ...
For Class 1 Mill Galvanized, Add
For Class 2 Mill Galvanized, Add
For Hot-Dipped Galvanized, Add
For Stainless Steel, Add
For Cavity Drip, Add
For 3-Wire, Add
For Double Side Rods, Add
CLF #12 (For 12" Walls), Mill Galvanized, 9 Gauge Side Rods, 9 Gauge Cross Rods, Ladder-Type, Masonry Wall
REINTOTCEMENT ...
For Class 1 Mill Galvanized, Add
For Class 2 Mill Galvanized, Add
For Hot-Dipped Galvanized, Add
For Stainless Steel, Add
For Cavity Drip, Add
For 3-Wire, Add
For Double Side Rods, Add
CLF #13 (For 13" Walls), Mill Galvanized, 9 Gauge Side Rods, 9 Gauge Cross Rods, Ladder-Type, Masonry Wall
REINFOTCEMENL ...t bbb
For Class 1 Mill Galvanized, Add
For Class 2 Mill Galvanized, Add
For Hot-Dipped Galvanized, Add
For Stainless Steel, Add
For Cavity Drip, Add
For 3-Wire, Add
For Double Side Rods, Add
CLF #14 (For 14" Walls), Mill Galvanized, 9 Gauge Side Rods, 9 Gauge Cross Rods, Ladder-Type, Masonry Wall
Reinforcement
For Class 1 Mill Galvanized, Add
For Class 2 Mill Galvanized, Add
For Hot-Dipped Galvanized, Add
For Stainless Steel, Add
For Cavity Drip, Add
For 3-Wire, Add
For Double Side Rods, Add
CLF #16 (For 16" Walls), Mill Galvanized, 9 Gauge Side Rods, 9 Gauge Cross Rods, Ladder-Type, Masonry Wall

REINFOTCEMENL ... bbb bbb

For Class 1 Mill Galvanized, Add
For Class 2 Mill Galvanized, Add
For Hot-Dipped Galvanized, Add
For Stainless Steel, Add

For Cavity Drip, Add

For 3-Wire, Add

For Double Side Rods, Add

copyright 2012 The Gordian Group, Inc.
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MINOR TOTAL DIRECT DEMOLITION
CSI_UOM DESCRIPTION UNIT COST UNIT COST

04 0519 13-0013 CLF #18 (For 18" Walls), Mill Galvanized, 9 Gauge Side Rods, 9 Gauge Cross Rods, Ladder-Type, Masonry Wall

REINFOTCEMENL ...t bbb bbb e bbb b e b s bbb bbb ene 57.38
For Class 1 Mill Galvanized, Add 3.79
For Class 2 Mill Galvanized, Add 5.68
For Hot-Dipped Galvanized, Add 9.47
For Stainless Steel, Add 37.88
For Cavity Drip, Add 0.50
For 3-Wire, Add 8.75
For Double Side Rods, Add 17.50

04 05 19 13-0014 3/16" Side Rods, 9 Gauge Cross Rods, Ladder-Type, Masonry Wall

Reinforcement (0405 19 13-0003)
04 0519 13-0015 CLF #4 (For 4" Walls), Mill Galvanized, 3/16" Side Rods, 9 Gauge Cross Rods, Ladder-Type, Masonry Wall

REINFOTCEMENL ...t bbb bbb e bbb b e b s bbb bbb ene 31.78
For Class 1 Mill Galvanized, Add 2.13
For Class 2 Mill Galvanized, Add 3.20
For Hot-Dipped Galvanized, Add 5.33
For Stainless Steel, Add 21.32
For Cavity Drip, Add 0.50
For 3-Wire, Add 8.75
For Double Side Rods, Add 17.50

04 0519 13-0016 CLF #6 (For 6" Walls), Mill Galvanized, 3/16" Side Rods, 9 Gauge Cross Rods, Ladder-Type, Masonry Wall
Reinforcement
For Class 1 Mill Galvanized, Add
For Class 2 Mill Galvanized, Add
For Hot-Dipped Galvanized, Add
For Stainless Steel, Add
For Cavity Drip, Add
For 3-Wire, Add
For Double Side Rods, Add
04 0519 13-0017 CLF #8 (For 8" Walls), Mill Galvanized, 3/16" Side Rods, 9 Gauge Cross Rods, Ladder-Type, Masonry Wall

...33.60
1

REINTOTCEMENT ...t e e e et a s 36.09
For Class 1 Mill Galvanized, Add 2.30
For Class 2 Mill Galvanized, Add 3.44
For Hot-Dipped Galvanized, Add 5.74
For Stainless Steel, Add 22.96
For Cavity Drip, Add 0.50
For 3-Wire, Add 8.75
For Double Side Rods, Add 17.50
04 0519 13-0018 CLF #10 (For 10" Walls), Mill Galvanized, 3/16" Side Rods, 9 Gauge Cross Rods, Ladder-Type, Masonry Wall
REINTOTCEMENT ... bt e e b e e e e s se b 38.95
For Class 1 Mill Galvanized, Add 2.38
For Class 2 Mill Galvanized, Add 3.56
For Hot-Dipped Galvanized, Add 5.94
For Stainless Steel, Add 23.76
For Cavity Drip, Add 0.50
For 3-Wire, Add 8.75
For Double Side Rods, Add 17.50

04 0519 13-0019 CLF #12 (For 12" Walls), Mill Galvanized, 3/16" Side Rods, 9 Gauge Cross Rods, Ladder-Type, Masonry Wall
Reinforcement
For Class 1 Mill Galvanized, Add
For Class 2 Mill Galvanized, Add
For Hot-Dipped Galvanized, Add
For Stainless Steel, Add
For Cavity Drip, Add
For 3-Wire, Add
For Double Side Rods, Add
04 0519 13-0020 CLF #13 (For 13" Walls), Mill Galvanized, 3/16" Side Rods, 9 Gauge Cross Rods, Ladder-Type, Masonry Wall

.42.38

REINFOTCEMENL ...t b bbb e b e b e b e b e bbb bbb b 45.00
For Class 1 Mill Galvanized, Add 251
For Class 2 Mill Galvanized, Add 3.76
For Hot-Dipped Galvanized, Add 6.27
For Stainless Steel, Add 25.06
For Cavity Drip, Add 0.50
For 3-Wire, Add 8.75
For Double Side Rods, Add 17.50
04 0519 13-0021 CLF #14 (For 14" Walls), Mill Galvanized, 3/16" Side Rods, 9 Gauge Cross Rods, Ladder-Type, Masonry Wall
REINFOTCEMENL ...t bbb bbb d e bbb e b s bbb bbb 46.85
For Class 1 Mill Galvanized, Add 2.55
For Class 2 Mill Galvanized, Add 3.82
For Hot-Dipped Galvanized, Add 6.37
For Stainless Steel, Add 25.48
For Cavity Drip, Add 0.50
For 3-Wire, Add 8.75
For Double Side Rods, Add 17.50

04 0519 13-0022 CLF #16 (For 16" Walls), Mill Galvanized, 3/16" Side Rods, 9 Gauge Cross Rods, Ladder-Type, Masonry Wall

Reinforcement .53.58
For Class 1 Mill Galvanized, Add 3.46
For Class 2 Mill Galvanized, Add 5.19
For Hot-Dipped Galvanized, Add 8.66
For Stainless Steel, Add 34.62
For Cavity Drip, Add 0.50
For 3-Wire, Add 8.75
For Double Side Rods, Add 17.50
September 2012 copyright 2012 The Gordian Group, Inc.
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MINOR TOTAL DIRECT DEMOLITION
CSI _UOM DESCRIPTION UNIT COST UNIT COST

04 0519 13-0023 CLF #18 (For 18" Walls), Mill Galvanized, 3/16" Side Rods, 9 Gauge Cross Rods, Ladder-Type, Masonry Wall

REINFOTCEMENL ...t bbb bbb e b e bbb e b e bbb b et 66.05
For Class 1 Mill Galvanized, Add 5.52
For Class 2 Mill Galvanized, Add 8.29
For Hot-Dipped Galvanized, Add 13.81
For Stainless Steel, Add 55.24
For Cavity Drip, Add 0.50
For 3-Wire, Add 8.75
For Double Side Rods, Add 17.50

04 05 19 13-0024 3/16" Side Rods, 3/16" Cross Rods, Ladder-Type, Masonry Wall
Reinforcement (0405 19 13-0003)
04 0519 13-0025 CLF #4 (For 4" Walls), Mill Galvanized, 3/16" Side Rods, 3/16" Cross Rods, Ladder-Type, Masonry Wall

REINFOTCEMENL ...t bbb bbb e b e bbb e b e bbb b et 35.46
For Class 1 Mill Galvanized, Add 2.87
For Class 2 Mill Galvanized, Add 4.30
For Hot-Dipped Galvanized, Add 7.17
For Stainless Steel, Add 28.68
For Cavity Drip, Add 0.50
For 3-Wire, Add 8.75
For Double Side Rods, Add 17.50

04 0519 13-0026 CLF #6 (For 6" Walls), Mill Galvanized, 3/16" Side Rods, 3/16" Cross Rods, Ladder-Type, Masonry Wall
Reinforcement
For Class 1 Mill Galvanized, Add
For Class 2 Mill Galvanized, Add
For Hot-Dipped Galvanized, Add
For Stainless Steel, Add
For Cavity Drip, Add
For 3-Wire, Add
For Double Side Rods, Add
04 0519 13-0027 CLF #8 (For 8" Walls), Mill Galvanized, 3/16" Side Rods, 3/16" Cross Rods, Ladder-Type, Masonry Wall

REINTOTCEMENT ...t e s e s 40.29
For Class 1 Mill Galvanized, Add 3.18
For Class 2 Mill Galvanized, Add 4.78
For Hot-Dipped Galvanized, Add 7.96
For Stainless Steel, Add 31.84
For Cavity Drip, Add 0.50
For 3-Wire, Add 8.75
For Double Side Rods, Add 17.50
04 0519 13-0028 CLF #10 (For 10" Walls), Mill Galvanized, 3/16" Side Rods, 3/16" Cross Rods, Ladder-Type, Masonry Wall
LRLCT a1 (0T T=Ty 11T L TP 43.93
For Class 1 Mill Galvanized, Add 3.37
For Class 2 Mill Galvanized, Add 5.06
For Hot-Dipped Galvanized, Add 8.43
For Stainless Steel, Add 33.72
For Cavity Drip, Add 0.50
For 3-Wire, Add 8.75
For Double Side Rods, Add 17.50

04 0519 13-0029 CLF #12 (For 12" Walls), Mill Galvanized, 3/16" Side Rods, 3/16" Cross Rods, Ladder-Type, Masonry Wall
Reinforcement .

For Class 1 Mill Galvanized, Add
For Class 2 Mill Galvanized, Add
For Hot-Dipped Galvanized, Add
For Stainless Steel, Add
For Cavity Drip, Add
For 3-Wire, Add
For Double Side Rods, Add

04 0519 13-0030 CLF #13 (For 13" Walls), Mill Galvanized, 3/16" Side Rods, 3/16" Cross Rods, Ladder-Type, Masonry Wall

REINFOTCEIMENT ...t bbb bbb e bbb e bbb e bbbt b et 50.78
For Class 1 Mill Galvanized, Add 3.66
For Class 2 Mill Galvanized, Add 5.49
For Hot-Dipped Galvanized, Add 9.15
For Stainless Steel, Add 36.60
For Cavity Drip, Add 0.50
For 3-Wire, Add 8.75
For Double Side Rods, Add 17.50
04 0519 13-0031 CLF #14 (For 14" Walls), Mill Galvanized, 3/16" Side Rods, 3/16" Cross Rods, Ladder-Type, Masonry Wall
REINFOTCEMENL ...t b e b e b e bbb bbbt b et 52.57
For Class 1 Mill Galvanized, Add 3.75
For Class 2 Mill Galvanized, Add 5.62
For Hot-Dipped Galvanized, Add 9.37
For Stainless Steel, Add 37.46
For Cavity Drip, Add 0.50
For 3-Wire, Add 8.75
For Double Side Rods, Add 17.50

04 0519 13-0032 CLF #16 (For 16" Walls), Mill Galvanized, 3/16" Side Rods, 3/16" Cross Rods, Ladder-Type, Masonry Wall
Reinforcement

For Class 1 Mill Galvanized, Add 3.92
For Class 2 Mill Galvanized, Add 5.88
For Hot-Dipped Galvanized, Add 9.80
For Stainless Steel, Add 39.18
For Cavity Drip, Add 0.50
For 3-Wire, Add 8.75
For Double Side Rods, Add 17.50
copyright 2012 The Gordian Group, Inc. September 2012
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MINOR TOTAL DIRECT DEMOLITION
CSI_UOM DESCRIPTION UNIT COST UNIT COST

04 0519 13-0033 CLF #18 (For 18" Walls), Mill Galvanized, 3/16" Side Rods, 3/16" Cross Rods, Ladder-Type, Masonry Wall

REINFOTCEMENL ...t bbb bbb e bbb b e b s bbb bbb ene 70.99
For Class 1 Mill Galvanized, Add 6.51
For Class 2 Mill Galvanized, Add 9.77
For Hot-Dipped Galvanized, Add 16.28
For Stainless Steel, Add 65.10
For Cavity Drip, Add 0.50
For 3-Wire, Add 8.75
For Double Side Rods, Add 17.50

04 05 19 13-0034 Ladder-Type With Tabs, Masonry Wall Reinforcement s os 19 1s.0002)

04 05 19 13-0035 9 Gauge Side Rods, 9 Gauge Cross Rods, Ladder-Type With Tabs,

Masonry Wall Reinforcement s 10 130054
04 0519 13-0036 CLF #8 (For 8" Walls), Mill Galvanized, 9 Gauge Side Rods, 9 Gauge Cross Rods, Ladder-Type With Tabs, Masonry

Wl REINFOTCEMENT ...t b bbb b e bbb bbbttt 39.06
For Class 1 Mill Galvanized, Add 2.33
For Class 2 Mill Galvanized, Add 3.50
For Hot-Dipped Galvanized, Add 5.83
For Stainless Steel, Add 23.32
For Cavity Drip, Add 0.50
04 0519 13-0037 CLF #10 (For 10" Walls), Mill Galvanized, 9 Gauge Side Rods, 9 Gauge Cross Rods, Ladder-Type With Tabs,
MaSONTY Wall REINFOTCEMENT. ...ttt ettt ettt ettt et b et eb e et et st et 43.18
For Class 1 Mill Galvanized, Add 2.55
For Class 2 Mill Galvanized, Add 3.82
For Hot-Dipped Galvanized, Add 6.37
For Stainless Steel, Add 25.46
For Cavity Drip, Add 0.50
04 0519 13-0038 CLF #12 (For 12" Walls), Mill Galvanized, 9 Gauge Side Rods, 9 Gauge Cross Rods, Ladder-Type With Tabs,
MaSONTY Wall REINFOICEMENL. ...ttt ettt ettt h et ea e e s e e e et e et e et e ebeese et e enneebeannetean 47.17
For Class 1 Mill Galvanized, Add 2.73
For Class 2 Mill Galvanized, Add 4.10
For Hot-Dipped Galvanized, Add 6.84
For Stainless Steel, Add 27.34
For Cavity Drip, Add 0.50
04 0519 13-0039 CLF #13 (For 13" Walls), Mill Galvanized, 9 Gauge Side Rods, 9 Gauge Cross Rods, Ladder-Type With Tabs,
MaSONTY Wall REINFOTCEMENL. ...ttt e et b e h et bt h e as e e e e e e e et e et e bt e s s e beaneeebeannetaan 50.77
For Class 1 Mill Galvanized, Add 2.84
For Class 2 Mill Galvanized, Add 4.27
For Hot-Dipped Galvanized, Add 7.11
For Stainless Steel, Add 28.44
For Cavity Drip, Add 0.50
04 0519 13-0040 CLF #14 (For 14" Walls), Mill Galvanized, 9 Gauge Side Rods, 9 Gauge Cross Rods, Ladder-Type With Tabs,
MaSONTY Wall REINFOTCEMENT. ...ttt ettt ettt ettt ettt ettt et et e e st et 52.79
For Class 1 Mill Galvanized, Add 2.94
For Class 2 Mill Galvanized, Add 4.42
For Hot-Dipped Galvanized, Add 7.36
For Stainless Steel, Add 29.44
For Cavity Drip, Add 0.50
04 0519 13-0041 CLF #16 (For 16" Walls), Mill Galvanized, 9 Gauge Side Rods, 9 Gauge Cross Rods, Ladder-Type With Tabs,
MaSONTY Wall REINFOTCEMENL. ...ttt e et e e et et e bt e bt e s e bt e e e et e et e bt ess et e anneebeannetaans 56.64
For Class 1 Mill Galvanized, Add 3.17
For Class 2 Mill Galvanized, Add 4.75
For Hot-Dipped Galvanized, Add 7.92
For Stainless Steel, Add 31.68
For Cavity Drip, Add 0.50

04 0519 13-0042 CLF #18 (For 18" Walls), Mill Galvanized, 9 Gauge Side Rods, 9 Gauge Cross Rods, Ladder-Type With Tabs,
Masonry Wall Reinforcement
For Class 1 Mill Galvanized, Add
For Class 2 Mill Galvanized, Add
For Hot-Dipped Galvanized, Add
For Stainless Steel, Add
For Cavity Drip, Add

04 05 19 13-0043 3/16" Side Rods, 9 Gauge Cross Rods, Ladder-Type With Tabs, Masonry

Wall Reinforcement (04 05 19 13-0034)
04 0519 13-0044 CLF #8 (For 8" Walls), Mill Galvanized, 3/16" Side Rods, 9 Gauge Cross Rods, Ladder-Type With Tabs, Masonry Wall

REINTOTCEMENT ...t d s b e et a st b s 43.79
For Class 1 Mill Galvanized, Add 3.28
For Class 2 Mill Galvanized, Add 4.92
For Hot-Dipped Galvanized, Add 8.20
For Stainless Steel, Add 32.78
For Cavity Drip, Add 0.50
04 0519 13-0045 CLF #10 (For 10" Walls), Mill Galvanized, 3/16" Side Rods, 9 Gauge Cross Rods, Ladder-Type With Tabs, Masonry
Wl REINFOTCEMENT ...t bbb b bbb bbb b e b e bbb b e 47.92
For Class 1 Mill Galvanized, Add 3.49
For Class 2 Mill Galvanized, Add 5.24
For Hot-Dipped Galvanized, Add 8.74
For Stainless Steel, Add 34.94
For Cavity Drip, Add 0.50
04 0519 13-0046 CLF #12 (For 12" Walls), Mill Galvanized, 3/16" Side Rods, 9 Gauge Cross Rods, Ladder-Type With Tabs, Masonry
Wall REINFOTCEMENT ...t a e 51.86
For Class 1 Mill Galvanized, Add 3.67
For Class 2 Mill Galvanized, Add 551
For Hot-Dipped Galvanized, Add 9.18
For Stainless Steel, Add 36.72
For Cavity Drip, Add 0.50
September 2012 copyright 2012 The Gordian Group, Inc.
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04 0519 13-0047 CLF #13 (For 13" Walls), Mill Galvanized, 3/16" Side Rods, 9 Gauge Cross Rods, Ladder-Type With Tabs, Masonry

Wall Reinforcement

For Class 1 Mill Galvanized, Add
For Class 2 Mill Galvanized, Add
For Hot-Dipped Galvanized, Add
For Stainless Steel, Add

For Cavity Drip, Add

04 0519 13-0048 CLF #14 (For 14" Walls), Mill Galvanized, 3/16" Side Rods, 9 Gauge Cross Rods, Ladder-Type With Tabs, Masonry

Wall Reinforcement

For Class 1 Mill Galvanized, Add
For Class 2 Mill Galvanized, Add
For Hot-Dipped Galvanized, Add
For Stainless Steel, Add

For Cavity Drip, Add

04 0519 13-0049 CLF #16 (For 16" Walls), Mill Galvaniz