OHIO STS Contract No. 800513 Pricing		
ltem	UM	Unit Price
Launched SuperNails® / SuperMicropiles™		
Fiberglass SuperNail® (Up to 20-ft long)	EA	\$515
GalvaDized™ SuperNail® (Up to 20-ft long)	EA	\$395
Temporary Launched Soil Nail (Up to 20-ft long)	EA	\$305
Launched SuperDrains™		·
Fiberglass SuperDrain™ (Up to 20-ft long)	EA	\$405
GalvaDized™ SuperDrain™ (Up to 20-ft long)	EA	\$310
Galvabized Superbrain (Op to 20-it long)	EA	2210
Drilled SuperNails® / SuperMicropiles™		
Drilled GalvaDized™ SuperNails® (Up to 20-ft long)	EA	\$435
Drilled GalvaDized™ SuperNails® (Up to 30-ft long)	EA	\$605
Drilled GalvaDized™ SuperNails® (Up to 40-ft long)	EA	\$690
Drilled GalvaDized™ SuperNails® (Up to 50-ft long)	EA	\$765
Drilled GalvaDized™ SuperNails® (Up to 60-ft long)	EA	\$885
Drilled GalvaDized™ SuperNails® (Up to 70-ft long)	EA	\$1,010
Drilled GalvaDized™ SuperNails® (Up to 80-ft long)	EA	\$1,125
Self-Drilling SuperNails® / SuperMicropiles™		
Self-Drilling SuperNails® (Up to 20-ft long)	EA	\$550
Self-Drilling SuperNails® (Up to 30-ft long)	EA	\$755
Self-Drilling SuperNails® (Up to 40-ft long)	EA	\$1,065
Self-Drilling SuperNails® (Up to 50-ft long)	EA	\$1,295
Self-Drilling SuperNails® (Up to 60-ft long)	EA	\$1,545
Self-Drilling SuperNails® (Up to 70-ft long)	EA	\$1,775
Self-Drilling SuperNails® (Up to 80-ft long)	EA	\$1,960
SuperNail® Testing		
SuperNail® Proof Testing	EA	\$695.00
SuperNail® Verification Testing	EA	\$1,385.00
-		· •
BioWall® BioWall® Construction	SF	\$18.75
	SF	\$18.75
Geosynthetically Confined Soil (GCS® Components)	C.F.	Ć40.00
GCS® Wall Construction (Up to 8-ft deep)	SF	\$10.00
GCS® Wall Galvanized Wire Baskets Units	EA	\$90.00
GCS® Wall Concrete Masonry Units GCS® Wall Woven Geotextile	EA	\$5.00
	SF	\$0.65
Turf		
Permanent Turf Reinforcement Mat	SF	\$1.15
Biodegradable Turf Reinforcement Mat	SF	\$0.30
Shotcrete/Gunite		
Wet Mix Reinforced Shotcrete	SF per IN	\$3.60
Dry Mix Reinforced Gunite	SF per IN	\$4.95
Steel Fiber Reinforcement	SF per IN	\$0.70



OHIO STS Contract No. 800513 Pricing		
ltem	UM	Unit Price
Mesh and Steel Plates		
Pinned High Capacity Diamond Mesh	SF	\$11.50
Pinned Double Twist Wire Mesh	SF	\$9.25
Galvanized Steel Plates (8x8)	EA	\$27.50
Galvanized Steel Plates (10x10)	EA	\$35.00
Galvanized Steel Plates (12x12)	EA	\$47.50
Drainage		
Drilled PVC Horizontal Drains	LF	\$15.00
Stripdrain (6" Wide)	LF	\$3.00
PVC Drain Collector Pipe System	LF	\$14.50
Rockfall Stabilization		
Scaling	SF	\$3.00
Trim Blasting	SF	\$135.75
Slope Drape - Double Twist Wire Mesh	SY	\$38.75
Slope Drape - Cable Net	SY	\$121.00
Slope Drape - Tecco Mesh (4mm)	SY	\$121.00
Temporary Rockfall Barrier	LF	\$375.00
Low Reach Drilling (<25 feet)	LF	\$17.50
High Reach Drilling (>25 feet)	LF	\$35.00
Limited Access Drilling	LF	\$85.00
F&I Rock Dowel - #8 Grade 75 All-Thread Bar (Galvanized)	LF	\$16.00
F&I Rock Dowel - #11 Grade 75 All-Thread Bar (Galvanized)	LF	\$25.50
F&I Rock Dowel - 8# Grade 150 All-Thread Bar (Galvanized)	LF	\$20.00
F&I Rock Dowel - #11 Grade 150 All-Thread Bar (Galvanized)	LF	\$30.25
Rock Anchor Testing	EA	\$1,025.00
Compaction Grouting		
Compaction Grouting Casing Installation	LF	\$18.75
Compaction Grout Injection for Soils Densification	CF	\$14.25
Compaction Grout for Void Fill	CF	\$8.55
Polyurethane Grouting for Void Fill and Re-Leveling	LB	\$7.75
Large Diameter Micropiles		,,,,,
5" Micropiles (with steel casing)	LF	\$87.25
7" Micropiles (with steel casing)	LF	\$119.75
Mobilization/Demobilization		-
Standard Mobilization	LS	\$5,950.00
Specialty Equipment Mobilization	LS	Cost + 15%
Limited Access Mobilization ²	LS	\$7,050.00
DAILY CREW RATES		
Soils Crew	WORK DAY	\$8,000.00
Rockfall Crew	WORK DAY	\$8,210.00
Compaction Grouting Crew	WORK DAY	\$9,680.00

