
Offeror:
Date Proposed:

FY2016 FY 2017 Total FY 2119 FY 2020 Total

QE 9/14 QE 12/14 QE 3/15 QE 6/15 Total

Sup. 1, Part 3 Raised Floor Space - TIER II Raised Floor Data Center Space -$                                      -$                      -$                      -$                      -$                      -$                      -$                      -$                      -$                      -$                      -$                         -$                      

-                                        -                        -                        -                        -                        -                        -                        -                        -                        -                        -                           -                        

-                                        -                        -                        -                        -                        -                        -                        -                        -                        -                        -                           -                        

Sup. 1, Part 3 Site Connectivity Costs -$                                      -$                      -$                      -$                      -$                      -$                      -$                      -$                      -$                      -$                      -$                         -$                      

-                                        -                        -                        -                        -                        -                        -                        -                        -                        -                        -                           -                        

-                                        -                        -                        -                        -                        -                        -                        -                        -                        -                        -                           -                        

-                                        -                        -                        -                        -                        -                        -                        -                        -                        -                        -                           -                        

Sup. 1, Part 4 Ongoing DRaaS Fees -$                                      -$                      -$                      -$                      -$                      -$                      -$                      -$                      -$                      -$                      -$                         -$                      

-                                        -                        -                        -                        -                        -                        -                        -                        -                        -                        -                           -                        

-                                        -                        -                        -                        -                        -                        -                        -                        -                        -                        -                           -                        

-                                        -                        -                        -                        -                        -                        -                        -                        -                        -                        -                           -                        

-                                        -                        -                        -                        -                        -                        -                        -                        -                        -                        -                           -                        

Sup. 1, Part 5 Ongoing SRaaS Fees -$                                      -$                      -$                      -$                      -$                      -$                      -$                      -$                      -$                      -$                      -$                         -$                      

-                                        -                        -                        -                        -                        -                        -                        -                        -                        -                        -                           -                        

-                                        -                        -                        -                        -                        -                        -                        -                        -                        -                        -                           -                        

-                                        -                        -                        -                        -                        -                        -                        -                        -                        -                        -                           -                        

-                                        -                        -                        -                        -                        -                        -                        -                        -                        -                        -                           -                        

Sup.1 , Part 7 SSE Activities -$                                      -$                      -$                      -$                      -$                      -$                      -$                      -$                      -$                      -$                         -$                      

-                                        -                        -                        -                        -                        -                        -                        -                        -                        -                        -                           -                        

-                                        -                        -                        -                        -                        -                        -                        -                        -                           -                        

Metered Site Power Costs per KW/h for SSE 0.345000$                         

Other Costs not Otherwise Captured -$                                      -$                      -$                      -$                      -$                      -$                      -$                      -$                      -$                      -$                      -$                         -$                      

-                                        -                        -                        -                        -                        -                        -                        -                        -                        -                        -                           -                        

-$                                      -$                      -$                      -$                      -$                      -$                      -$                      -$                      -$                      -$                         -$                      

FY 2015 -$                      -$                      -$                         -$                      

Monthly charges for above racks powered at 7.5KW/h inclusive of all contractor charges

OFFEROR PROPOSAL TOTAL 

Cost Area

Implementation of initial 1500 images of Windows x86
Implementation of initial 250 Linux images
Implementation of initial 50 AIX images
Other DRaaS Activities

1,320 Sq. Ft.
Incremental 500 Sq. Ft.

Data Center LAN
OARnet Connectivity

in '000s

Base Term
FY 2015

Offeror Cost Proposal Template

RFP # 0A1134: STATE OF OHIO - DISASTER, STORAGE REPLICATION AND METRO FACILITIES  SERVICES

DISASTER, STORAGE AND METRO FACILITIES SERVICES - DR SITE          
Renewal 1 Renewal 2

Total 
Proposed 

Costs

Twenty (20) 42U locking racks, installed  (one time charge)

Other Costs (describe in response) and provide detail

Dedicated State Network Demarcation Equipment (included in service)

Initial 200 TB of High Performance Storage
Initial 500 TB of General Purpose Storage
Initial 200 TB of Commodity Replication/Archive Storage
Other SRaaS Activities

0A1134 ‐ Cost Workbook Amendment 2



Sup. 1, Part 3 Administrative and Common Space
1000 Sq. Ft. (as incurred) -$                          
Incremental Raised Floor Rack Space
455 Sq.Ft.  (25% increase)

Sup.1, Part 4.5 DRaaS
DR Site Cost per Incremental 100 Windows x86 images -$                          
DR Site Cost per Incremental 50 Linux images
DR Site Cost per Incremental 10 AIX images
Sup.1, Part 5.5 SRaaS 
DR Site Cost per Incremental 50 TB of High Performance Storage -$                          
DR Site Cost per Incremental 100 TB of General Purpose Storage -$                          
DR Site Cost per Incremental 100 TB of Commodity Replication/Archive Storage -$                          
Sup. 1, Part 6 SSE
DR Site Cost per Incremental 200 sq. ft. of Powered Non Rackable Equipment -$                      

Additive/Reductive  Cost Description
MONTHLY COSTS

0A1134 ‐ Cost Workbook Amendment 2



  FY16 FY17 FY18 FY19

Termination Charge ‐$                         ‐$                         ‐$                         ‐$                        

TOTAL ‐$                         ‐$                         ‐$                         ‐$                        

Note:

2. Offeror should not include any OEM Operating System Licenses or 
VMWare software as this Service will utilize State provided licenses for all 
environments

1. Offeror shall indicate wherether quoted costs include power or if power is 
incremental to the offer. Regardless, the State wishes to understand the 
underlying power rate associated with the cost proposal

Termination

 TERMINATION CHARGE SCHEDULE

The termination charge schedule is  designed to provide for the Contractor to recover costs associated with an early termination of the Contract except for non‐appropriation of fund.  Two areas are provided 1) termination for convenience; and 2) termination for cause. In 
general, and subject to the terms and conditions surrounding termination described elsewhere in this RFP, the State wishes to gather costs associated with the anticipated termination of the Contract prior to reaching the end of the term. Should the agreement run to term, 
the termination costs are assumed by the State to be zero ($0), plus any wind‐down expenses which shall be mutually agreed between the State and the Contractor.

In the event of a mid‐fiscal year termination for convenience, the termination amount shall be straight line prorated based on the month that the termination notification takes effect. As an example: if the FY2014 termination amount is $5M and the FY2015 termination 
amount is $4M and the termination notification is in December of 2014 (or six months into the fiscal year), the amount due, unless otherwise agreed, shall be $4.5M.

Costs in this area shall represent payments from the State to the Contractor only upon the termination of the Contract between the State and Contractor, net of any other costs or credits provided for elsewhere in this RFP. 

Wind Down consists of but is not limited to the following: expenses that are incurred by Contractor as a result of a termination of this Contract that are not otherwise subject to payment or reimbursement by the State under this Contract including: (i) stranded hardware 
costs, prepaid software costs, non‐cancelable lease payments, lease termination fees, or other non‐cancelable charges for leased Services machines used for the provision of the Services (ii) any holdback amounts attributable to the Services Levels; (iii) minimum charges or 
other non‐cancelable charges, or charges similar to the other Wind‐Down Costs described in this definition, for third party contracts.  

The Termination Charge set forth in this cost area will be prorated according to the following proration formula:

Termination Charge Proration Formula = [{(A‐B) / 12 months}  x  C] + B
A = the Termination Charge for the year in which termination is effective.
B = the Termination Charge for the year after the year in which termination is effective.
C = the number of months remaining during the year in which termination is effective.

Notwithstanding anything in this Contract to the contrary, if the State terminates for any reason, does not renew this Contract for any reason, or the Contract expires without renewal, the State will pay Contractor: (a) the Termination Charge; and (b) any additional Wind‐
Down expenses. 

0A1134 ‐ Cost Workbook Amendment 2



Offeror:
Date Proposed:

FY2016 FY 2017 Total FY 2119 FY 2020 Total

QE 9/14 QE 12/14 QE 3/15 QE 6/15 Total
Sup. 1, Part 3 Raised Floor Space - TIER II Raised Floor Data Center Space -$                       -$                       -$                       -$                       -$                       -$                       -$                       -$                       -$                       -$                       -$                       -$                       

-                        -                        -                        -                        -                        -                        -                        -                        -                        -                        -                        -$                       

Sup. 1, Part 3 Site Connectivity Costs -$                       -$                       -$                       -$                       -$                       -$                       -$                       -$                       -$                       -$                       -$                       -$                       

-                        -                        -                        -                        -                        -                        -                        -                        -                        -                        -                        -$                       

-                        -                        -                        -                        -                        -                        -                        -                        -                        -                        -                        -$                       

-                        -                        -                        -                        -                        -                        -                        -                        -                        -                        -                        -$                       

Sup. 1, Part 4 Ongoing DRaaS Fees -$                       -$                       -$                       -$                       -$                       -$                       -$                       -$                       -$                       -$                       -$                       -$                       

-                        -                        -                        -                        -                        -                        -                        -                        -                        -                        -                        -$                       

-                        -                        -                        -                        -                        -                        -                        -                        -                        -                        -                        -$                       

-                        -                        -                        -                        -                        -                        -                        -                        -                        -                        -                        -$                       

Sup. 1, Part 5 Ongoing SRaaS Fees -$                       -$                       -$                       -$                       -$                       -$                       -$                       -$                       -$                       -$                       -$                       -$                       

-                        -                        -                        -                        -                        -                        -                        -                        -                        -                        -                        -$                       

-                        -                        -                        -                        -                        -                        -                        -                        -                        -                        -                        -$                       

-                        -                        -                        -                        -                        -                        -                        -                        -                        -                        -                        -$                       

-                        -                        -                        -                        -                        -                        -                        -                        -                        -                        -                        -$                       

Sup.1 , Part 7 SSE Activities -$                       -$                       -$                       -$                       -$                       -$                       -$                       -$                       -$                       -$                       -$                       -$                       

-                        -                        -                        -                        -                        -                        -                        -                        -                        -                        -                        -$                       

-                        -                        -                        -                        -                        -                        -                        -                        -                        -                        -                        -$                       

Metered Site Power Costs per KW/h for SSE  (example $0.234000)
Other Costs not Otherwise Captured -$                       -$                       -$                       -$                       -$                       -$                       -$                       -$                       -$                       -$                       -$                       -$                       

-                        -                        -                        -                        -                        -                        -                        -                        -                        -                        -                        -$                       

-$                       -$                       -$                       -$                       -$                       -$                       -$                       -$                       -$                       -$                       -$                       -$                       

-$                       -$                       -$                       -$                       

Sup. 1, Part 3 Incremental Raised Floor Rack Space
Metro Site 50 Sq. Ft. (as incurred) -$               
Sup.1, Part 4.5 DRaaS
Metro Site Cost per incremental 25 Windows x86 images -$               
Metro Site Cost per incremental 10 Linux images
Sup.1, Part 5.5 SRaaS 
Metro Site Cost per Incremental 50 TB of High Performance Storage
Metro Site Cost per Incremental 100 TB of General Purpose Storage
Metro Site Cost per Incremental 100 TB of Commodity Replication/Archive Storage
Sup. 1, Part 6 SSE
Metro Site Cost per Incremental 200 sq. ft. of Powered Non Rackable Equipment -$           

  FY16 FY17 FY18 FY19

Termination C ‐$                          ‐$                          ‐$                          ‐$                         

TOTAL ‐$                          ‐$                          ‐$                          ‐$                         

Offeror Cost Proposal Template
RFP # 0A1134: STATE OF OHIO - DISASTER, STORAGE REPLICATION AND METRO FACILITIES  SERVICES

Base Term Renewal 1 

OFFEROR PROPOSAL TOTAL 

Monthly charges for above racks powered at 7.5KW/h inclusive of all contractor charges

DISASTER, STORAGE AND METRO FACILITIES SERVICES - METRO SITE   

Cost Area

750 Sq. Ft.

Data Center LAN
OARnet Connectivity
Dedicated Stete Demarcation Equipment

Renewal 2
Total 

Proposed 
Costs

in '000s

FY 2015

FY 2015

Implementation of initial 100 images of Windows x86
Implementation of initial 25 Linux images
Other DRaaS Activities

Initial 100 TB of High Performance Storage
Initial 200 TB of General Purpose Storage

The Termination Charge set forth in this cost area will be prorated according to the following proration formula:

Termination Charge Proration Formula = [{(A‐B) / 12 months}  x  C] + B
A = the Termination Charge for the year in which termination is effective.
B = the Termination Charge for the year after the year in which termination is effective.
C = the number of months remaining during the year in which termination is effective.

Initial 200 TB of Commodity Replication/Archive Storage
Other SRaaS Activities

Twenty Five (5) 42U locking racks, installed  (one time charge)

Other Costs (describe in response)and provide details

Additive/Reductive  Cost Description MONTHLY 
COSTS

 TERMINATION CHARGE SCHEDULE

Termination

Notwithstanding anything in this Contract to the contrary, if the State terminates for any reason, does not renew this Contract for any reason, or the Contract expires without renewal, the State will pay Contractor: (a) the Termination Charge; and (b) any additional 
Wind‐Down expenses. 

The termination charge schedule is  designed to provide for the Contractor to recover costs associated with an early termination of the Contract except for non‐appropriation of fund.  Two areas are provided 1) termination for convenience; and 2) termination for 
cause. In general, and subject to the terms and conditions surrounding termination described elsewhere in this RFP, the State wishes to gather costs associated with the anticipated termination of the Contract prior to reaching the end of the term. Should the 
agreement run to term, the termination costs are assumed by the State to be zero ($0), plus any wind‐down expenses which shall be mutually agreed between the State and the Contractor.

In the event of a mid‐fiscal year termination for convenience, the termination amount shall be straight line prorated based on the month that the termination notification takes effect. As an example: if the FY2014 termination amount is $5M and the FY2015 
termination amount is $4M and the termination notification is in December of 2014 (or six months into the fiscal year), the amount due, unless otherwise agreed, shall be $4.5M.

Costs in this area shall represent payments from the State to the Contractor only upon the termination of the Contract between the State and Contractor, net of any other costs or credits provided for elsewhere in this RFP. 

Wind Down consists of but is not limited to the following: expenses that are incurred by Contractor as a result of a termination of this Contract that are not otherwise subject to payment or reimbursement by the State under this Contract including: (i) stranded 
hardware costs, prepaid software costs, non‐cancelable lease payments, lease termination fees, or other non‐cancelable charges for leased Services machines used for the provision of the Services (ii) any holdback amounts attributable to the Services Levels; (iii) 
minimum charges or other non‐cancelable charges, or charges similar to the other Wind‐Down Costs described in this definition, for third party contracts.  

0A1134 ‐ Cost Summary Amendment 2



Offeror:
Date Proposed:

Item No.

1
2
3
4
5
6
7
8
9

10
11
12
13
14
15

-$              -$              

1
2
3
4
5
6
7
8
9

10
11
12
13
14
15

-$              -$              

‐$                    ‐$                   

-$              -$              

Note:  Offorers may add additional items as needed

Purchase Network Hardware and Ongoing Maintenance Services
Installation, Provisioning and Certification/Testing of purchased equipment
Liaising with State technical teams in the setup of the DRaaS, SRaaS and SSE (as applicable) 
Total Service Set Up/Establishment Activity Costs (DR Site)

Service Set Up/ Establishment Activities - DR Site

Site Preparation Activities (e.g., Space, HVAC, Conditioning etc)
Server Hardware Ongoing Maintenance Services
Storage Hardware Ongoing Maintenance Services

To
ta

l A
ct

iv
iti

es
 

C
os

ts

A
m

ou
nt

 o
f 

M
B

E
 c

os
ts

 
In

cl
ud

ed
 in

 
To

ta
l

To
ta

l E
qu

ip
m

en
t 

C
os

ts

Total DRaaS Equipment - DR Site

Total SRaaS Equipment - DR Site

DRaaS Equipment

RFP # 0A1134: STATE OF OHIO - DISASTER, STORAGE REPLICATION AND METRO FACILITIES  
SERVICES

ModelManufacturer

DR Site Solution Equipment Listing - DR Site

SRaaS Equipment

Total Service Set up/Establishment Activities and Equipment Costs - DR Site

Offeror Cost Proposal Service Set Up/Establishment Activities and Equipment 

Please note the these Service Set Up/Establishment Activity costs are to be included as part of the Offerors monthly services costs to the
Excluding - Twenty (20) 42U locking racks, installed  (one time charge) provided for on Cost template - line 29
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0A1134 ‐ Cost Summary Amendment 2



Offeror:
Date Proposed:

Item No.

1
2
3
4
5
6
7
8
9

10
11
12
13
14
15

-$              -$              

1
2
3
4
5
6
7
8
9

10
11
12
13
14
15

-$              -$              

‐$                    ‐$                   

-$              -$              

Note:  Offorers may add additional items as needed

DRaaS Equipment

DR Site Solution Equipment Listing - Metro Site
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Manufacturer Model

Offeror Cost Proposal Service Set Up/Establishment Activities and Equipment L
RFP # 0A1134: STATE OF OHIO - DISASTER, STORAGE REPLICATION AND METRO FACILITIES  

SERVICES

Please note the these Service Set Up/Establishment Activity costs are to be included as part of the Offerors monthly services costs to the S
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Total DRaaS Equipment - Metro Site
SRaaS Equipment

Total Service Set up/Establishment Activities and Equipment Costs - Metro Site

Excluding - Twenty (5) 42U locking racks, installed  (one time charge) provided for on Cost template - line 29

Purchase Network Hardware and Ongoing Maintenance Services
Installation, Provisioning and Certification/Testing of purchased equipment
Liaising with State technical teams in the setup of the DRaaS, SRaaS and SSE (as applicable) 
Total Service Set Up/Establishment Activity Costs (Metro Site)
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Site Preparation Activities (e.g., Space, HVAC, Conditioning etc)
Server Hardware Ongoing Maintenance Services
Storage Hardware Ongoing Maintenance Services

Total SRaaS Equipment - Metro Site

Service Set Up/ Establishment Activities - Metro Site

0A1134 ‐ Cost Summary Amendment 2


