I N V I TA T I O N Department gftfgn?ifn(i)srt]rigtive Services

General Services Division

TO B I D Office of Procurement Services

The Original Signed Bid must be submitted to the Office BIDDER NAME
of Procurement Services to receive consideration for award.
BID NUMBER OPENING DATE (1:00 p.m.) STREET ADDRESS i Check if remit address is different and list on separate sheet
RS901016 10/07/2015

CITY STATE ZIP
General Services Division COUNTY MBE/EDGE CERTIFICATE NUMBER
Office of Procurement Services
4200 Surface Road TELEPHONE NO. TOLL FREE NO.
Columbus, OH 43228-1395 ( ) 1-( )
Attn: Bid Desk CONTACT PERSON FAX NO.

( )

REQ./INDEX NO. BID NOTICE DATE CONTRACTOR'S E-MAIL ADDRESS
GDC104 9/15/2015

SELECT YOUR PREFERRED METHOD OF RECEIVING PURCHASE ORDERS AND ENTER THE E-MAIL OR FAX NUMBER INFORMATION (ONLY SELECT ONE METHOD)

O E-Mail O Fax

In addition to the standard terms for payment, the payment terms for state agency(ies) will be 2%,10 Days, Net 30 Days unless otherwise
stated in the following space. If no discount is offered, bidder should circle “Net 30 Days”. %, Days, Net 30 Days

PARTICIPATING AGENCY(IES): ALL STATE AGENCIES, AND PROPERLY REGISTERED COUNTIES, TOWNSHIPS, MUNICIPAL
CORPORATIONS, REGIONAL TRANSIT AUTHORITIES, REGIONAL AIRPORT AUTHORITIES, PORT AUTHORITIES, SCHOOL
DISTRICTS CONSERVANCY DISTRICTS, TOWNSHIP PARK DISTRICTS AND PARK DISTRICTS, PURSUANT TO SECTION
125.04(B) OF THE OHIO REVISED CODE, THE COOPERATIVE PURCHASING ACT. STATE UNIVERSITIES, STATE VOCATIONAL
SCHOOLS, STATE COMMUNITY COLLEGES OR OTHER INSTITUTIONS OF HIGHER EDUCATION MAY USE THESE
CONTRACTS. SUCH USE HOWEVER, IS BASED UPON EACH ENTITY'S PROCUREMENT AUTHORITY.

ADDENDUM FOR CHANGE
ADDENDUM NO.: 1
REVISION DATE: 9/25/2015

THE DEPARTMENT OF ADMINISTRATIVE SERVICES, OFFICE OF PROCUREMENT SERVICES IS SOLICITING BIDS FOR:

NEW, MODEL YEAR 2016 OR MANUFACTURER'S CURRENT PRODUCTION MODEL, AUTOMOBILES AND PASSENGER VANS

Attached is page 10 to this Invitation to Bid. Remove the corresponding page from the existing bid and replace with the attached.

As indicated herein this addendum is issued to revise specifications.




Index No. GDC104
Page 10

SPECIFICATIONS (Contd)

C. PERFORMANCE AGREEMENT:

1. The state declares that time is of the essence and the delivery of the vehicle(s) ordered by the projected delivery
date is crucial to the ordering agency. The state realizes that there are circumstances beyond the control of the
contractor that cause delay in delivery. In the event the contractor is unable to meet the projected delivery date
referenced above due to circumstances beyond his control, the contractor must contact the ordering agency and
inform the agency why there is a delay, setting forth therein the reasons for the delay and there will be an
extension to the delivery date. The contractor's plea that insufficient time as specified is not a valid reason for
an extension of time. If accord cannot be obtained, a written request by the agency must be made to the Office
of State Purchasing, or if a cooperative purchasing order, to the Office of Cooperative Purchasing for review.

2. If the contractor fails to meet the original and/or any revised delivery date, the contractor agrees to pay to the
ordering agency liquidated damages according to the following schedule:

*a. If deliveries are not completed within ten (10) calendar days of the original and/or agreed upon revised
scheduled delivery date, the ordering agency may assess $10.00 per vehicle per day for late delivery
starting on calendar day eleven (11) beyond the original and/or agreed upon revised scheduled delivery
date.

b. Liquidated damages will be deducted from the final invoice submitted by the contractor after delivery and
acceptance has occurred.

3. The manufacturer has, upon occasion oversold their productive capability and could not deliver all of the
contractor’s orders that had been properly entered and acknowledged. When this occurs, the contractor cannot
deliver for reasons beyond his control and cannot be held responsible. Usually the manufacturer will complete
deliveries with the new model year vehicle at the contractor’s bid price.

D. DELAYED DELIVERY:

1. Certain agencies may require delayed delivery on various items within this contract. For any vehicle order that
requests delayed delivery, the storage charges per day shall commence seven (7) calendar days after agency
contact person notification that vehicle(s) so ordered are serviced and ready for delivery. The rate of such
charges shall not exceed 12% annual rate.

2. If ordering entities elect to take delivery at the contractor’s place of business; pickup must be within seven (7)
calendar days after naotification that the vehicle is serviced and ready for pickup. If the vehicle is not picked up
within the seven (7) calendar days after notification, the ordering entity is subject to a storage charge. The
charge shall not exceed 12% annual rate for delayed pickup.

E. DELIVERY INSTRUCTIONS:

The transporting and delivery of automobiles shall be accomplished by surface transport, or by being driven individually.
Tow bar delivery is not acceptable. All deliveries shall be affected per bid commitment. Failure to meet delivery
requirements may be cause for cancellation, only with the approval of the Office of Procurement Services.

F. MANUFACTURER'S PRODUCTION TERMINATION NOTICE (BUILD-OUT):

1. The contractor is required to notify the Office of Procurement Services when build out dates are released by the
manufacturer. A Build Out Schedule is listed in the contract to assist entities in planning vehicle purchases. If
an order is accepted by the contractor after the build out date and price protection for the new model year has
not been established, the normal delivery timeline for delivery is required.

2. Orders prior to manufacturer production termination notice (build-out date): All orders placed against any
contract resulting from this bid, shall be provided to the contractor no later than the manufacturer’s build-out
date. Agencies will be notified of these dates, but are urged to submit their orders as quickly as possible after
receipt of the contract.

3. All orders received and accepted by the contractor on, or prior to, the build-out date shall guarantee delivery of
the vehicle as described on the purchase order at the contract price.

*Indicates change.



