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5.3 TERMS AND CONDITIONS 
 

5.3.1  PERFORMANCE AND PAYMENT 
 
STATEMENT OF WORK.  The RFP and the Offeror's Proposal (collectively referred to as the "RFP") are a part of this 
Contract and describe the Work (the "Project") the Contractor will do and any materials the Contractor will deliver (the 
"Deliverables") under this Contract.  The Contractor will do the Project in a professional, timely, and efficient manner and will 
provide the Deliverables in a proper fashion.  The Contractor will also furnish its own support staff necessary for the 
satisfactory performance of the Project. 
 
The Contractor will consult with the appropriate State representatives and others necessary to ensure a thorough 
understanding of the Project and satisfactory performance.  The State may give instructions to or make requests of the 
Contractor relating to the Project.  The Contractor will comply with those instructions and fulfill those requests in a timely and 
professional manner.  Those instructions and requests will be for the sole purpose of ensuring satisfactory completion of the 
Project and will not amend or alter the scope of the Project. 
 
TERM.  Unless this Contract is terminated, or expires without renewal, it will remain in effect until the Project is completed to 
the satisfaction of the State and the Contractor is paid.  The current General Assembly cannot commit a future General 
Assembly to an expenditure.  Therefore, this Contract will automatically expire at the end of each biennium.  The State 
however, may renew this Contract in the next biennium by issuing written notice to the Contractor of the decision to do so.  
This expiration and renewal procedure will also apply to the end of any subsequent biennium during which the Project 
continues.  Termination or expiration of this Contract will not limit the Contractor’s continuing obligations with respect to 
Deliverables that the State paid for before termination or limit the State’s rights in such. 
 
It is understood that the State’s funds are contingent upon the availability of lawful appropriations by the Ohio General 
Assembly.  If the General Assembly fails at any time to continue funding for the payments and other obligations due as part of 
this Contract, the State’s obligations under this Contract are terminated as of the date that the funding expires without further 
obligation of the State 
 
The Project has a completion date that is identified in the RFP.  The RFP may also have several dates for delivery of 
Deliverables or reaching certain milestones in the Project.  The Contractor must make those deliveries, meet those 
milestones, and complete the Project within the times the RFP and the mutually agreed to Work Plan requires.  If the 
Contractor does not meet those dates, the Contractor will be in default, and the State may terminate this Contract under the 
termination provision contained below.  The State may also have certain obligations to meet.  Those obligations, if any, are 
also listed in the RFP.  If the State agrees that the Contractor’s failure to meet the delivery, milestone, or completion dates in 
the RFP is due to the State’s failure to meet its own obligations in a timely fashion, then the Contractor will not be in default, 
and the delivery, milestone, and completion dates affected by the State’s failure to perform will be extended by the same 
amount of time as the State’s delay.  The Contractor may not rely on this provision unless the Contractor has in good faith 
exerted all professional management skill to avoid an extension and has given the State meaningful written notice of the 
State’s failure to meet its obligations within five (5) business days of the Contractor’s realization that the State’s delay will 
impact the Project.  The notice to the State must be directed at making the State aware of its delay and the impact of its 
delay.  It must be sent to the Agency Project Representative and the State Procurement Representative.  Remedies resulting 
from the State’s delay will be at the State’s discretion. 
 
The State seeks a complete Project.  Any incidental items omitted in the RFP will be provided as part of the Contractor’s not-
to-exceed fixed price.  The Contractor must fully identify, describe, and document all systems that are delivered as a part of 
the Project.  All hardware, software, supplies, and other required components (such as documentation, conversion, training, 
and maintenance) for the Project to be complete and useful to the State are included in the Project and the not-to-exceed 
fixed price. 
 
ECONOMIC PRICE ADJUSTMENT.  The Contract prices(s) will remain firm throughout the initial term of the Contract.  
Thereafter, prior to Contract renewal, the Contractor may submit a request to adjust their price(s) to be effective on the 
effective date of the Contract’s renewal.  No price adjustment will be permitted prior to the effective date; on purchase orders 
that already being processed; or on purchase orders that have been filled. 
 
Price increases must be supported by a general price increase in the cost of the materials/services rendered due to 
documented increases in the cost of related materials/services.  Detailed documentation, to include a comparison list of the 
Contract items and proposed price adjustments must be submitted to support the requested adjustment. Supportive 
documentation should include, but is not limited to: copies of the old and the current price lists or similar documents which 
indicate the original base cost of the product to the Contractor and the corresponding adjustment, and/or copies of 
correspondence sent by the Contractor's supplier on the supplier's letterhead, which contain the above price information and 
explains the source of the adjusted costs in such areas as raw materials, freight, fuel or labor, etc. 
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Should there be a decrease in the cost of the finished product due to a general decline in the market or some other factor, the 
Contractor is responsible to notify DAS immediately.  The price decrease adjustment will be incorporated into the Contract 
and will be effective on all purchase orders issued after the effective date of the decrease.  If the price decrease is a 
temporary decrease, such should be noted on the invoice.  In the event that the temporary decrease is revoked, the Contract 
pricing will be returned to the pricing in effect prior to the temporary decrease.  Failure to comply with this provision will be 
considered as a default and will be subject to the Suspension and Termination section contained herein. 
 
COMPENSATION.  In consideration of the Contractor's promises and satisfactory performance, the State will pay the 
Contractor the amount(s) identified in the RFP (the "Fee"), plus any other expenses identified as reimbursable in the RFP.  In 
no event will payments under this Contract exceed the “not-to-exceed” amount in the RFP without the prior, written approval 
of the State and, when required, the Ohio Controlling Board and any other source of funding.  The Contractor's right to the 
Fee is contingent on the complete and satisfactory performance of the Project or, in the case of milestone payments or 
periodic payments of an hourly, daily, weekly, monthly, or annual rate, all relevant parts of the Project tied to the applicable 
milestone or period.  Payment of the Fee is also contingent on the Contractor delivering a proper invoice and any other 
documents required by the RFP.  
 
An invoice must comply with the State's then-current policies regarding invoices and their submission.  The State will notify 
the Contractor in writing within fifteen (15) business days after it receives a defective invoice of any defect and provide the 
information necessary to correct the defect. 
 
The Contractor will send all invoices under this Contract to the “bill to” address in the RFP or in the applicable purchase 
order. 
 
The State will pay the Contractor interest on any late payment as provided in Section 126.30 of the Ohio Revised Code (the 
"Revised Code").  If the State disputes a payment for anything covered by an invoice, within 15 business days after receipt of 
that invoice, the State will notify the Contractor, in writing, stating the grounds for the dispute.  The State may then deduct the 
disputed amount from its payment as a non-exclusive remedy.  If, in the opinion of the State, a material breach has occurred 
by the Contractor, the State retains the right to withhold payment from the Contractor.  Both parties agree that an attempt at 
resolution of any claims or material breach or disputes will first be made jointly by the Contractor Project Manager, the 
Contractor Project Principal, the Agency Project Representative and the State Procurement Administrator.  If, within 30 
calendar days following the above notification, the claim or dispute has not been resolved, only then will it be submitted to 
non-binding mediation (pursuant to the rules as stipulated by the American Arbitration Association).  A claim or dispute must 
be submitted to non-binding mediation prior to the initiation of any formal legal process.  The State will consult with the 
Contractor as early as reasonably possible about the nature of the claim or dispute and the amount of payment affected.  
When the Contractor has resolved the matter to the State's satisfaction, the State will pay the disputed amount within 30 
business days after the matter is resolved.  No payments are required to be made by the State until the matter is resolved. 
 
If the State has already paid the Contractor on an invoice but later disputes the amount covered by the invoice, and if the 
Contractor fails to correct the problem within 30 calendar days after written notice, the Contractor will reimburse the State for 
that amount at the end of the 30 calendar days as a non-exclusive remedy for the State.  On written request from the 
Contractor, the State will provide reasonable assistance in determining the nature of the problem by giving the Contractor 
reasonable access to the State’s facilities and any information the State has regarding the problem. 
 
PAYMENT DUE DATE.  Payments under this Contract will be due on the 30th calendar day after the date of actual receipt of 
a proper invoice in the office designated to receive the invoice, or the date the services is delivered and accepted in 
accordance with the terms of this Contract.  The date of the warrant issued in payment will be considered the date payment is 
made.  Interest on late payment will be paid in accordance with O.R.C. Section 126.30 

REIMBURSABLE EXPENSES.  The State will pay all reimbursable expenses identified in the RFP, if any, in accordance with 
the terms in the RFP and, where applicable, Section 126.31 of the Revised Code.  The Contractor will assume all expenses 
that it incurs in the performance of this Contract that are not identified as reimbursable in the RFP. 
 
In making any reimbursable expenditure, the Contractor will always comply with the more restrictive of its own, then-current 
internal policies for making such expenditures or with the State's then-current policies.  All reimbursable travel will require the 
advance written approval of the State's Agency Project Representative.  All reimbursable expenses will be billed monthly and 
paid by the State within 30 business days of receiving the Contractor's invoice. 
 
CERTIFICATION OF FUNDS.  None of the rights, duties, or obligations in this Contract will be binding on the State, and the 
Contractor will not begin its performance, until all the following conditions have been met: 
1. All statutory provisions under the Revised Code, including Section 126.07, have been met. 
2. All necessary funds are made available by the appropriate state agencies. 
3. If required, approval of this Contract is given by the Controlling Board of Ohio. 

 
If the State is relying on Federal or third-party funds for this Contract, the State gives the Contractor written notice that such 
funds have been made available. 
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EMPLOYMENT TAXES.  Each party will be solely responsible for reporting, withholding, and paying all employment related 
taxes, payments, and withholdings for its own personnel, including, but not limited to, Federal, state and local income taxes, 
social security, unemployment or disability deductions, withholdings, and payments (together with any interest and penalties 
not disputed with the appropriate taxing authority).  All people the Contractor provides to the State under this Contract will be 
deemed employees of the Contractor for purposes of withholdings, taxes, and other deductions or contributions required 
under the law. 
 
SALES, USE, EXCISE, AND PROPERTY TAXES.  The State is exempt from any sales, use, excise, and property tax.  To 
the extent sales, use, excise, or any similar tax is imposed on the Contractor in connection with the Project, such will be the 
sole and exclusive responsibility of the Contractor.  The Contractor will pay such taxes, together with any interest and 
penalties not disputed with the appropriate taxing authority, whether they are imposed at the time the services are rendered 
or at a later time. 
 
NOTICE ON THE USE OF SOCIAL SECURITY NUMBERS AS FEDERAL TAX IDENTIFICATION NUMBERS.  The 
Department of Administrative Services (Department) requires vendors and contractors wishing to do business with the State 
to provide their Federal Taxpayer Identification Number to the Department. The Department does this so that it can perform 
statutorily required “responsibility” analyses on those vendors and contractors doing business with the State and, under 
limited circumstances, for tax reporting purposes. If you are a vendor or contractor using your Social Security Number as your 
Federal Taxpayer Identification Number, please be aware that the information you submit is a public record, and the 
Department may be compelled by Ohio law to release Federal Taxpayer Identification Numbers as a public record. If you do 
not want to have your Social Security Number potentially disclosed as a Federal Taxpayer Identification Number, the 
Department encourages you to use a separate Employer Identification Number (EIN) obtained from the United States Internal 
Revenue Service’s to serve as your Federal Taxpayer Identification Number.  
 
 
5.3.2   WORK & CONTRACT ADMINISTRATION 
 
RELATED CONTRACTS.  The Contractor warrants that the Contractor has not and will not enter into any contracts without 
written approval of the State to perform substantially identical services for the State such that the Project duplicates the work 
done or to be done under the other contracts. 
 
EXPENDITURE IF PUBLIC FUNDS FOR OFFSHORE SERVICES.   
The Contractor affirms to have read and understands Executive Order 2011-12K and shall abide by those requirements in the 
performance of this Contract. Notwithstanding any other terms of this Contract, the State reserves the right to recover any 
funds paid for services the Contractor performs outside of the United States for which it did not receive a waiver.  The State 
does not waive any other rights and remedies provided the State in this Contract. 
 
The Offeror must complete the attached Contractor/Subcontractor Affirmation and Disclosure form 5.2.8 to abide with 
Executive Order 2011-12K affirming no services of the Contractor or its subcontractors under this Contract will be performed 
outside the United States. During the performance of this Contract, the Contractor must not change the location(s) of the 
country where the services are performed, change the location(s) of the country where the data are maintained, or made 
available unless a duly signed waiver from the State has been attained to perform the services outside the United States. 
 
SUBCONTRACTING.  The Contractor may not enter into subcontracts for the Work after award without written approval from 
the State.  The Contractor will not need the State's written approval to subcontract for the purchase of commercial goods that 
are required for satisfactory completion of the Work.  All subcontracts will be at the sole expense of the Contractor unless 
expressly stated otherwise in the RFP. 
 
The State's approval of the use of subcontractors does not mean that the State will pay for them.  The Contractor will be 
solely responsible for payment of its subcontractor and any claims of subcontractors for any failure of the Contractor or any of 
its other subcontractors to meet the performance schedule or performance specifications for the Project in a timely and 
professional manner.  The Contractor will hold the State harmless for and will indemnify the State against any such claims. 
 
The Contractor will assume responsibility for all Deliverables whether it, a subcontractor, or third-party manufacturer 
produces them in whole or in part.  Further, the State will consider the Contractor to be the sole point of contact with regard to 
contractual matters, including payment of all charges resulting from the Contract.  The Contractor will be fully responsible for 
any default by a subcontractor, just as if the Contractor itself had defaulted. 
 
If the Contractor uses any subcontractors, each subcontractor must have a written agreement with the Contractor.  That 
written agreement must incorporate this Contract by reference.  The agreement must also pass through to the subcontractor 
all provisions of this Contract that would be fully effective only if they bind both the subcontractor and the Contractor.  Among 
such provisions are the limitations on the Contractor's remedies, the insurance requirements, record keeping obligations, and 
audit rights.  Some sections of this Contract may limit the need to pass through their requirements to subcontracts to avoid 
placing cumbersome obligations on minor subcontractors.  This exception is applicable only to sections that expressly 
provide exclusions for small-dollar subcontracts.  Should the Contractor fail to pass through any provisions of this Contract to 
one of its subcontractors and the failure damages the State in any way, the Contractor will indemnify the State for the 
damage. 

http://procure.ohio.gov/pdf/EO201112K/EO201112K_Announcement.pdf
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RECORD KEEPING.  The Contractor will keep all financial records in accordance with generally accepted accounting 
procedures consistently applied.  The Contractor will file documentation to support each action under this Contract in a 
manner allowing it to be readily located.  The Contractor will keep all Project-related records and documents at its principal 
place of business or at its office where the work was performed. 
 
The Contractor will keep a separate account for the Project (the "Project Account").  All payments made from the Project 
Account will be only for obligations incurred in the performance of this Contract and will be supported by contracts, invoices, 
vouchers, and any other data needed to audit and verify the payments.  All payments from the Project Account will be for 
obligations incurred only after the effective date of this Contract unless the State has given specific written authorization for 
making prior payments from the Project Account. 
 
AUDITS.  During the term of this Contract and for three (3) years after the payment of the Contractor’s Fee, on reasonable 
notice and during customary business hours, the State may audit the Contractor’s records and other materials that relate to 
the Project.  This audit right will also apply to the State’s duly authorized representatives and any person or organization 
providing financial support for the Project. 
 
Unless it is impracticable to do so, all records related to this Contract must be kept in a single location, either at the 
Contractor’s principle place of business or its place of business where the work was done.  If this is not practical, the 
Contractor will assume the cost of collecting, organizing, and relocating the records and any technology needed to access the 
records to the Contractor’s office nearest Columbus whenever the State or anyone else with audit rights requests access to 
the Contractor’s Project records.  The Contractor will do so with all due speed, not to exceed five (5) business days. 
 
If any audit reveals any material deviation from the Project’s specifications, any misrepresentation, or any overcharge to the 
State, the State will be entitled to recover damages, as well as the cost of the audit. 
 
For each subcontract in excess of $25,000, the Contractor will require its subcontractors to agree to the requirements of this 
section and of the record-keeping section.  Subcontracts with smaller amounts involved need not meet this requirement.  The 
Contractor may not artificially break up contracts with its subcontractors to take advantage of this exclusion. 
 
INSURANCE.  The Contractor shall provide the following insurance coverage at its own expense throughout the term of this 
Contract: 
 
1. Workers’ compensation insurance, as required by Ohio law, and, if some of the Project will be done outside Ohio, the 

laws of the appropriate state(s) where work on the Project will be done.  The Contractor shall also maintain employer's 
liability insurance with at least a $1,000,000 limit. 
 

2. Commercial General Liability insurance coverage for bodily injury, personal injury, wrongful death, property damage.  
The defense cost shall be outside of the policy limits.  Such policy shall designate the state of Ohio as an additional 
insured, as its interest may appear.  The policy shall also be endorsed to include a blanket waiver of subrogation.  At a 
minimum, the limits of the insurance shall be: 
 
 $2,000,000 General Aggregate 
 $2,000,000 Products/Completed Operations Aggregate 
 $1,000,000 Per Occurrence Limit 
 $1,000,000 Personal and Advertising Injury Limit 
 $100,000 Fire Legal Liability 
 $10,000 Medical Payments      
 
The policy shall also be endorsed to provide the State with 30-day prior written notice of cancellation or material change 
to the policy.  It is agreed upon that the Contractor’s Commercial General Liability shall be primary over any other 
insurance coverage. 
 

3. Commercial Automobile Liability insurance with a combined single limit of $500,000. 
 
4. Professional Liability Insurance (if applicable) covering all staff with a minimum limit of $1,000,000 per incident and 

$3,000,000 aggregate.  If the Contractor’s policy is written on a “claims made” basis, the Contractor shall provide the 
State with proof of continuous coverage at the time the policy is renewed.  If for any reason the policy expires, or 
coverage is terminated, the Contractor must purchase and maintain “tail” coverage through the applicable statute of 
limitations. 

 
Certificates for Worker’s Compensation and proof of insurance must be provided.  The certificate(s) must be in a form 
that is reasonably satisfactory to the State as to the contents of the policies and the quality of the insurance carriers.  All 
carriers must have at least an “A-“ rating by A.M. Best. 
 

STATE PERSONNEL.  During the term of this Contract and for one (1) year after completion of the Project, the Contractor 
will not hire or otherwise contract for the services of any state employee involved with the Project. 
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REPLACEMENT PERSONNEL.  If the Offeror’s Proposal contains the names of specific people who will work on the Project, 
then the quality and professional credentials of those people were material factors in the State's decision to enter into this 
Contract.  Therefore, the Contractor will use all commercially reasonable efforts to ensure the continued availability of those 
people.  Also, the Contractor will not remove those people from the Project without the prior, written consent of the State 
except as provided below. 
 
The Contractor may remove a person listed in its Proposal from the Project if doing so is necessary for legal or disciplinary 
reasons.  The Contractor must make a reasonable effort to give the State 30 calendar days' prior, written notice of the 
removal. 
 
The Contractor must have qualified replacement people available to replace any people listed by name in its Proposal.  When 
the removal of a listed person is permitted under this Section, or if a person becomes unavailable, the Contractor will submit 
the resumes for two (2) replacement people for each person removed or who otherwise becomes unavailable.  The 
Contractor will submit the two (2) resumes, along with such other information as the State may reasonably request, within five 
(5) business days after the decision to remove a person is made or the unavailability of a listed person becomes known to the 
Contractor. 
 
The State will select one of the two proposed replacements or will reject both of them within ten business days after the 
Contractor has submitted the proposed replacements to the State.  The State may reject the proposed replacements for any 
legal reason(s).  Should the State reject both replacement candidates due to their failure to meet the minimum qualifications 
identified in the RFP, or should the Contractor fail to provide the notice required under this Section or fail to provide two (2) 
qualified replacement candidates for each removed or unavailable person, the Contractor will be in default and the cure 
period for default specified elsewhere in this Contract will not apply.  In the event of such a default, the State will have the 
right to terminate this Contract and to have the damages specified elsewhere in this Contract for termination due to default. 
 
The State may determine that proposed replacement candidates meet the minimum qualifications of this Contract and still 
substantially reduce the value the State perceived it would receive through the work of the original individual(s) the Contractor 
proposed and on whose credentials the State decided to enter into this Contract.  Therefore, the State will have the right to 
reject any candidate that the State determines will provide it with diminished value. 
 
Should the State reject both proposed candidates for any legal reason other than their failure to meet the minimum 
qualifications identified in the RFP, then such rejection may be deemed a termination for convenience. 
 
The State has an interest in providing a healthy and safe environment for its employees and guests at its facilities.  The State 
also has an interest in ensuring, and right to ensure, that its operations are carried out in an efficient, professional, legal, and 
secure manner.  The State, therefore, will have the right to require the Contractor to remove any individual working on the 
Project if the State determines that any such individual has or may interfere with the State's interests identified above.  In 
such a case, the request for removal will be treated as a case in which an individual providing services under this Contract 
has become unavailable, and the Contractor will follow the procedures identified above for replacing unavailable people.  This 
provision applies to people engaged by the Contractor's subcontractors if they are listed as key people in the Proposal. 
 
CONTRACT NON-COMPLIANCE.  A primary goal of the Agency is to assure that the program receives high quality services 
from the Contractor.  To this end, the Agency will work in partnership with the Contractor(s) to meet this goal.  The 
partnership is defined by the Contract and it is important that communication between the Contractor and state agencies be 
open and supportive.  Should contract non-compliance be an issue, the Agency shall make every effort to resolve the 
problem.   
 
1. Non-Compliance Issues.  Contractor non-compliance with the specifications and terms and conditions outlined in the 

Contract may result in the imposition of remedies as explained below in paragraph 2. 
 
The Agency must be promptly notified of any procedural changes outside the technical requirements listed herein. 

 
2. Resolution for Contract Non-Compliance.  The Agency will be responsible for monitoring the Contractor’s performance 

and compliance with the terms, conditions, and specifications of the contract. 
 
a. For any infractions not immediately remedied by the Contractor, the Agency will notify DAS through a Complaint to 

Vendor (CTV) to help resolve the infraction. 
b. DAS will impose upon the Contractor remedies for non-compliance regarding contract specifications and terms and 

conditions.  Remedies imposed will be in proportion with the severity of the non-compliance and may be progressive 
in nature. 

 
SUSPENSION AND TERMINATION.  The State may terminate this Contract if the Contractor defaults in meeting its 
obligations under this Contract and fails to cure its default within the time allowed by this Contract, or if a petition in 
bankruptcy (or similar proceeding) has been filed by or against the Contractor.  The State may also terminate this Contract if 
the Contractor violates any law or regulation in doing the Project, or if it appears to the State that the Contractor’s 
performance is substantially endangered through no fault of the State.  In any such case, the termination will be for cause, 
and the State’s rights and remedies will be those identified below for termination for cause. 
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On written notice, the Contractor will have 30 calendar days to cure any breach of its obligations under this Contract, 
provided the breach is curable.  If the Contractor fails to cure the breach within 30 calendar days after written notice or if the 
breach is not one that is curable, the State will have the right to terminate this Contract.  The State may also terminate this 
Contract in the case of breaches that are cured within 30 calendar days but are persistent.  “Persistent” in this context means 
that the State has notified the Contractor in writing of the Contractor’s failure to meet any of its obligations three (3) times.  
After the third notice, the State may terminate this Contract without a cure period if the Contractor again fails to meet any 
obligation.  The three (3) notices do not have to relate to the same obligation or type of failure.  Some provisions of this 
Contract may provide for a shorter cure period than 30 calendar days or for no cure period at all.  Those provisions will 
prevail over this one.  If a particular section does not state what the cure period will be, this provision will govern. 
 
The State may also terminate this Contract for its convenience and without cause or if the Ohio General Assembly fails to 
appropriate funds for any part of the Project.  If a third party is providing funding for the Project, the State may also terminate 
this Contract should that third party fail to release any Project funds.  The RFP identifies any third party source of funds for 
the Project. 
 
The notice of termination, whether for cause or without cause, will be effective as soon as the Contractor receives it.  Upon 
receipt of the notice of termination, the Contractor will immediately cease all work on the Project and take all steps necessary 
to minimize any costs the Contractor will incur related to this Contract.  The Contractor will also immediately prepare a report 
and deliver it to the State.  The report must be all-inclusive; no additional information will be accepted following the initial 
submission.  The report must detail the work completed at the date of termination, the percentage of the Project’s completion, 
any costs incurred in doing the Project to that date and any Deliverables completed or partially completed but not delivered to 
the State at the time of termination.  The Contractor will also deliver all the completed and partially completed Deliverables to 
the State with its report.  If delivery in that manner would not be in the State’s interest, then the Contractor will propose a 
suitable alternative form of delivery. 
 
If the State terminates this Contract for cause, it will be entitled to cover for the Project by using another Contractor on such 
commercially reasonable terms as it and the covering contractor may agree.  The Contractor will be liable to the State for all 
costs related to covering for the Project to the extent that such costs, when combined with payments already made to the 
Contractor for the Project before termination, exceed the costs that the State would have incurred under this Contract.  The 
Contractor will also be liable for any other direct damages resulting from its breach of this Contract or other action leading to 
termination for cause. 
If the termination is for the convenience of the State, the Contractor will be entitled to compensation for any work on the 
Project that the Contractor has performed before the termination. Such compensation will be the Contractor’s exclusive 
remedy in the case of termination for convenience and will be available to the Contractor only once the Contractor has 
submitted a proper invoice for such, with the invoice reflecting the amount determined to be owing to the Contractor by the 
State.  The State will make that determination based on the lesser of the percentage of the Project completed or the hours of 
work performed in relation to the estimated total hours required to perform the entire applicable unit(s) of Work. 
 
The State will have the option of suspending rather than terminating the Project where the State believes that doing so would 
better serve its interests.  In the event of a suspension for the convenience of the State, the Contractor will be entitled to 
receive payment for the work performed before the suspension.  In the case of suspension of the Project rather than 
termination for cause, the Contractor will not be entitled to any compensation for any work performed.  If the State reinstates 
the Project after suspension for cause, rather than terminating this Contract after the suspension, the Contractor may be 
entitled to compensation for work performed before the suspension, less any damage to the State resulting from the 
Contractor’s breach of this Contract or other fault. Any amount due for work before or after the suspension for cause will be 
offset by any damage to the State from the default or other event giving rise to the suspension. 
 
In the case of a suspension for the State’s convenience, the amount of compensation due to the Contractor for work 
performed before the suspension will be determined in the same manner as provided in this section for termination for the 
State’s convenience.  The Contractor will not be entitled to compensation for any other costs associated with a suspension 
for the State’s convenience.  No payment under this provision will be made to the Contractor until the Contractor submits a 
proper invoice. 
 
Any notice of suspension, whether with or without cause, will be effective immediately on the Contractor’s receipt of the 
notice.  The Contractor will prepare a report concerning the Project just as is required by this Section in the case of 
termination.  After suspension of the Project, the Contractor will perform no work without the consent of the State and will 
resume work only on written notice from the State to do so. In any case of suspension, the State retains its right to terminate 
this Contract rather than to continue the suspension or resume the Project.  If the suspension is for the convenience of the 
State, then termination of the Contract will be a termination for convenience. If the suspension is with cause, the termination 
will also be for cause. 
 
The State will not suspend the Project for its convenience more than once during the term of this Contract, and any 
suspension for the State’s convenience will not continue for more than 30 calendar days.  If the Contractor does not receive 
notice to resume or terminate the Project within the 30-day period, then this Contract will terminate automatically for the 
State’s convenience at the end of the 30 calendar day period. 
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Any default by the Contractor or one of its subcontractors will be treated as a default by the Contractor and all of its 
subcontractors.  The Contractor will be solely responsible for satisfying any claims of its subcontractors for any suspension or 
termination and will indemnify the State for any liability to them.  Each subcontractor will hold the State harmless for any 
damage caused to them from a suspension or termination.  They will look solely to the Contractor for any compensation to 
which they may be entitled. 
 
The Contractor may, at its discretion, request termination with a minimum 60 day notice in writing.  The State will review the 
request and respond in writing to the Contractor with its findings. 
 
CONTRACT REMEDIES. 
 
1. Actual Damages.  Contractor is liable to the state of Ohio for all actual and direct damages caused by Contractor’s 

default.  The State may buy substitute supplies or services, from a third party, for those that were to be provided by 
Contractor.  The State may recover the costs associated with acquiring substitute supplies or services, less any 
expenses or costs saved by Contractor’s default, from Contractor. 

2. Liquidated Damages.  If actual and direct damages are uncertain or difficult to determine, the State may recover 
liquidated damages in the amount of 1% of the value of the order, deliverable or milestone that is the subject of the 
default, for every day the default is not cured by Contractor. 

3. Deduction of Damages from Contract Price.  The State may deduct all or any part of the damages resulting from 
Contractor’s default from any part of the price still due on the contract, upon prior written notice being issued to the 
Contractor by the State.  

 
REPRESENTATIVES.  The State's representative under this Contract will be the person identified in the RFP or a 
subsequent notice to the Contractor as the “Agency Project Representative”.  The Agency Project Representative will review 
all reports made in the performance of the Project by the Contractor, will conduct all liaison with the Contractor, and will 
accept or reject the Deliverables and the complete Project.  The Agency Project Representative may assign to a manager, 
responsibilities for individual aspects of the Project to act as the Agency Project Representative for those individual portions 
of the Project. 
 
The Contractor’s Project Manager under this Contract will be the person identified in the Proposal as the “Project Manager."  
The Project Manager will conduct all liaisons with the State under this Contract.  Either party, upon written notice to the other 
party, may designate another representative.  The Project Manager may not be replaced without the approval of the State if 
that individual is identified in the Proposal as a key individual on the Project. 
 
WORK RESPONSIBILITIES.  The State will be responsible for providing only those things expressly identified, if any, in the 
RFP.  If the State has agreed to provide facilities or equipment, the Contractor, by signing this Contract, warrants that the 
Contractor has either inspected the facilities and/or equipment or has voluntarily waived an inspection and will work with the 
equipment and/or facilities on an “as is” basis. 
 
The Contractor will assume the lead in the areas of management, design, and development of the Project.  The Contractor 
will coordinate the successful execution of the Project and direct all Project activities on a day-to-day basis, with the advice 
and consent of the Agency Project Representative.  The Contractor will be responsible for all communications regarding the 
progress of the Project and will discuss with the Agency Project Representative any issues, recommendations, and decisions 
related to the Project. 
 
If the Project, or parts of it, requires installation on the State's property, the State will provide the Contractor with reasonable 
access to the installation site for the installation and any site preparation that is needed.  After the installation is complete, the 
Contractor will complete an installation letter and secure the signature of Agency Project Representative certifying that 
installation is complete and the Project, or applicable portion of it, is operational.  The letter will describe the nature, date, and 
location of the installation, as well as the date it was certified as installed and operational by the Agency Project 
Representative. 
 
Unless otherwise provided in the RFP, the Contractor will be responsible for obtaining all official permits, approvals, licenses, 
certifications, and similar authorizations required by any local, state, or Federal agency for the Project and maintaining them 
throughout the duration of this Contract. 
 
CHANGES.  The State may make reasonable changes, within the general scope of the Project.  The State will do so by 
issuing a written order under this Contract describing the nature of the change (“Change Order”).  Additionally, if the State 
provides directions or makes requests of the Contractor without a change order, and the Contractor reasonably believes the 
directions or requests are outside the specifications for the Project, the Contractor will have the right to request a Change 
Order from the State.  Scope of Work changes will be managed as follows: pricing will be provided from the Contractor to the 
State.  The State will execute a Change Order once it and the Contractor have agreed on the description of and 
specifications for the change as well as any equitable adjustments that need to be made in the Contractor's Fee or the 
performance schedule for the Work.  Within five (5) business days after receiving the Change Order, the Contractor will sign it 
to signify agreement. 
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If a change causes an increase in the cost of, or the time required for, the performance of the Project, the Contractor will 
notify the State in writing and request an equitable adjustment in the Contractor’s Fee, the delivery schedule, or both before 
the Contractor signs the Change Order.  If the Contractor claims an adjustment under this section in connection with a 
change to the Project not described in a written Change Order, the Contractor must notify the State of the claim within five (5) 
business days after the Contractor is notified of the change and before work on the change begins.  Otherwise, the 
Contractor will have waived the claim.  In no event will the State be responsible for any increase in the Fee or revision in any 
delivery schedule unless the relevant change was specifically ordered in writing by the State and the Contractor has complied 
with the requirements of this section.  Provided the State has complied with the procedure for Change Orders in this section, 
nothing in this clause will excuse the Contractor from proceeding with performance of the Project, as changed. 
 
Where an equitable adjustment to the Contractor’s Fee is appropriate, the State and the Contractor may agree upon such an 
adjustment.  If the State and the Contractor are unable to agree, and the Contractor seeks an equitable adjustment in its Fee, 
either party may submit the dispute to the senior management of the Contractor and the State for resolution.  If, within 30 
calendar days following referral to senior management, the claim or dispute has not been resolved, only then will it be 
submitted to non-binding mediation (pursuant to the rules as stipulated by the American Arbitration Association).  A claim or 
dispute must be submitted to non-binding mediation prior to the initiation of any formal legal process.  Costs of mediation will 
be shared equally.  Both parties further agree to use best efforts to resolve any claims or disputes arising during the 
performance of this Contract within 30 calendar days following the initiation of the dispute process.  The resolved amount will 
be the not-to-exceed amount of the Change Order.  If the change involves removing a requirement from the Project or 
replacing one part of the Project with the change, the State will get a credit for the work no longer required under the original 
scope of the Project.  The credit will be calculated in the same manner as the Contractor’s Fee for the change, and the not-to-
exceed amount will be reduced by this credit. 
 
The Contractor will be responsible for coordinating changes with its subcontractors and adjusting their compensation and 
performance schedule.  The State will not pay any subcontractor for the Change Order.  If a subcontractor will perform any 
work under a Change Order, that work must be included in the Contractor's not-to-exceed amount and calculated in the same 
manner as the Contractor's equitable adjustment for the portion of the work the Contractor will perform.  The Contractor will 
not receive an overhead percentage for work a subcontractor will do under a Change Order. 
 
EXCUSABLE DELAY.  Neither party will be liable for any delay in its performance that arises from causes beyond its control 
and without its negligence or fault.  The delayed party will notify the other promptly of any material delay in performance and 
will specify in writing the proposed revised performance date as soon as practicable after notice of delay.  In the event of any 
such excusable delay, the date of performance or of delivery will be extended for a period equal to the time lost by reason of 
the excusable delay.  The delayed party must also describe the cause of the delay and what steps it is taking to remove the 
cause.  The delayed party may not rely on a claim of excusable delay to avoid liability for a delay if the delayed party has not 
taken commercially reasonable steps to mitigate or avoid the delay.  Things that are controllable by the Contractor's 
subcontractors will be considered controllable by the Contractor, except for third-party manufacturers supplying commercial 
items and over whom Contractor has no legal control. 
 
INDEPENDENT CONTRACTOR ACKNOWLEDGEMENT.  It is fully understood and agreed that Contractor is an 
independent contractor and is not an agent, servant, or employee of the State of Ohio or the Ohio Department of 
Administrative Services.  Contractor declares that it is engaged as an independent business and has complied with all 
applicable federal, state, and local laws regarding business permits and licenses of any kind, including but not limited to any 
insurance coverage, workers’ compensation, or unemployment compensation that is required in the normal course of 
business and will assume all responsibility for any federal, state, municipal or other tax liabilities.  Additionally, Contractor 
understands that as an independent contractor, it is not a public employee and is not entitled to contributions from the State 
to any public employee retirement system. 
 
Contractor acknowledges and agrees any individual providing personal services under this agreement is not a public 
employee for purposes of Chapter 145 of the Ohio Revised Code. Unless Contractor is a “business entity” as that term is 
defined in O.R.C. Section 145.037 (“an entity with five or more employees that is a corporation, association, firm, limited 
liability company, partnership, sole proprietorship, or other entity engaged in business”) Contractor shall have any individual 
performing services under the contract complete and submit to the ordering agency the Independent Contractor/Worker 
Acknowledgement found at the following link: https://www.opers.org/forms-archive/PEDACKN.pdf#zoom=80). 
 
Contractor’s failure to complete and submit the Independent Contractor/Worker Acknowledgement prior to commencement of 
the work, service or deliverable, provided under this contract, shall serve as Contractor’s certification that contractor is a 
“Business entity” as the term is defined in O.R.C. Section 145.037. 
 
 
5.3.3 OWNERSHIP & HANDLING OF INTELLECTUAL PROPERTY & CONFIDENTIAL INFORMATION 
 
CONFIDENTIALITY.  The State may disclose to the Contractor written material or oral or other information that the State 
treats as confidential ("Confidential Information"). Title to the Confidential Information and all related materials and 
documentation the State delivers to the Contractor will remain with the State.  The Contractor must treat such Confidential 
Information as secret if it is so marked, otherwise identified as such, or when, by its very nature, it deals with matters that, if 
generally known, would be damaging to the best interests of the public, other contractors or potential contractors with the 

https://www.opers.org/forms-archive/PEDACKN.pdf#zoom=80
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State, or individuals or organizations about whom the State keeps information.  By way of example, information should be 
treated as confidential if it includes any proprietary documentation, materials, flow charts, codes, software, computer 
instructions, techniques, models, information, diagrams, know-how, trade secrets, data, business records, or marketing 
information.  By way of further example, the Contractor also must treat as confidential materials such as police and 
investigative records, files containing personal information about individuals or employees of the State, such as personnel 
records, tax records, and so on, court and administrative records related to pending actions, any material to which an 
attorney-client, physician-patient, or similar privilege may apply, and any documents or records expressly excluded by Ohio 
law from public records disclosure requirements. 
 
The Contractor agrees not to disclose any Confidential Information to third parties and to use it solely to do the Project.  The 
Contractor will restrict circulation of Confidential Information within its organization and then only to people in the Contractor's 
organization that have a need to know the Confidential Information to do the Project.  The Contractor will be liable for the 
disclosure of such information whether the disclosure is intentional, negligent, or accidental, unless otherwise provided below. 
 
The Contractor will not be liable for any unintentional disclosure of Confidential Information that results despite the 
Contractor's exercise of at least the same degree of care as it normally takes to safeguard its own secrets, except when the 
Contractor's procedures are not reasonable given the nature of the Confidential Information or when the disclosure 
nevertheless results in liability to the State.  
 
The Contractor will not incorporate any portion of any Confidential Information into any work or product, other than a 
Deliverable, and will have no proprietary interest in any of the Confidential Information.  Furthermore, the Contractor will 
cause all of its employees who have access to any Confidential Information to execute a confidentiality agreement 
incorporating the obligations in this section. 
 
The Contractor's obligation to maintain the confidentiality of the Confidential Information will not apply where such: (1) Was 
already in the Contractor's possession before disclosure by the State, and such was received by the Contractor without 
obligation of confidence; (2) Is independently developed by the Contractor; (3) Is or becomes publicly available without 
breach of this Contract; (4) Is rightfully received by the Contractor from a third party without an obligation of confidence; (5) Is 
disclosed by the Contractor with the written consent of the State; or (6) Is released in accordance with a valid order of a court 
or governmental agency, provided that the Contractor (a) Notifies the State of such order immediately upon receipt of the 
order and (b) Makes a reasonable effort to obtain a protective order from the issuing court or agency limiting disclosure and 
use of the Confidential Information solely for the purposes intended to be served by the original order of production.  The 
Contractor will return all originals of any Confidential Information and destroy any copies it has made on termination or 
expiration of this Contract.  
 
The Contractor may disclose Confidential Information to its subcontractors on a need-to-know basis, but they will be obligated 
to the requirements of this section. 
 
HANDLING OF THE STATE’S DATA.  The Contractor must use due diligence to ensure computer and telecommunications 
systems and services involved in storing, using, or transmitting State data are secure and to protect that data from 
unauthorized disclosure, modification, or destruction.  To accomplish this, the Contractor must: 
 
1. Apply appropriate risk management techniques to ensure security for all sensitive data, including but not limited to any 

data identified as Confidential Information elsewhere in this Contract. 
2. Ensure that its internal security policies, plans, and procedures address the basic security elements of confidentiality, 

integrity, and availability. 
3. Maintain plans and policies that include methods to protect against security and integrity threats and vulnerabilities, as 

well as and detect and respond to those threats and vulnerabilities. 
4. Maintain appropriate identification and authentication process for information systems and services associated with 

State data. 
5. Maintain appropriate access control and authorization policies, plans, and procedures to protect system assets and 

other information resources associated with State data. 
6. Implement and manage security audit logging on information systems, including computers and network devices. 
 
The Contractor must maintain a robust boundary security capacity that incorporates generally recognized system hardening 
techniques. This includes determining which ports and services are required to support access to systems that hold State 
data, limiting access to only these points, and disable all others. To do this, the Contractor must use assets and techniques 
such as properly configured firewalls, a demilitarized zone for handling public traffic, host-to-host management, Internet 
protocol specification for source and destination, strong authentication, encryption, packet filtering, activity logging, and 
implementation of system security fixes and patches as they become available.  The Contractor must use two-factor 
authentication to limit access to systems that contain particularly sensitive State data, such as personally identifiable data. 
Unless the State instructs the Contractor otherwise in writing, the Contractor must assume all State data is both confidential 
and critical for State operations, and the Contractor’s security policies, plans, and procedure for the handling, storage, 
backup, access, and, if appropriate, destruction of that data must be commensurate to this level of sensitivity.  As part of 
the Contractor’s protection and control of access to and use of data, the Contractor must employ appropriate intrusion and 
attack prevention and detection capabilities.  Those capabilities must track unauthorized access and attempts to access the 
State’s data, as well as attacks on the Contractor’s infrastructure associated with the State’s data.  Further, the Contractor 
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must monitor and appropriately address information from its system tools used to prevent and detect unauthorized access 
to and attacks on the infrastructure associated with the State’s data. 
 
The Contractor must use appropriate measures to ensure that State’s data is secure before transferring control of any 
systems or media on which State data is stored.  The method of securing the data must be appropriate to the situation and 
may include erasure, destruction, or encryption of the data before transfer of control.  The transfer of any such system or 
media must be reasonably necessary for the performance of the Contractor’s obligations under this Contract. 
 
The Contractor must have a business continuity plan in place.  The Contractor must test and update the IT disaster 
recovery portion of its business continuity plan at least annually.  The plan must address procedures for response to 
emergencies and other business interruptions.  Part of the plan must address backing up and storing data at a location 
sufficiently remote from the facilities at which the Contractor maintains the State’s data in case of loss of that data at the 
primary site.  The plan also must address the rapid restoration, relocation, or replacement of resources associated with the 
State’s data in the case of a disaster or other business interruption.  The Contractor’s business continuity plan must 
address short- and long-term restoration, relocation, or replacement of resources that will ensure the smooth continuation of 
operations related to the State’s data.  Such resources may include, among others, communications, supplies, 
transportation, space, power and environmental controls, documentation, people, data, software, and hardware.  The 
Contractor also must provide for reviewing, testing, and adjusting the plan on an annual basis. 
 
The Contractor may not allow the State’s data to be loaded onto portable computing devices or portable storage 
components or media unless necessary to perform its obligations under this Contract properly.  Even then, the Contractor 
may permit such only if adequate security measures are in place to ensure the integrity and security of the data.   Those 
measures must include a policy on physical security for such devices to minimize the risks of theft and unauthorized access 
that includes a prohibition against viewing sensitive or confidential data in public or common areas.  At a minimum, portable 
computing devices must have anti-virus software, personal firewalls, and system password protection.  In addition, the 
State’s data must be encrypted when stored on any portable computing or storage device or media or when transmitted 
from them across any data network.  The Contractor also must maintain an accurate inventory of all such devices and the 
individuals to whom they are assigned. 
 
Any encryption requirement identified in this provision must meet the Ohio standard as defined in Ohio IT standard ITS-
SEC-01, “Data Encryption and Cryptography”. 

 
The Contractor must have reporting requirements for lost or stolen portable computing devices authorized for use with State 
data and must report any loss or theft of such to the State in writing as quickly as reasonably possible.  The Contractor also 
must maintain an incident response capability for all security breaches involving State data whether involving mobile 
devices or media or not.  The Contractor must detail this capability in a written policy that defines procedures for how the 
Contractor will detect, evaluate, and respond to adverse events that may indicate a breach or attempt to attack or access 
State data or the infrastructure associated with State data. 

 
In case of an actual security breach that may have compromised State data, including but not loss or theft of devices or 
media, the Contractor must notify the State in writing of the breach within 24 hours of the Contractor becoming aware of the 
breach, and fully cooperate with the State to mitigate the consequences of such a breach.  This includes any use or 
disclosure of the State data that is inconsistent with the terms of this Contract and of which the Contractor becomes aware, 
including but not limited to, any discovery of a use or disclosure that is not consistent with this Contract by an employee, 
agent, or subcontractor of the Contractor. 
 
The Contractor must give the State full access to the details of the breach and assist the State in making any notifications to 
potentially affected people and organizations that the State deems are necessary or appropriate.  The Contractor must 
document all such incidents, including its response to them, and make that documentation available to the State on request.  
In addition to any other liability under this Contract related to the Contractor’s improper disclosure of State data, and 
regardless of any limitation on liability of any kind in this Contract, the Contractor will be responsible for acquiring one year’s 
identity theft protection service on behalf of any individual or entity whose personally identifiable information is 
compromised while it is in the Contractor’s possession.   
 
OWNERSHIP OF DELIVERABLES.  All deliverables produced by the Contractor and covered by this Contract, including any 
software modifications, and documentation, shall be owned by the State, with all rights, title, and interest in all intellectual 
property that come into existence through the Contractor’s custom work being assigned to the State.  Additionally, the 
Contractor waives any author rights and similar retained interests in custom-developed material.  The Contractor will provide 
the State with all assistance reasonably needed to vest such rights of ownership in the State.  The Contractor will retain 
ownership of all tools, methods, techniques, standards, and other development procedures, as well as generic and 
preexisting shells, subroutines, and similar material incorporated in any custom Deliverable ("Pre-existing Materials") if the 
Contractor provides the non-exclusive license described in the next paragraph. 
 
The Contractor may grant the State a worldwide, non-exclusive, royalty free, perpetual license to use, modify, sell, and 
otherwise distribute all Pre-existing Materials that are incorporated in any custom-developed Deliverable rather than grant the 
State ownership of the Pre-existing Materials provided however, that the State may distribute such Pre-existing materials to 
the extent required by governmental funding mandates. The Contractor will not include in any custom Deliverable any 
intellectual property unless such has been created under this Contract or qualifies as Pre-existing Material.  If the Contractor 
wants to incorporate any Pre-existing Materials in a custom Deliverable, the Contractor must first disclose this and seek the 
State's approval for doing so in advance.  On the request of the Contractor, the State will incorporate any proprietary notice 
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the Contractor may reasonably want for any Pre-existing Materials included in a custom Deliverable in all copies the State 
makes of that Deliverable. 
 
Subject to the limitations and obligations of the State with respect to Pre-existing Materials, the State may make all custom 
Deliverables available to the general public without any proprietary notices of any kind. 
 
LICENSE IN COMMERCIAL MATERIAL.  As used in this section, "Commercial Material" means anything that has been 
developed at private expense by the Contractor or a third party, commercially available in the marketplace, subject to 
intellectual property rights, and readily copied through duplication on magnetic media, paper, or other media.  Examples 
include written reports, books, pictures, videos, movies, computer programs, and computer source code and documentation. 
 
Any Commercial Material that the Contractor intends to deliver as a Deliverable must have the scope of the license granted in 
such material disclosed in the RFP or as an attachment referenced in the RFP, if that scope of license is different from the 
scope of license contained in this section for Commercial Materials.  
 
Except for Commercial Material that is software (“Commercial Software”), if the Commercial Material is copyrighted and 
published material, then the State will have the rights permitted under the Federal copyright laws for each copy of the 
Commercial Material delivered to it by the Contractor.  
 
Except for Commercial Software, if the Commercial Material is patented, then the State will have the rights permitted under 
the Federal patent laws for each copy of the Commercial Material delivered to it by the Contractor.  
 
Except for Commercial Software, if the Commercial Material consists of trade secrets, then the State will treat the material as 
confidential. In this regard, the State will assume all obligations with respect to the Commercial Material that the Contractor 
assumes under the Confidentiality section of this Contract with respect to State secrets.  Otherwise, the State will have the 
same rights and duties permitted under the Federal copyright laws for each copy of the Commercial Material delivered to it by 
the Contractor, whether or not the material is copyrighted when delivered to the State.  
 
For Commercial Software, the State will have the rights in items (1) through (8) of this section with respect to the software.  
The State will not use any Commercial Software except as provided in items (1) through (8) of this section or as expressly 
stated otherwise in this Contract. The Commercial Software may be: 
 

1. Used or copied for use in or with the computer or computers for which it was acquired, including use at any State 
installation to which such computer or computers may be transferred.  

2. Used or copied for use in or with a backup computer for disaster recovery and disaster recovery testing purposes or 
if any computer for which it was acquired is inoperative. 

3. Reproduced for safekeeping (archives) or backup purposes.  
4. Modified, adapted, or combined with other computer software, but the modified, combined, or adapted portions of 

the derivative software incorporating any of the Commercial Software will be subject to same restrictions set forth in 
this Contract. 

5. Disclosed to and reproduced for use on behalf of the State by support service contractors or their subcontractors, 
subject to the same restrictions set forth in this Contract. 

6. Used or copied for use in or transferred to a replacement computer.  
However: 

7. If the Commercial Software delivered under this Contract is published and copyrighted, it is licensed to the State 
without disclosure prohibitions. 

8. If any Commercial Software is delivered under this Contract with the copyright notice in 17 U.S.C. 401, it will be 
presumed to be published, copyrighted, and licensed to the State without disclosure restrictions, unless a statement 
substantially as follows accompanies such copyright notice: "Unpublished -- rights reserved under the copyright laws 
of the United States.''  The State will treat such Commercial Software as Confidential Information to the extent that 
such is actually the case. 

 
 
5.3.4 REPRESENTATIONS, WARRANTIES, AND LIABILITIES 
 
GENERAL WARRANTIES.  The Contractor warrants that the recommendations, guidance, and performance of the 
Contractor under this Contract will: (1) Be in accordance with sound professional standards and the requirements of this 
Contract and without any material defects; (2) Unless otherwise provided in the RFP, be the work solely of the Contractor; 
and (3) No Deliverable will infringe on the intellectual property rights of any third party. 
 
Additionally, with respect to the Contractor's activities under this Contract, the Contractor warrants that: (1) The Contractor 
has the right to enter into this Contract; (2) The Contractor has not entered into any other contracts or employment 
relationships that restrict the Contractor's ability to perform the contemplated services; (3) The Contractor will observe and 
abide by all applicable laws and regulations, including those of the State regarding conduct on any premises under the 
State's control; (4) The Contractor has good and marketable title to any goods delivered under this Contract and in which title 
passes to the State; and (5) The Contractor has the right and ability to grant the license granted in any Deliverable in which 
title does not pass to the State. 
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The warranty regarding material defects is a 1-year warranty.  All other warranties will be continuing warranties.  If any 
portion of the Project fails to comply with these warranties, and the Contractor is so notified in writing, the Contractor will 
correct such failure with all due speed or will refund the amount of the compensation paid for such portion of the Project.  The 
Contractor will also indemnify the State for any direct damages and claims by third parties based on a breach of these 
warranties.  This obligation of indemnification will not apply where the State has modified or misused the Deliverable and the 
claim is based on the modification or misuse.  The State agrees to give the Contractor notice of any such claim as soon as 
reasonably practicable.  If a successful claim of infringement is made, or if the Contractor reasonably believes that an 
infringement claim that is pending may actually succeed, the Contractor will do one (1) of the following four (4) things:  (1) 
Modify the Deliverable so that it is no longer infringing; (2) Replace the Deliverable with an equivalent or better item; (3) 
Acquire the right for the State to use the infringing Deliverable as it was intended for the State to use under this Contract; or 
(4) Remove the Deliverable and refund the amount the State paid for the Deliverable and the amount of any other Deliverable 
or item that requires the availability of the infringing Deliverable for it to be useful to the State. 
 
SOFTWARE WARRANTY.  If this Contract involves software as a Deliverable, then, on acceptance and for 12 months after 
the date of acceptance of any Deliverable that includes software, the Contractor warrants as to all software developed under 
this Contract that: (a) the software will operate on the computer(s) for which the software is intended in the manner described 
in the relevant software documentation, the Contractor's Proposal, and the RFP; (b) the software will be free of any material 
defects; (c) the Contractor will deliver and maintain relevant and complete software documentation, commentary, and source 
code; and (d) the source code language used to code the software is readily available in the commercial market, widely used 
and accepted for the type of programming involved, and support programming in the language is reasonably available in the 
open market; and (e) the software and all maintenance will be provided in a professional, timely, and efficient manner. 
 
For Commercial Software licensed from a third party that is incorporated in a Deliverable, the Contractor represents and 
warrants that it has done 1 of the following 3 things: (a) obtained the right from the third-party licensor to commit to the 
warranties and maintenance obligations in this Section; (b) obtained a binding commitment from the licensor to make those 
warranties and maintenance obligations directly to the State; or (c) fully disclosed in the RFP any discrepancies between the 
requirements of this section and the commitment the third-party licensor has made. 
 
In addition, for Commercial Software that is incorporated in a Deliverable, the Contractor will: (a) maintain or cause the third-
party licensor to maintain the Commercial Software so that it operates in the manner described in the RFP (or any attachment 
referenced in the RFP) and relevant Commercial Software documentation; (b) supply technical bulletins and updated user 
guides; (c) supply the State with updates, improvements, enhancements, and modifications to the Commercial Software and 
documentation and, if available, the commentary and the source code; (d) correct or replace the Commercial Software and/or 
remedy any material programming error that is attributable to the Contractor or the third-party licensee; (e) maintain or cause 
the third-party licensor to maintain  the Commercial Software and documentation to reflect changes in the subject matter the 
Commercial Software deals with; (f) maintain or obtained a commitment from the third-party licensor to maintain the 
Commercial Software so that it will properly operate in conjunction with changes in the operating environment in which it is 
designed to operate. 
 
For purposes of the warranties and the delivery requirements in this Contract, software documentation means well written, 
readily understood, clear, and concise instructions for the software's users as well as a system administrator.  The software 
documentation will provide the users of the software with meaningful instructions on how to take full advantage of all of the 
capabilities designed for end users.  It also means installation and system administration documentation for a system 
administrator to allow proper control, configuration, and management of the software.  Source code means the uncompiled 
operating instructions for the entire System.  The Contractor will not be obligated to provide source code for Commercial 
Software unless it is readily available from the licensor.  The source code will be provided in the language in which it was 
written and will include commentary that will allow a competent programmer proficient in the source language to readily 
interpret the source code and understand the purpose of all routines and subroutines contained within the source code.  
 
EQUIPMENT WARRANTY.  If any electrical equipment, mechanical device, computer hardware, telecommunications 
hardware, or other type of physical machinery ("Equipment") will be a part of any Deliverable, the following warranties apply.  
The Contractor warrants that the Equipment fully complies with all government environmental and safety standards 
applicable to the Equipment.  The Contractor also warrants for 1 year from the acceptance date of the Equipment that the 
Equipment will perform substantially in accordance with specifications described in the RFP, the user manuals, technical 
materials, and related writings published by the manufacturer for the Equipment.  The foregoing warranties will not apply to 
Equipment that is modified or damaged after title passes to the State. 
 
The Contractor will notify the State in writing immediately upon the discovery of any breach of the warranties given above. 
 
The Contractor will do the following if any Equipment does not meet the above warranties: 
 
1. Cause the Equipment to perform as required, or, if that is not commercially practicable, then; 
2. Grant the State a refund equal to the amount the State paid for the Equipment or, if such has not been individually 

priced, the manufacturer's suggested retail price for the Equipment.   
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Except where the Contractor's breach of a warranty makes it not possible for the State to do so, the State will return the 
affected Equipment to the Contractor in the case of a refund under the previous paragraph. 
 
GENERAL EXCLUSION OF WARRANTIES.  The State makes no warranties, express or implied, other than those express 
warranties contained in this contract.  The contractor also makes no warranties of merchantability or fitness for a particular 
purpose except as follows:  If the Contractor has been engaged under the scope of work in the RFP to design something to 
meet a particular need for the State, then the Contractor does warrant that the contractor’s work will meet the stated purpose 
for that work. 
 
INDEMNITY.  The Contractor will indemnify the State for any and all claims, damages, law suits, costs, judgments, expenses, 
and any other liabilities resulting from bodily injury to any person (including injury resulting in death) or damage to property 
that may arise out of or are related to Contractor's performance under this Contract, providing such bodily injury or property 
damage is due to the negligence of the Contractor, its employees, agents, or subcontractors.  
 
The Contractor will also indemnify the State against any claim of infringement of a copyright, patent, trade secret, or similar 
intellectual property rights based on the State's proper use of any Deliverable under this Contract.  This obligation of 
indemnification will not apply where the State has modified or misused the Deliverable and the claim of infringement, is based 
on the modification or misuse. The State agrees to give the Contractor notice of any such claim as soon as reasonably 
practicable and to give the Contractor the authority to settle or otherwise defend any such claim upon consultation with and 
approval by the Office of the State Attorney General.  If a successful claim of infringement is made, or if the Contractor 
reasonably believes that an infringement claim that is pending may actually succeed, the Contractor will take one (1) of the 
following four (4) actions: 
 
1.  Modify the Deliverable so that is no longer infringing. 
2. Replace the Deliverable with an equivalent or better item. 
3.  Acquire the right for the State to use the infringing Deliverable as it was intended for the State to use under this Contract. 
4. Remove the Deliverable and refund the fee the State paid for the Deliverable and the fee for any other Deliverable that 

required the availability of the infringing Deliverable for it to be useful to the State. 
 
LIMITATION OF LIABILITY.  Notwithstanding any limitation provisions contained in the documents and materials incorporated 
by reference into this contract.  The parties agree as follows:  
 
1. Neither party will be liable for any indirect, incidental or consequential loss or damage of any kind, including but not 
limited to lost profits, even if the parties have been advised, knew, or should have known of the possibility of such damages.    
2. The contractor further agrees that the contractor shall be liable for all direct damages due to the fault or negligence of the 
contractor.   
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5.3.5 ACCEPTANCE AND MAINTENANCE 
 
STANDARDS OF PERFORMANCE AND ACCEPTANCE.  If the RFP does not provide otherwise, the acceptance procedure 
will be an informal review by the Agency Project Representative to ensure that each Deliverable and the Project as a whole 
comply with the requirements of this Contract.  The Agency Project Representative will have up to 30 calendar days to do 
this.  No formal letter of acceptance will be issued, and passage of the 30 calendar days will imply acceptance, though the 
State will issue a notice of noncompliance if a Deliverable or the Project as a whole does not meet the requirements of this 
Contract.  If the Agency Project Representative issues a letter of noncompliance, then the Contractor will have 30 calendar 
days to correct the problems listed in the noncompliance letter.  If the Contractor fails to do so, the Contractor will be in 
default without a cure period.  If the Agency Project Representative has issued a noncompliance letter, the Deliverables or 
the Project as a whole will not be accepted until the Agency Project Representative issues a letter of acceptance indicating 
that each problem noted in the noncompliance letter has been cured.  If the problems have been fixed during the 30 day 
period, the Agency Project Representative will issue the acceptance letter within 15 calendar days. 
 
If the Project fails to meet the standard of performance after 90 calendar days from the start of the performance period, the 
Contractor will be in default and will not have a cure period.  In addition to all other remedies the State may have under this 
Contract, the State will have the right to request correction or replacement of the relevant portion of the Project. 
 
 
5.3.6 CONSTRUCTION 
 
ENTIRE DOCUMENT.  This Contract is the entire agreement between the parties with respect to the subject matter and 
supersedes any previous statements or agreements, whether oral or written. 
 
BINDING EFFECT.  This Contract will be binding upon and inure to the benefit of the respective successors and assigns of 
the State and the Contractor. 
 
AMENDMENTS – WAIVER.  No change to any provision of this Contract will be effective unless it is in writing and signed by 
both parties.  The failure of either party at any time to demand strict performance by the other party of any of the terms of this 
Contract will not be a waiver of those terms.  Waivers must be in writing to be effective.  Either party may at any later time 
demand strict performance. 
 
SEVERABILITY.  If any provision of this Contract is held by a court of competent jurisdiction to be contrary to law, the 
remaining provisions of this Contract will remain in full force and effect to the extent that such does not create an absurdity. 
 
CONSTRUCTION.  This Contract will be construed in accordance with the plain meaning of its language and neither for nor 
against the drafting party. 
 
HEADINGS.  The headings used herein are for the sole sake of convenience and will not be used to interpret any section. 
 
NOTICES.  For any notice under this Contract to be effective it must be made in writing and sent to the address of the 
appropriate contact provided elsewhere in the Contract, unless such party has notified the other party, in accordance with the 
provisions of this section, of a new mailing address.  This notice requirement will not apply to any notices that this Contract 
expressly authorized to be made orally. 
 
CONTINUING OBLIGATIONS.  The terms of this Contract will survive the termination or expiration of the time for completion 
of Project and the time for meeting any final payment of compensation, except where such creates an absurdity. 
 
 
5.3.7 LAW & COURTS 
 
COMPLIANCE WITH LAW.  The Contractor agrees to comply with all applicable federal, state, and local laws in the conduct 
of the Work. 
 
DRUG-FREE WORKPLACE.  The Contractor will comply with all applicable state and Federal laws regarding keeping a drug-
free workplace.  The Contractor will make a good faith effort to ensure that all the Contractor employees, while working on 
state property, will not have or be under the influence of illegal drugs or alcohol or abuse prescription drugs in any way. 
 
CONFLICTS OF INTEREST.  No Personnel of the Contractor may voluntarily acquire any personal interest that conflicts with 
their responsibilities under this Contract.  Additionally, the Contractor will not knowingly permit any public official or public 
employee who has any responsibilities related to this Contract or the Project to acquire an interest in anything or any entity 
under the Contractor’s control if such an interest would conflict with that official’s or employee’s duties.  The Contractor will 
disclose to the State knowledge of any such person who acquires an incompatible or conflicting personal interest related to 
this Contract.  The Contractor will take steps to ensure that such a person does not participate in any action affecting the 
work under this Contract.  This will not apply when the State has determined, in light of the personal interest disclosed, that 
person's participation in any such action would not be contrary to the public interest. 
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OHIO ETHICS AND ELECTIONS LAW. 
  
A. Ethics Law 

 
Contractor represents that it and its employees engaged in the administration or performance of this Contract are 
knowledgeable of and understand the Ohio Ethics laws.  Contractor further represents that neither Contractor nor any of 
its employees will do any act that is inconsistent with such laws. 

 
B. Political Contributions 

 
The Contractor affirms in its cover letter that, as applicable to the Contractor, all personal and business associates are in 
compliance with Chapter 3517 of the Revised Code regarding limitations on political contributions and will remain in 
compliance for the duration of the Contract and with all applicable provisions that extend beyond the expiration of the 
Contract. 
 

EQUAL EMPLOYMENT OPPORTUNITY.  The Contractor will comply with all state and federal laws regarding equal 
employment opportunity, including O.R.C. Section 125.111 and all related Executive Orders. 
 
Before a contract can be awarded or renewed, an Affirmative Action Program Verification Form must be completed using the 
Ohio Business Gateway Electronic Filing website http://business.ohio.gov/efiling/.  Contractor must verify compliance on an 
annual basis for the duration of any contract. Approved Affirmative Action Plans can be found by going to the Equal 
Opportunity Division’s web site: http://eodreporting.oit.ohio.gov/searchAffirmativeAction.aspx 

 
INJUNCTIVE RELIEF.  Nothing in this Contract is intended to limit the State's right to injunctive relief if such is necessary to 
protect its interests or to keep it whole. 
 
ASSIGNMENT.  The Contractor may not assign this Contract or any of its rights or obligations under this Contract without the 
prior, written consent of the State. 
 
GOVERNING LAW.  This Contract will be governed by the laws of Ohio, and venue for any disputes will lie exclusively with 
the appropriate court in Franklin County, Ohio. 
 

http://business.ohio.gov/efiling/
http://eodreporting.oit.ohio.gov/searchAffirmativeAction.aspx

